











PREFACE

A Standard Data Unit Rate Analysis, primarily based on manual labour, was first introduced in the
Water Resources Dept., State of Madhya Pradesh, in 1984. Since then, the Schedule of Rates (SOR) has
undergone multiple revisions, with the last update before state formation occurring in 1998.

After the formation of Chhattisgarh State on 1st November 2000, the SOR used in Madhya Pradesh
was initially adopted by the Water Resources Department, Chhattisgarh. Subsequently, a dedicated SOR for Water
Resources works in Chhattisgarh was enforced from 1st December 2003. Typically, the Schedule of Rates is to be
revised once every five years, with the last revision implemented on 1st August 2010.

Recognizing the advancements in construction technology, increasing labour wages, material costs
and the growing use of machinery and equipment, a revision of the Schedule of Rates was long overdue. To
enhance precision and comprehensiveness, this revised SOR will take effect from 15t May 2025.

Key Features of the Revised SOR 2025:
1. The Schedule of Rates has been developed using the "Standard Data Unit Analysis" methodology, which
is uniformly followed by Central and State Government construction departments in Madhya Pradesh,
Karnataka, Andhra Pradesh and Odisha.

2. The Rate Analysis of items considers the average market rates for materials across Chhattisgarh excluding
Goods and Service Tax.

3. The Rate Analysis includes:

o Rates of materials, labour, machine & equipment hire charges, fuel charges, crew charges, and

o Contractords profit, overhead charges, sundries

4. The specifications of materials, workmanship, and quantities conform to Indian Standards (IS Codes), along
with guidelines, circulars, and specifications issued by the Water Resources Department of Chhattisgarh.

5. The revised SOR incorporates modern construction technology to reflect industry advancements.

6. The structure of the SOR ensures that most items can be directly used in the Bill of Quantities (BOQ)
without the need for clubbing.

7. Rates for buildings, roads, sanitation, water supply, closed pipe conduits, and electrification will be adopted
from the latest SORs of the Chhattisgarh Public Works Department, Public Health Department, Rural
Development Department, State Electricity Companies, and relevant Central Government agencies with
applicable amendments.

With the highest regard, | acknowledge the exemplary vision, insightful leadership and steadfast
commitment of Shri Rajesh Sukumar Toppo, Secretary, Government of Chhattisgarh, Water Resources
Department. His strategic foresight and unwavering guidance have been instrumental in driving the successful
revision of the SOR 2025. The achievement of this significant milestone stands as a testament to his enduring
support and dedication.

A special appreciation goes to Shri Alok Kumar Agrawal, Superintending Engineer (BODHI), Office of
the Engineer-in-Chief, Water Resources Department, for his dedicated and tireless efforts in the preparation and
finalization of this document. His technical expertise, commitment, and attention to detail have been instrumental in
ensuring the accuracy and relevance of the revised SOR.

| also extend my sincere thanks to the following officials for their significant contributions in the finalization
of SOR 2025:

1 Shri Sanjay Vasudeo Bhagwat, Chief Engineer (Monitoring), Office of the Engineer-in-Chief, Water
Resources Department, Nava Raipur

1 Shri Arun Kumar Badhiye, Chief Engineer, State Dam Safety Organization, Office of the Engineer-in-
Chief, Water Resources Department, Nava Raipur

Shri K.S. Guroower, Chief Engineer, Mahanadi Project, Raipur

Shri Deepak Bummerkar, Chief Engineer, Minimata (Hasdeo) Bango Project, Bilaspur
Shri R.K. Indwar, Chief Engineer, Hasdeo Ganga Basin, Ambikapur

Shri S.K. Tikam, Chief Engineer, Mahanadi Godavari Basin, Raipur
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GENERAL INSTRUCTIONS

Thesegeneralinstructionsapplyto all chapterof Scheduleof Ratesto the extentthey
arerelevant.

All materials to be used on work shall confirm to relevant specifications of Bure
Indian Standards and specifications, circulars issued by CG Water Res
Departmentromtimeto time, unlessotherwisespecificallyintendedoy the Department
for specificpurpose.

a)

b)

d)

The rates in all items of this SOR are inclusive of all lead, lift a
transportatiorof materialexceptotherwisespecifiedin theitem. No extra
amounton this accounis payableunlessotherwisespecificallymentioned
in any particular item.

The rates for completed items are exclusive of GST. Applicable GST
total amount of civil contract shall be added on the base amount wo
out as per SOR 2025.

The rates for completed items also include the cost of material, lak
workmanship, quality assurance measures, field/ laboratory
inspection, mixdesign finishing, wastageenablingwork, losson stocks,
machinery, templates, tools and plants and other appliances etc. rec
for proper execution of work. It also covers provision for erection &
removalof shuttering, scaffolding and laddepsptection ofwork during
construction such as erosi@md falling materials and other causes.
The Annexure-I showing the quantity of materials for various items
work and Annexure- Il showing transportation charges for gener
guidance only and for working out lead charges for specific requirafne
any.

Measurements Unlessotherwisestated hereafterll worksshallbemeasureaetin

decimal system, as fixed in position as given below:

Eachlineardimensiorshallbegenerallymeasuredo theneares0.01mor
any other lesser units if specified.

Area shall be generallyworked out to the nearest0.01 sqgmor any
other lesserunits if specified.

Cubicalcontentsshall be generallyworked out to the nearest0.01 cunor
any otherlessermnitsif specified.




Theratesfor completeditemsare:
a) Inclusive of royalty chargesof materialsas per notification of Govt. of

CG, Mining Department No. #-25/2012/12 dated-3-2018 Gazette and
Excluding GST on commodities.

b)  Applicable GST onotal estimated amount afvil work shall beadded on
the estimated amount worked out as per SOR 2025.

The ratesfor completeditems alsoinclude following:

a) Contr groft or 6 s 10%
by Cont r averbeadhdrges (annexuiéVl) 2.5%
c) Sundries 1.0%
d) Labourcess 1.0%
Total 14.5%

(@ In general, the use of Muster Roll is prohibited. In special conditions
Government orders for use of N.M.R. (Nominal Muster Roll) shall be follow
strictly. For execution of works on NMR the rates will be reduced by the elen
of contractor's profiand overhead charges (12.5%). Hence works execute
NMR should be 12.5x100/114.5= 10.91 say 11% below schedule of rates
awarding contracts on piecework, the deduction will be only 9.5% because
will be element of profit restricted to 3%. Henwerk executed on piecework
shall be 9.5x100/114.5= 8.30% say 8% below schedule of rates. Prior sar
of competent authority as assigned by the Government shall be necessz
execution of works on NMR or piecework.

Prior Sanction of Chief Engineer/Superintending Engineer shall Inecessary
for execution at higher rates.
(b) If the piecework rates are sanctioned, the rates for execution on NMR sh

(91.7089.09)/91.70x100 = 2.61x100/91.70 = 2.84% say 3% below piecewv
rates.

Similarly, if NMR rates are fixed the rates payable for execution on piecework sha
(91.7089.09)/89.09x100 = 2.61x100/89.09 = 2.93% say 3% above NMR rates.
(c) The NMR/piecework rates arrived at in accordance with (a) & (b) above shg

rounded off to the nearest Rupees.

The rates of completed items are inclusive of site clearance, haulage on roads, W
under watery situation, dailting but exclude dewatering and river diversig
arrangement, wherever applicable.




Useful rubble boulder and stone chips obtained from excavation shall be isstile€
contractor for use on works (including enabling works and aggregate crushing
issue rates specified for those materials.

10 | For rates of items not provided in thedated chapter, the rates as provided in
another chapter shall be adopted.

11 | a) The rates as provided in the schedule of rates of CGPWD/CGRRDA/ CGPH
CGUADD/ CG State Electricity Companies be adopted after ensuring dedu
of taxes, for the items not found in this Schedule of Rates and the ge
instructions of respective SOR ti specifications shall be followed. Th¢
guidelines/instructions for adoption of SOR item of other departments
enclosed asAnnexure-ll|

b) The sequence gireference of SOR of other departments will be:
. Departments of Govt. of CG.
i.  Public sector organizations of Govt. of CG.
ii. Central Govt. Departments
iv.  Public sector organizations of Central Govt.
v.  Departments of other State Govt.
vi.  Public sectoorganizations of other State Govt.

12 | All steel shall be procured from an authorized dealer or original producers who
Manufacturebillets directly from iron ores and roll the billets to produce steel
conforming to IS 1786. No feolled steel shall be used on the works.

13 | The nomenclature of items given in the schedule of rates shall not be deviated a
be followed as they are. It is important that the deviation can be done only for ite
which do not find place in the schedule of rates with due permissiorBngineer-in-
Chief, CG Water Resources Department.

14 ) Work shall be executed strictly in accordance welevant IS Codes, IRC,

MORTH, Technicalcirculars & specifications issued b§.G. Water Resources
Department frontime to time or specifications of relevant departments whose S(
items are used.

b) Whereveranyreferences madeto anyspecifiedcodein the schedulejt shall
betakenasreferenceo thelatesteditionwith all amendmentgssued.

15

In the interpretation of description of items or rates in the SOR and specification:s
decision of th€engineer-in-Chief, WRD shall bdinal, unless otherwise specified.




16

The estimates for works shall be prepared on the basis of Schedule of Rates (SC
comparison of tendered rates with common datum throughout the department, w
adding or subtracting anticipated tendses.

17

Antiguities: - Any ancient carvings, relics of antiquity, coins or other curiosities wh
may be discovered or excavated are the property of Government and shall be
delivered to the Engineein-Charge.

18

Any vegetation, earth, moorum, sand, gravel, stdebris, bricks, brickwork, concrete
masonry etc., obtained from excavation shall form the property of the Governmen

19

The rates given in the Schedule of Rates atedian Rupees and Paisa.

20

The sequence of construction of irrigatidmannel (s)/distribution networks shall be g
planned that the work is completed from head to tail, including construction o
structures.

21

The horizontal (deptiwvise or heighiwise) splitting of work shall not be done. Th
sanction for longitudinal (length wise) splitting of work shall be accorded when
considered desirable with due regard to junction with other group(s).

22

The items to be adopted for execution shall be based on design requirements ar
of work, however in case of smalorks; nominal mix for concrete can be used, wi
prior written permission of Engine@r-Charge, as per IS 456:2000(Reaffirmed 20
Fourth Revision), clause 9.3 at the same rate of Design Mix, no extra payment s
admissible.

23

Rates of material and machinery as adopted in analysis of items are enclosed in
Annexure-1V, however no claim will be entertained during execution of works
variation with market rates.

24

The analysis of rates of completed items of works, having cement component has
worked out considering the use of Portland Pozzolana Cement confirmiSglé89
part 1 & 2. Pozzolana cement is now being widely produced all over country. This
be used for canal lining and Hydraulic Structures in contact with water as psvdes.
In specific cases requiring higher grade of strength, use of Ordinary Portland Ce
(OPC) should be invariably ensured.

25

During execution of work alfegulations, notifications, bye laws of Central, Sta
Government and Local bodies shall be followed.




26

Options for masonry, concrete, plum concrete shall be decided by the
Superintending Engineer considering availability of materials, skilledworkers,
cost i mplications etc., f or -haad bf Rp Omej
Crore or more in all new projects/ordinary repair/special repair works.

27

The rates for completed Items are based on average rate for the whole state. I
parts of the state, the market rates may be high while in others these may b
Therefore, the ruling rate for work on NMR/piecework will differ from region to regic
The Chief Engineer / Superintending Engineer will announce in advance the perce
deduction (or addition) to the rate given in the schedule of rates for executing wor|
NMR and piecework contract. These rates will hold good for a whole working se
i.e. October to September.

28

In compliance to above, the Chief Engineer / Superintending Engineer may ann
percentage deductions (or additions) item wise (or chapter wise) and Division wi
respect of the items (or chapter) required to be executed on NMR/Piecework.

29

The copy of the sanction may be endorsed in the ViRsources Department beside

officers of other departments as follows:

 TheSecretaryWaterResource®epartmentC.G.Raipur.

 TheConcernedhiefEngineers.

f TheSuperintending Engineer, Bodbio Engineeiin-Chief, Water Resources
Department, C.G. Raipur

 TheExecutiveEngineerof theCircle (in 15 copies)for distributionto all
concerned in division office.

1 All SubDivisional Officers(in 10 copies)or distributionto concerned
staffincluding SubEngineers.

30

(@) The general rule of open tender system i.e. invitation of tenders by p
advertisement shalle followed in respecbf all workscostingoverRs. 15,000.
Forawardingthework on piecework, instructionsssuedoy the Govt. from time
to time may be followed.

(b) The horizontal (deptiwise or heighiwise) splitting of work shall not be dong
for award or work on piecework. The sanction for longitudinal (lengthw
splitting of work for piecework shall be accorded, when considered desir
with dueregardgo junctionwith othergroup(s).

31

The contract agency, for earthwork and all structures (except direct outlets and r;
crossings) on irrigation channels carrying discharge (a) below 0.3 cumec., may b
in one group and (b) 0.3 to 1 cumec (and also for 1 to 3 cumec) discharge may b
in one group or groups in multiple of 3k.m. length or for length as considered sui

32

The labour rates are to be as per the rates fixed by the labour commis
Chhattisgarh Rai pur 6s order No.

25/09/2024 which are given below.




S.No. Labour Unit| RateinRs Ratein Rsper day
per month
1 | Unskilled 1 10428.00 401.00
2 | Semiskilled 1 11078.00 426.00
3 | Skilled 1 11858.00 456.00
4 | Highly Skilled 1 12638.00 486.00

33 | The labourratesadoptedfor preparationof SOR are inclusive of provision for
weekencdholiday.

34 | The royalty chargesare taken in analysis of rates as per Governmentof
Chhattisgarhmining departmenigazettenotification no F-7-29/2012/12Nava Raiput
dated 05/03/2018.

33 | The labourratesadoptedfor preparationof SOR are inclusive of provision for
weekencdholiday.

34 | The royalty chargesare taken in analysis of rates as per Governmentof
Chhattisgarhmining departmenigazettenotification no F-7-29/2012/12Nava Raiput
dated 05/03/2018.

35 | Ratesasprevalentn April 2025.

S.No Material Unit Ratein
Rs.
1. | Cement includingostof containereachbag Kg 5.35
will bedeemed taontain 5kg of cement).
2. | Mild steel Kg 62
3. | Coldworkeddeformedbars Kg 62
4. | Structuralsteel Kg 71
5. | Hightensilesteel Kg 62
6. | Coppersheetd6SWG kg 1193
7. | Electricdetonator each 40
Fuel
8. Diesel(march2025) Lit 93.39
9. | Petrol(march2025) Lit 100.45

If the issue rates of above materials/Fuels (S.No. 1 to 9) are higher than the rate
givenabove,the provisionfor extracostof thesematerialsshall be madein the
estimateFor percentageatetender theissuerateof cementshallbeapplicableas
specifiedin scheduleof rates.




36

Rates provided in the schedule are based on availability of water from tap or w
natural sources. If water is not available within -tO@rovision shall be made in the
estimate for lead of water as provided in the schedule. This will, however, n(
payable on contract works (percentage rate tender oréttender or piecework or
lump sum contracts) as a separate item.

In case of item rate tenders, the provision made for extra water lead charges

consideredvhile arriving at the estimatedateof eachitem of the scheduleof quantity

of the items put to tender as thwsuld not result in payment of extra water lead as
separate item.

For example:

(@ The steel reinforcement shall be of the type provided in the design, if
available the structure may be redesigned taking into consideration the str
of the type ofsteel to be used so that permissible stresses may develq
concrete and reinforcement.

(b) The circular issued by the Superintending Engineer, Bodhi O/o Engmee
Chief, Water Resources Department, Raipur regarding use of various typ
strength concrete in foundation and super structure of dam, bridges,
provision specification shouldebfollowed. Strict quality control should be
ensured. However, on small works nominal mix for concrete can be used,
prior written permission of the Chief Engineer / Superintending Engineer.

(c) Forbuildings,thechimneyburntbricksinvolving longerleadsshallbenormally
usedonly whendesignconsiderationgvarrantwith thewritten permissiorof the
Chief Engineer / Superintending Engineer.

37 | Thecontrolled concrete of various grades (M15, M20, and M25) shall confirm to
456-2000 (third revision). Letter M refersto the mix and numberto the specified
characteristic compressive strength ofchd cube at 28 days, expressed in N / mm!

38 | Theestimatedor worksshouldbe preparedn the basisof scheduleof rates(S.0O.R.)
for comparisorof tenderedateswith commondatumthroughouthe department.

39 | Instructiongssuewide EinCletterno.34/QualityvigilanceSquad2018/19374Raipur

date21,12,201&houldbefollowed while proposing/constructinBiaphragm wall.







CHAPTER 1

SURVEY AND INVESTIGATION
Instructions

Generalnstructionson Scheduleof Ratesshallbeapplicableo theextenttheyarerelevant.
Ratesinclude costof:

a) Labour.

b) All materialgrequiredfor executiorof itemsof work.

c) All leadandlifts.

Ratefor drilling work includes:

a) All leadandlifts of materialsmachinesandlabours.

b) Cost of taking out cores, logging, labeling and preservation of cor@staining in
serial order and painting depths @ores& corebox and protection odlrill holestill
final measurements.

c) Waterandair charges.

Surveywork:

a) Forchainandcompassurvey,thelengthof the surveywill be measuredlongthelines
onwhich particular type okurvey is to be done. Fexample, for chain and compass
survey,it would bethelengthalongwhichthe chainingandcompassings to bedone.

For levelling, it would be the total length of the lines along which levels aretakba.

b) For topographical and cadastral survey by total station or through drones/LIiDAR the

area will be measured in hectares.

5. Theratesarebasedonthefollowing averagelaily progresgshatcanbenormally achieved
under average conditions by one survey party:

Item Headworks Canals
Chainandcompassurvey 2 km 3 km
Levelling (abovel5 minterval) 2 km 2.5km

a) Thelabour strength of one survey party for chain and compass survey considered in (a) above
is 12 mazdoorg3 for ranging,1 for preparingpegs,1 pegman, Zhainmen,l compass man, 2
axe merfor removing obstacles, 1 waterman and 1 watchman for watch and weachpy.

b) For leveling (above 15m interval) the labour strength considered is 8 mazdoors (2 chain
andtapeman, 1 staff man, 1 instrumentman,1 umbrellaman, 1 watermarnand 2 axe
men for removing obstacles).

c) In very difficult terrain and special circumstances where the progress may be less
special sanction for the rate should be obtained from the Superintending Eragideer
the provision for the same be made in the estimate.

d) For totalstation survey party includes 9 persons (2 diploma holder survyarism
holder (unskilled), 1 data composer, 2 instrument carrier/helper (unskilled), 1 umbrella
and water manl axeman for clearing obstacles).




e) For establishmenof control points (both primary and secondarythrough DGPS(Differential
Global Positioning System), a total of 4 persons (1 DGPS operator (EXpBGPShelper
(highly skilled),1waterman,1 umbrellamanalongwith 0.25 Project manager (Highly Qualified
Professional/expert for mission planning and overall project management) per dayuassl.

f) Fordronebased photogrammetsyrveyfor itemno. 1.116(3.5c¢cm GSD) atotal of 10 persons
(01 DGPSoperator(expert) 01 GlSphotogrammetrgxpert (Expert)91 GIS Database manager
(Expert), 01 supervisor (Expert), 01 drone operator (Expert) , 01 erator/draftsman
(Highly Skilled), 01DGPS helpelhighly skilled), 01 Drone Helper(Skilled) , 01 umbrella
man(unskilled) along with 01 Project manager (Highly Qualified Professional/expert for
mission planning and overall project managementylpgarerequired.Thisrequiresatotal 08
daysof Field andDataProcessingluration making a total of 23 maays input for the entire
team.

g) For drone based photogrammetry survey for item no. 1.117 (2.5 cm GSD) a total of 11 persons
(01 DGPS operator (highly skilled), 01 GIS photogrammetry expert (ExP2BIS database
manager (Expert), 01 supervisor (Expert),01 drone operator (Expert), 01 CAD
operator/draftsman (Highly Skilled), 01 DGPS helper (highly skill&d),Drone Helper
(Skilled), 01 umbrella man(unskilled)along with 01 Project manager (Highly Qualified
Professional/expert for mission planning and overall project management)) aee daguired.
This requires #otal 08 days ofield and Data Processing duration making a total of 24.5 man
days input for the entire team.

h) ForLiDAR survey& LIDAR + Photogrammetrgurvey(Light DetectionandRanging) foritem
no. 1.118atotal of 11 persons (O0DGPSoperator(highly skilled), 01LIiDAR Data Processing
Expert (Expert), 01 GIS &photogrammetry expert (Expert), 02 GIS Database manager
(Expert), 01 supervisor (Expert)1 drone operator (Expert) , 01 CAD operator/draftsman
(Expert), 01 DGPS helper (highly skilled), 01 Drone Helper (Higblylled) , 01 Umbrella
man(unskilled) along with 01 Project managefHighly Qualified Professional/expert for
mission planning and overall project management)ilpgarerequired.Thisrequiresatotal 08
daysof Field andDataProcessingluration makingatotal of 27 mandays& 28 mandays input
respectivelyfor LIDAR survey& LIDAR + Photogrammetry survey as an entire team.

(a) For setting out curves for irrigation channels carrying discharge above 1 cumec and
layout of important structures etc., preferably theodolite shall be used.
(b) The chaining of final alignmentshall be done with due precision preferably after
setting out curves.
i) Thefinal alignmentsshallinvariablybemarkedonvillage maps.
i) Thesurveypartyfor doublelevelling shall beheadedythe A.E.
For total station, it shall be mandatory to obtain a soft codielaf work raw data from the
survey agency so that the results can be checked at any time.
For execution of item no. 1.16, one Sub Engineer unit may engage a maximum of one Amin
(Qualified) or Survey Attendant (ITI certificate holder), one field Assistant, Abhiyana
(Matric) or Timekeeper (Matric). Item no. 1.16 shall be executed on prior wréaction




of the Superintending Engineer/ Chief Engineer, specifying the number cESgineer
units in each Sub Division and the period for which they are enbaged.

9. Itemsrelatedto RTDAS/SCADA systenshallbeusedfor estimatiorpurposeonly.
10.  Chainagecumboundarystoneaspertypedesigrd of WaterResource®epartmenare tobe

providedonirrigationchannelandasboundarystonedor demarkingpoundaries of head
works, bund line and quarries etc.

11. Forltemno.1.1160 1.119,thetechnologyto be choserfor specificprojectsdepend®n
the following factors:

TECHNOLOGY USAGE

LiDAR (Light 1 Usedaserpulsego measuralistanceo theEarth'ssurface

DetectiorandRanging)|  { Captureslirectdistancemeasurementgeneratingrecise
3D point clouds.

f Active remote sensing technology (provides its own |
source).

 Can be used where user needs High accuracy
precision, works in low light, penetrates vegetation

 Can generate very higiesolution DEMs (Digita
ElevationModel), DTMs (Digital TerrainModel),and3D
models than Photogrammetry survey.

1 Canpenetratéhroughvegetatiorandlight fog or smoke.

TECHNOLOGY USAGE

Photogrammetry 1 Usesoverlappingphotographsakenfrom different
anglesto create 3D models.

Reliesonalgorithmsto proces2D imagesnto 3D data.

1 Passive remoteensingtechnology(depends onatural
or artificial light).

1 Detailedvisualdocumentatiorand projectswhere
high- resolutionmageryis crucial,andtheenvironment
is suitable.

f GoodLight conditionin theareais required.

1 Effective in areawith low vegetationand during
commandareasurveywhenno cropis sownin thefield.

10
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.NO. ABBREVIATION FULL FORM
1 ADCP AcousticDopplerCurrentProfiler
2 ARG AutomaticRainGauge
3 AWS AutomaticWeatherSensor
4 BM BenchMark
5 CAD ComputerAddedDesign
6 CORS ContinuouslyOperatingReferencétation
7 CcwcC CentralWaterCommission
8 DCP Distributed CeSimulationProtocol
9 DEM Digital ElevationModel
10 DGCA DirectorateGenerabf Civil Aviation
11 DGPS Differential Global PositioningSystem
12 DOT DepartmenOf Telecommunication
13 DT LEVELLING Digital TheodoliteLevelling
14 GCP GroundControlPoint
15 GIS Geographid¢nformationSystem
16 GNSS GlobalNavigationSatelliteSystem
17 GPRS GroundPenetratingRadarSurvey
18 GSD GroundSampleDistance
19 GSM GlobalSystentfor Mobile Communication
20 GTS GreatTrigonometricalSurvey
21 T Indian Instituteof Technology
22 INSAT IndianNationalSatelliteSystem
23 IP InternetProtocol
24 KML KeyholeMarkupLanguage
25 KVA Kilo Volt Ampere
26 LED Light Emitting Diode
27 NEMA 4 X NationalElectrical ManufacturersAssociation
28 PPK Post Processdtinematic
29 RADAR RadioDetectionandRanging
30 RINEX ReceivellndependenExchangd-ormat
31 RTDAS RealTime DataAcquisition System
32 RTK RealTime Kinematic
33 SCADA SupervisornyControlandDataAcquisition
34 SDC StateDataCentre
35 SOl SurveyOf India.
36 TBM TemporaryBenchMark
37 UAV UnmannedAerial Vehicle
38 UIN NO. UniqueldentificationNumber
39 UPS UninterruptiblePowerSupply
40 UTM UniversalTransverse Mercator

( 1
(1)



41

VSAT Very SmallApertureTerminal

42

WGS World GeodeticSystem

12. Thefollowing Indian Standardsmay bereferred to:

IS No. Title
2731990 PicksandbeatergThird revision)reaffirmed2006
14921970 Metric surveyingchaing(first revision)(with 2 amendments)

(Reaffirmed1998)

17591986 PowrahgSecondevision)reaffirmed2002
17791961 4-Metrelevelling staff, foldingtype (reaffirmed2006)
18421961 Surveyingchainpins (arrows) (reaffirme®006)
19551961 Prismaticcompassliquid (Reaffirmed2006)
19571961 Prismaticcompassnonliquid (reaffirmed2006)
22881963 Rangingrods(reaffirmed2006)
29761964 Opticaltheodolite (reaffirme@000)
29881995 Veniretheodolite(with 3 amendmentdyeaffirmed2007)
40801994 Specificatiorfor Vertical staffgauges(reaffirmed2000)
44532009 Subsurfac&xplorationby pits, trenchesdrift andshafts (reaffirmed2012)
45901980 Secondaryevel (Firstrevision) (reaffirmed®006)
54971983 Guidefor topographicasurveydsor river valley projects.(reaffirmed2005)
55101969 Guidefor soil surveyfor river valley projects(reaffirmed 2005)
5529(1)2013  In situ permeabilitytests:part1 Testsin overburden
55422003 Guidefor stormanalysis
7784(131993  Designof crossdrainageworks(reaffirmed2012)
83302004 Telescopidripodfor surveyinginstruments.
91161979 Specificationfor handoperatedaugers
96131980 Specificatiorfor Primarylevel (reaffirmed2006)
104421980 Specificatiorfor earthaugerqspiraltype) (reaffirmed2006)

Surveylnstruments -

(2) Chain& compassurvey

(2) Levellinginstruments
3) Total stationsurvey
(4) Dronesurvey

(5) LiDAR survey
(6) Theodolite

*kk
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CHAPTER 1

SURVEY AND INVESTIGATION
Schedule of Rates

Item No. Description of item Unit Rate REMARK
1 2 3 4 5
1.01 Dag-belling in all types of soil
1.01.1 Single spade stroke (minimum75 mm deep) M 10.00
1.01.2 Double s p a d¥0 & h asprekk (100 mm M 14.00
deep)
1.02 Excavation for trial pit or trial trench or other
investigation work including dressing including
geotagging of above, all lead and lifts etc.,
complete.
1.02.1 In all kind of soil Soft/ loose/ hard/ dense soils, Cum 192.00
moorum & moorum mixed with boulders and mud.
1.02.2 In Soft/ disintegrated/ weathered rock. Cum 446.00
1.02.3 In hard rock. Cum 1416.00
1.03 Extra rate for excavation for trial pit or trial trench or
other investigation work including dressing. When
depth is more than 1.5 times the specified top width
including geotagging of above, all lead and lifts etc.,
complete.
1.03.1 In all kind of soil Soft/ loose/ hard/ dense soils, Cum 20.00
moorum & moorum mixed with boulders and mud.
1.03.2 In Soft/ disintegrated/ weathered rock. Cum 45.00
1.03.3 In hard rock. Cum 142.00
1.04 Extra rate for wet excavation for trial pit or trial trench
or other investigation work including dressing. Below
sub-soil water level including geotagging of above,
all lead and lifts etc., complete.
1.04.1 In all kind of soil Soft/ loose/ hard/ dense soils, Cum 16.00
moorum & moorum mixed with boulders and mud.
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Item No. Description of item Unit Rate REMARK
1 2 3 4 5
1.04.2 In Soft/ disintegrated/ weathered rock. Cum 36.00
1.04.3 In hard rock. Cum 114.00
1.05 Boring holes with auger in all types of soil up to
5 m depth below ground level including collecting
samples including geotagging of above, all lead and
lifts etc., complete.
1.05.1 For 200 mm dia. M 597.00
1.05.2 For 250 mm dia. M 781.00
1.05.3 For 300 mm dia. M 919.00
1.06 Chain and compass survey including
geotagging of work and submission of field
book and plotting
1.06.1 For headworks Km 2021.00
1.06.2 For canal works Km 1348.00
1.07 Theodolite work involving fixing of stones at every Km 4041.00
tenth chain, tangent, apex or vertex points of final
alignment including geotagging of above, and
submission of level books, field book and plotting and
all lead and lifts etc.,
complete.
1.08 Fly levelling for fixing temporary bench marks Km 959.00
including geotagging of above, and submission of
level books, field book and plotting and all lead and
lifts etc., complete.
1.09 Levelling for head works including geotagging of
above, and submission of level books, field book and
plotting and all lead and lifts etc., complete.
1.09.1 Below 15 m interval for basin survey and dam Km 2204.00
seat survey.
1.09.2 Above 15 m interval for basin survey and dam Km 1654.00
seat survey.
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Item No.

Description of item

Unit

Rate

REMARK

1

2

5

1.10

Levelling for canal works including geotagging of
above and submission of level book and plotting and
all lead and lifts etc., complete.

1.10.1

Below 15 m interval for command survey and canal
survey, including survey for C.D. work

Km

1764.00

1.10.2

Above 15 m interval for command survey and canal
survey, including survey for C.D. work.

Km

1176.00

111

Double fly levelling for transfer of bench marks
including geotagging of above, and submission of
level books, field book and plotting and all lead and
lifts etc., complete.

Km

4408.00

1.12

Providing and fixing of standard bench marks, as per
type design 8 of Water Resources Dept. including
fixing of MS plate size 12x12x0.60 cm and 2 Nos.
anchor bolts of 10 mm dia. And 30 cm length
including shaping and welding etc., including cost of
cement, metal and sand (for 0.13 Cum M-15 Design
mix concrete with 20 mm graded metal) including
labour for excavation in all type of strata, mixing,
laying and curing of concrete including form work and
fixing of MS plate including cost of water for mixing
and curing of concrete including geotagging of above,
all lead and lifts etc., complete.

Each

2093.00

1.13

White washing and figuring of bench marks as per
type design 7 (Annexure Xll) of Water Resources
Department including cost of material including
geotagging of above, all lead and lifts etc., complete.

Each

262.00

1.14

Providing and fixing benchmark as per type design 6
(Annexure Xl) of Water Resources Department
including embedding of 45 cm depth with 15 cm
concrete all around and in bottom, with cost of
cement, metal and sand (for 0. 11 Cum M-15 Design
mix concrete with 20 mm graded metal) including
labour for excavation in all type of soil, handling and
fixing of benchmark, including mixing, laying & curing
of concrete with cost of water for mixing and curing of
concrete including geotagging of above, all lead and
lifts etc., complete.
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Item No.

Description of item

Unit

Rate

REMARK

1

2

5

1141

With chisel dressed cut stone of size 15x15x75cm.

Each

951.00

1.14.2

With M 15 Design mix RCC including cost of steel.

Each

902.00

1.15

1.15.1

Providing chainage Cum boundary, stone (as per
type design No.4 of WRD) including geotagging of
chainage Cum boundary, all lead and lifts etc.,
complete.

Each

183.00

1.15.2

Fixing chainage Cum boundary stone, as per type
design No.4 of WRD in M15 cement concrete with 40
mm graded aggregate including excavation (any
strata), handling and fixing of stone, curing including
geotagging of above, all lead and lifts etc., complete.

Each

722.00

1.15.3

Painting chainage Cum boundary stone as per (Type
design No. 4 of WRD) with enamel paint and figuring
and labelling with black paint including cost of paint
brushes including geotagging of above, all lead and
lifts etc., complete.

Each

69.00

1.16

Labour only for survey for all types of building/
houses/ wells including taking detailed
measurements thereof, measuring components like
fencing etc., and entering in register, sketching, if
required, noting specifications for foundation, plinth,
superstructure, roofing, flooring, doors and windows
etc., directly at site.

per day

1378.00

1.17

Drilling approximately 75 mm dia. holes by calyx or
any other rotary process (except dia.mond drilling)
through over burden providing black steel or suitable
casing pipe, using casing shoe bit, vertical or inclined
up to 10 degrees to vertical as directed including cost
of all materials, machinery, labour, water charges,
reaming, collection of wash samples at suitable
intervals, logging and labelling, supplying wooden
core box, fixing casing pipes including geotagging of
above, all lead and lifts etc., complete.

117.1

For depth up to 30m from surface

2505.00

117.2

For depth beyond 30 m from surface.

2756.00

1.18

Drilling by diamond drilling, holes of minimum 75 mm
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Item No. Description of item Unit Rate REMARK
2 3 4 5
dia. vertical or at specified inclination using dia. mond
core drilling bit, double barrel tube in masonry,
concrete or rock including cost of all materials,
machinery, labour, water, collection of core samples,
logging & labelling samples, supplying wooden core
box and re- drilling in case of collapse of sides
including geotagging of above, all lead and lifts etc.,
complete.
1.18.1 For depth up to 30 m from surface.
1.18.1.1 | 0°to 10° vertically downwards M 7537.00
1.18.1.2 | Exceeding 10° but not exceeding 45° vertically M 8291.00
Downwards
1.18.1.3 | 0°to 45° vertically upwards M 10552.00
11814 | Up to but not including M 8668.00
(downward)
11815 (Up to but not including M 9045.00
1.18.2 For depth beyond 30 m from surface
1.18.2.1 | 0°to 10° vertically downwards M 9045.00
1.18.2.2 | Exceeding 10° but not exceeding 45° vertically M 9950.00
Downwards
1.18.2.3 | 0°to 45° vertically upwards M 12663.00
11824 | Up to but not including M 10402.00
(downward)
11825 | Up to but not including M 10854.00
(upward)
1.19 Total station survey
1.19.1 Topographic and cadastral survey for headworks of Ha 733.00

irrigation projects by using Total station GPS, etc.,
with minimum 30 number of point reading per ha, to
generate 15mx15m grid and 0.5 m interval contours
including transfer of entire data to computer system

( 1
L 17 )




Item No.

Description of item

Unit

Rate

REMARK

1

2

5

in different geo-referenced layers/ themes using
features of standard software, compatible with design
software packages, including supply of soft and hard
copies of point readings, including digitizing village
maps and super imposing the contours on village
map (scale 1in 4000) including marking all permanent
features like roads, cart tracks, existing canals,
temples, tanks, forest boundary and electric poles,
etc., including marking of ridges and valleys on
survey sheet including supply of 10 soft copies and
10 hard copies before and after approval of
competent authority, preparation & submission of grid
and L-section nalla including geotagging of above, all
lead and lifts etc., complete.

1.19.2

Topographic and cadastral survey for command area
including canal alignment works / pipe line distribution
network of irrigation projects by using Total station .,
with minimum 20 number of point reading Per ha, to
generate 30mx30m grid and 0.5 m interval contours
including transfer of entire data to computer system
in different geo-referenced layers/ themes using
features of standard software, compatible with design
software packages, including supply of soft and hard
copies of point readings, including digitizing village
maps and super imposing the contours on village
map (scale 1in 4000) including marking all permanent
features like roads, cart tracks, existing canals,
temples, tanks, forest boundary and electric poles,
etc., including marking of ridges and valleys on
survey sheet including supply of 10 soft copies and
10 hard copies before and after approval of
competent authority, preparation & submission of
10m x10m grid for all structures of canal including
geotagging of above, all lead and lifts etc., complete.

Ha

559.00

1.20

Data interpretation of Satellite Remote Sensing Data/
imaginaries procured from Indian Remote Sensing
Satellite IRS-LISS I, Resource sesat-ll Cartoset-|
from National Remote Sensing Centre/ ISRO for
creating layers for mapping of different uses, for one
toposheet (1:50,000) and one layer excluding cost of
imaginaries including geotagging of above, all lead
and lifts etc., complete.

Each

5536.00
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Item No. Description of item Unit Rate REMARK
1 2 3 4 5
121 Digitization of features, such as road, canal, water | Each 2285.00
bodies, monuments, river/ nalla, boundaries,
landmarks etc., complete of one toposheet (1:50,000)
and including geotagging of above, all lead and lifts
etc., complete.
1.22 Geo-rectification of carto-sat data of one toposheet Each 2296.00
(1:50,000) using appropriate software.
Flax printing with pasting including framing in
MS square pipe
1.23.1 Star flax printing Sgm 600.00
1.23.2 Flax designing Sgm 600.00
1.23.3 Iron angle framing and pasting Sgm 700.00
1.24 Geological Investigation
Labour only for systematic geological investigation for | Sgkm 369
ground water survey purpose including carrying
instrument at site breaking and collection of rock
sample etc., complete.
1.25 Well Inventory
Labour only for monitoring of water level of POW/ | per well 99.00
Piezometer.
1.26 Interference study
1.26.1 Labour only for interference study of wells complete job 1825.00
for ground water survey purpose only.
1.26.2 Labour only for collection of water samples for Per 265.00
chemical analysis for well in 10 Sqkm area, per day 2 | sample
No. samples
1.27 Pumping test of well departmentally with 5 HP hour 294.00
pumps, only for ground water draw down observation
including geotagging of above and cost of P.O.L i.e.
diesel, oil, Lubricants and cost of labour crew charges
and all material etc., complete.
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Item No.

Description of item

Unit

Rate

REMARK

1

2

5

1.28

Resistivity Survey

1.28.1

Resistivity Survey for selection of site for Dug well/
Tube well/ Dug Cum borewell for one site three
soundings including all required material, equipment,
labour and transportation of all materials including
geotagging of above, all lead and lifts etc., complete.

Per site

3944.00

1.28.2

Labour only for resistivity survey work for selection of
site for Dug well/ Tube well/ Dug Cum bore well for
one site three soundings.

Per site

1982.00

1.29

1.29.1

Geophysical & Hydrological investigation by
geotechnical expert of, on and around dam up to 20
m below ground level to ascertain the cause and path
of percolation (streaming potential) by non-
destructive method like, Electrical imaging or Vertical
electrical sounding or seismic refraction or Refraction
micro tremor (ReMi) Streaming potential etc., by any
one, or any combination methods including
processing of data by computer software including
submission of detailed report showing methodology
in brief, procedure analysis & conclusion. The rates
are inclusive of lead of all man, material & machines
up to the site and back including geotagging of above,
all lead and lifts etc., complete.

1202.00

1.29.2

Suggesting method of treatment based on conclusion
of report as per item No. 1.29 (1) by Geotechnical
expert

Each job

65785.00

1.30

Hydrological Investigation

Fabrication and  Providing, Installation  of
reinforcement cement concrete gauge posts of size
15 cm x 10 cm (one side tapered in 5 cm length)
made with M15 concrete mix (with aggregate 20 mm
graded size) - 1.80 m long. At river banks including
cost of civil works in foundation embedded in M15
Reinforced cement concrete pedestal block of size 60
cm x 60 cm x60 cm including of steel reinforcement,
cantering, shuttering, finishing, reinforcement over
the M 15 (with aggregate 40 mm graded metal)
cement concrete base of size 80 cm x 80 cm x 15 cm
with 12 mm thick plastering complete and marking the

Each

5652.00
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Item No.

Description of item

Unit

Rate

REMARK

1

2

5

gauge with synthetic enamel with standard metric
gradation of 5 mm thickness in black & white
alternately & red synthetic enamel of 5 mm of width
at every 100 mm including geotagging of above, all
lead and lifts etc., complete.

131

Providing, fixing and Providing, Installation of bank
operated cableway system for discharge observation
with current meter with sinker weight maximum up to
125 kg including double drum hydro-metric winch
machine with manual operation suitable for horizontal
and vertical movements of current meter and with the
arrangement to operate silt sampler complete with
automatic load break system and slip ring system
including the cost of civil works, pre- fabricated pole
size 2.25m long for machine side fitted with triple
pulley block, and on the other side fitted with single
pulley block, instruments carriage, foundation bolts
with nut and washers, master plate and other fixing
bolts, nuts, D shackles, U-clamps, anchor bolt, track
cable, towing cable, conduction cable {co axial) with
snap hooks thimble including geotagging of above, all
lead and lifts etc., complete.

1.31.1

Up to 100 m span

Each

165899.00

1.31.2

From 101 to 150 m span

Each

226980.00

1.31.3

From 151 to 200 m span

Each

252980.00

1.32

Providing, fixing and Installation of bank operated
cable way system with cradle of capacity 1000 kg
weight to take the discharge observation by using
current meter sensor with sinker weight max up to
125 kg including double drum hydro-metric winch
machine with manual operation suitable for horizontal
and vertical movements of current meter and with the
arrangement to operate silt sampler complete with
automatic load break system, slip ring system
including all civil works, prefabricated pole size 2.25
m long for machine side fitted with triple pulley block,
prefabricated pole size 2.25 m long on the other side
fitted with single pulley block, instruments carriage,
foundation bolts with nut and washers, master plate
and other fixing bolts nuts, D shackles, U -clamps,
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Item No.

Description of item

Unit

Rate

REMARK

1

2

5

anchor bolt, track cable, towing cable, conduction
cable (co axial) with snap hooks thimble including
geotagging of above, all lead and lifts etc., complete.

1321

Up to 100 m span

Each

229654.00

1.32.2

From 101 to 150 m span

Each

311256.00

1.32.3

From 151 to 200 m span

Each

366987.00

1.33

Providing and fixing of 25 mm diameter steel guide
ropes across the river for discharge observation
including geotagging of above, all lead and lifts etc.,
complete.

1420.00

1.34

Painting of gauge post 1.8 m long with synthetic
enamel of approved brand & manufacture to give an
even shade by two or more coats and marking the
gauge with Japan paint Red, Black and White with
standard metric gradation marking of 5 mm thickness
in black & white alternately & red synthetic enamel of
width 5 mm at every 50 mm including geotagging of
above, all lead and lifts etc., complete.

Each

1250.00

1.35

Supply, Providing, Installation, testing and
commissioning of automatic Rainfall station with
GSM/ GPRS Telemetry communication system
including geotagging of above, all lead and lifts etc.,
complete.

1.35.1

Providing, Installation testing & Commissioning of
automatic rainfall station (tipping bucket type)
complete with all accessories including supply of real
time (GSM/ GPRS) Telemetry data communication
system with data logger, display unit with all
equipment and accessories such as solar power
supply system including solar panel, charge
regulator, battery and station grounding system,
GSM/ GPRS modem, System enclosure with
gasketing and maintenance free rechargeable
batteries as per technical specification including
geotagging of above, all lead and lifts etc., complete.

Each

250550.00

1.35.2

Cost of related services for Providing, Installation and
commissioning of entire RTDAS training for operation

Each

140000.00
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Item No.

Description of item

Unit

Rate

REMARK

1

2

5

and maintenance, site preparation and civil works,
integration of RTDAS and backup acquisition system
with SMS, provision of manuals, documents and
reports, inspection and testing and initial
maintenance up to final acceptance of the entire
system as per technical specifications including
geotagging of above, all lead and lifts etc., complete.

1.36

Supply, Providing, Installation, testing and
commissioning of automatic water level Radar sensor
with GSM/ GPRS telemetry communication system
including geotagging of above, all lead and lifts etc.,
complete.

1.36.1

Providing, Installation testing & Commissioning of
Automatic Water level radar sensor complete with all
accessories including supply of real time (GSM/
GPRS) Telemetry data communication system with
data logger, display unit with all equipment and
accessories such as, solar power supply system
including solar panel, charge regulator, battery and
station grounding system, GSM/ GPRS modem,
system enclosure with gasketing and maintenance
free rechargeable batteries as per technical
specification including geotagging of above, all lead
and lifts etc., complete.

Each

345698.00

1.36.2

Cost of related services for Providing, Installation and
commissioning of entire RTDAS training for operation
and maintenance, site preparation and civil works,
integration of RTDAS and backup acquisition system
with SMS, provision of manuals, documents and
reports, inspection and testing and initial
maintenance up to final acceptance of the entire
system as per technical specifications including
geotagging of above, all lead and lifts etc., complete.

Each

145000.00

1.37

Supply, Providing, Installation, testing and
commissioning of automatic weather station with
GSM/ GPRS telemetry communication system
including geotagging of above, all lead and lifts etc.,
complete.

1.37.1

Providing, Installation testing & Commissioning of
automatic Weather station complete with all

Each

645982.00
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Item No.

Description of item

Unit

Rate

REMARK

1

2

5

accessories including supply of real time (GSM/
GPRS) Telemetry data communication system with
data logger, display unit with all equipment and
accessories such as solar power supply system
including solar panel, charge regulator, battery and
station grounding system, GSM/ GPRS modem,
system enclosure with gasketing and maintenance
free rechargeable batteries as per technical
specification including geotagging of above, all lead
and lifts etc., complete.

1.37.2

Cost of related services for Providing, Installation and
commissioning of entire RTDAS, training for
operation and maintenance, site preparation and civil
works, integration of RTDAS and backup acquisition
system with SMS, provision of manuals, documents
and reports, inspection and testing and initial
maintenance up to final acceptance of the entire
system as per technical specifications including
geotagging of above, all lead and lifts etc., complete.

Each

270000.00

1.38

Supply, Providing, Installation, testing and
commissioning of automated Gate Sensor with GSM/
GPRS telemetry communication system including
geotagging of above, all lead and lifts etc., complete.

1.38.1

Providing, Installation testing & Commissioning of
automated Gate sensor complete with all accessories
including supply of real time (GSM/ GPRS) Telemetry
data communication system with data logger, display
unit with all equipment and accessories such as solar
power supply system including solar panel, charge
regulator, battery and station grounding system,
GSM/ GPRS modem, System enclosure with
gasketing and maintenance free rechargeable
batteries as per technical specification including
geotagging of above, all lead and lifts etc., complete.

Each

585000.00

1.38.2

Cost of related services for Providing, Installation and
commissioning of entire RTDAS training for operation
and maintenance site preparation and civil works,
integration of RTDAS and backup acquisition system
with SMS, provision of manuals, documents and
reports, inspection and testing and initial
maintenance up to final acceptance of the entire

Each

195000.00
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Item No.

Description of item

Unit

Rate

REMARK

1

2

5

system as per technical specifications including
geotagging of above, all lead and lifts etc., complete.

1.39

Establishment of Data Centre

Establishment of Data Centre with earth receiving
station and GSM/ GPRS ground station including
quality control function, design, manufacture, testing,
delivery along with the server and software solution,
associated interface wiring, termination,
commissioning, site acceptance testing and supply of
mandatory spares etc., as per technical specifications
including geotagging of above, all lead and lifts etc.,
complete.

Set

725689.00

1.40

Providing, Installation testing & Commissioning of
ancillary equipmentdés to
laser colour printer, one black & white laser printer,
modems and routers, backup resources along with
one display system (42" LED) at the office of Chief
Engineer and one display system (42" LED) at Data
Centre including work stations including geotagging
of above, all lead and lifts etc., complete.

Set

168000.00

141 1411

Socio economic survey for preparation of social
impact assessment study of proposed irrigation
Project

Per
family

498.00

1.41.2

Monitoring and evaluation of post status of project
effected families after completion of the project.

Per
family

498.00

142

Environment impact assessment management plan
including required data collection, necessary studies
for environmental impact assessment, preparation of
resettlement and rehabilitation plan, dam break
analysis etc., submission of draft environmental
impact assessment/ environment management plan
with executive summary in Hindi and English to State
Pollution Control Board including supply of 10 soft
copies and 10 hard copies for conducting public
hearing (only for major project), preparation of final
environmental impact assessment/ environment
management plan including public hearing report as
per proposed TOR(Terms of Reference) and
submission to expert appraisal committee/ state
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Item No.

Description of item

Unit

Rate

REMARK

1

2

5

expert appraisal committee and obtaining
environment clearance from competent authority
including preparation and submission of six monthly
monitoring report to regional office, ministry of forest
and climate change and other compliances in
accordance with condition stipulated in environment
clearance.

1421

For CCA above 10000 ha. (Estimation to be done for
bifurcated rates. for example, for CCA 15000 ha.
(10000 X 284 + 5000 X 160)

Per ha of
CCA

60.00

1.42.2

For CCA below 10000 ha.

Per ha
of CCA

200.00

1.43

Survey for determining environmental impact on the
submergence area and adjoining area, command
area of a newly constructed or old reservoirs
including geotagging of above, all lead and lifts etc.,
complete.

Per ha of
CCA

30.00

1.44

Construction of Brick Pedestal Sign board 1.2 m wide
and 1.8 m. height above ground level in brick
masonry with CM 1:6, 20 mm thick plaster with CM
1:4, 10 cm thick coping in C.C. M-15 20 mm graded
metal, abound border of 2cm. Strip in black colour,
white back ground painting, lettering and figuring
complete as per drawing Annexure-XV including
geotagging of above, all lead and lifts etc., complete.

Each

7100.00

1.45

Providing, Installation testing & Commissioning of
Automated Rain Gauge Station (ARG) Equipment set
with  necessary hardware as per technical
specification including geotagging of above, all lead
and lifts etc., complete.

No.

61582.00

1.46

Providing, Installation testing & Commissioning of
Automated Water Level Recorder (non-contact -
RADAR) for River/ Canals/ Reservoirs having 15m
range with all necessary hardware as per technical
specifications including geotagging of above, all lead
and lifts etc., complete.

No.

129888.00

1.47

Automated Water Level Recorder (non-contact
RADAR) for River/ Canals/ Reservoirs having 20m
range with all necessary hardware as per technical

No.

149888.00
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Item No.

Description of item

Unit

Rate

REMARK

1

2

5

specifications including geotagging of above, all lead
and lifts etc., complete.

1.48

Providing, Installation testing & Commissioning of
Automated Water Level Recorder (non-contact -
RADAR) for River/ Canals/ Reservoirs having 35m
range with all necessary hardware as per technical
specifications including geotagging of above, all lead
and lifts etc., complete.

No.

219444.00

1.49

Providing, Installation testing & Commissioning of
Automated Water Level Recorder (non-contact -
RADAR) for River/ Canals/ Reservoirs having 70m
range with all necessary hardware as per technical
specifications including geotagging of above, all lead
and lifts etc., complete.

No.

25144.00

1.50

Providing, Installation testing & Commissioning of
Automated Water Level Recorder (Shaft Encoder
sensor) for Reservoirs having 50m range with all
necessary hardware as per technical specification
including geotagging of above, all lead and lifts etc.,
complete.

No.

199900.00

151

Providing, Installation testing & Commissioning of
Automated Water Level recorder (Submersible
pressure Transducer) for Reservoirs having 0-30m
range with all necessary hardware as per technical
specification including geotagging of above, all lead
and lifts etc., complete.

No.

135000.00

1.52

Providing, Installation testing & Commissioning of
Automated Water Level Recorder (Ultrasonic Sensor)
for Reservoirs having 0- 10m range with all necessary
hardware as per technical specifications including
geotagging of above, all lead and lifts etc., complete.

No.

91365.00

1.53

Providing, Installation testing & Commissioning of
Shaft Encoder based rotary position sensor with
Digital Display Type Gate Position Sensors for
indication and monitoring of Spillway gates, intake
Gates. Silt flushing gates including cabling &
integration with data logger as per technical
specification including geotagging of above, all lead
and lifts etc., complete.

No.

91365.00
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Item No.

Description of item

Unit

Rate

REMARK

1

2

4

5

1.54

Providing, Installation testing & Commissioning of Air
Temperature & Relative Humidity sensor, cable with
radiation shield, Equipment set with necessary hard
ware as per technical specifications including
geotagging of above, all lead and lifts etc., complete.

No.

60258.00

1.55

Providing, Installation testing & Commissioning of
Wind speed & wind direction sensor and cable set
with necessary hardware as per technical
specifications including geotagging of above, all lead
and lifts etc., complete.

No.

122000.00

1.56

Providing, Installation testing & Commissioning of
Atmospheric Pressure sensor and cable set with
necessary hardware as per technical specifications
including geotagging of above, all lead and lifts etc.,
complete.

No.

96480.00

1.57

Providing, Installation testing & Commissioning of
Solar Radiation sensor and cable set with necessary
hardware as per technical specifications including
geotagging of above, all lead and lifts etc., complete.

No.

73500.00

1.58

Providing, Installation testing & Commissioning of
Automated Pan evaporimeter equipment set with
necessary hardware as per technical specifications
which is to be integrated with Automatic Weather
Station (AWS) including geotagging of above, all lead
and lifts etc., complete.

No.

186000.00

1.59

Providing, Installation testing & Commissioning of
Data Logger 2 analogue channels type with INSAT,
GSM & GPRS based telemetry including antenna and
all necessary equipment for data transmission as per
technical specifications including geotagging of
above, all lead and lifts etc., complete.

No.

262000.00

1.60

Providing, Installation testing & Commissioning of
Data Logger 2 analogue channels type with GSM &
GPRS based telemetry including antenna and all
necessary equipment for data transmission as per
technical specifications including geotagging of
above, all lead and lifts etc., complete.

No.

156888.00
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161

Providing, Installation testing & Commissioning of
Data Logger 8 analogue channels type with INSAT
GSM & GPRS based telemetry including antenna and
all necessary equipment for data transmission as per
technical specifications including geotagging of
above, all lead and lifts etc., complete.

No.

310255.00

1.62

Providing, Installation testing & Commissioning of
Data Logger 8 analogue channels type with GSM &
GPRS based telemetry including antenna and all
necessary equipment for data transmission as per
technical specifications including geotagging of
above, all lead and lifts etc., complete.

No.

225222.00

1.63

Providing, Installation testing & Commissioning of
Solar panel, charger regulator, batteries, lightening
arrestor with connectors, NUMEX box to suit master
unit with locking, cables and conduit for cables, mast
to mount DCP as per technical specifications
including geotagging of above, all lead and lifts etc.,
complete.

No.

115000.00

1.64

Supply of Acoustic Doppler current profiler (ADCP)
with bottom tracking facilities, associated peripherals,
Laptop along with software and with all accessories
for discharge measurement of rivers, at attachments
at site. complete as per technical specifications and
providing, Installation testing & commissioning of
RTDAS including geotagging of above, all lead and
lifts etc., complete.

No.

3450000.00

1.65

Providing, Installation testing & Commissioning of
Data Logger with 2 Al sensor input type, with INSAT,
GSM & GPRS based telemetry including antenna and
all necessary equipment for data transmission as per
technical specifications including geotagging of
above, all lead and lifts etc., complete.

No.

15450.00

1.66

Providing, Installation testing & commissioning of
Data Logger with 2 Al sensor input type with GSM &
GPRS based telemetry including antenna and all
necessary equipment for data transmission as per
technical specifications including geotagging of
above, all lead and lifts etc., complete.

No.

15450.00
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1.67

Providing, Installation testing & commissioning of
Data Logger with 8Al sensor input type with INSAT,
GSM & GPRS based telemetry including antenna and
all necessary equipment for data transmission as per
technical specifications including geotagging of
above, all lead and lifts etc., complete.

No.

15450.00

1.68

Providing, Installation testing & commissioning of
Data Logger with 8AL sensor input type with GSM &
GPRS based telemetry including antenna and all
necessary equipment for data transmission as per
technical specifications including geotagging of
above, all lead and lifts etc., complete.

No.

15450.00

1.69

Providing, Installation testing & commissioning of
Solar panel, charger regulator, batteries, lightening
arrestor with all connectors, NEMA4X box to suit
master unit with locking, cables and conduit for
cables, associated civil works for mast to mount DCP.
as per technical specifications including geotagging
of above, all lead and lifts etc., complete.

No.

28500.00

1.70

Providing, Installation of Chain link fencing of (5m x 5
m x 2m) along with lockable gates for external
protection of Sensors and DCP at RTDAS as per
technical specifications including geotagging of
above, all lead and lifts etc., complete.

No.

82450.00

1.71

Providing, Installation Chain link fencing of 10m x
10m x 2m along with lockable gates for external
protection of Sensors and DCP at RTDAS as per
technical specifications including geotagging of
above, all lead and lifts etc., complete.

No.

139000.00

1.72

Providing, Installation Testing & Commissioning of
Automated Water Level Recorder (non-contact
RADAR) for River/ Canal/ Reservoirs and associated
civil works for mounting the Radar having 15m range
with all necessary hardware as per technical
specifications including geotagging of above, all lead
and lifts etc., complete.

No.

10500.00

1.73

Providing, Installation Testing & Commissioning of
Automated Water Level Recorder (non-contact
RADAR) for River/ Canal/ Reservoirs and associated

No.

14000.00
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civil works for mounting the Radar having 20m range
with all necessary hardware as per technical
specifications including geotagging of above, all lead
and lifts etc., complete.

1.74

Providing, Installation Testing & Commissioning of
Automated Water Level Recorder (non-contact
RADAR) for River/ Canal/ Reservoirs and associated
civil works for mounting the Radar having 35m range
with all necessary hardware as per technical
specifications including geotagging of above, all lead
and lifts etc., complete.

No.

15000.00

1.75

Providing, Installation Testing & Commissioning of
Automated Water Level Recorder (non-contact
RADAR) for River/ Canal/ Reservoirs and associated
civil works for mounting the Radar having 70m range
with all necessary hardware as per technical
specifications including geotagging of above, all lead
and lifts etc., complete.

No.

15450.00

1.76

Providing, Installation Testing & Commissioning of
Automated Water Level Recorder (Shaft Encoder
Sensor) for Reservoirs have 50m range with all
necessary hardware and associated civil work as per
technical specifications including geotagging of
above, all lead and lifts etc., complete.

No.

15450.00

1.77

Providing, Installation Testing & Commissioning of
Automated Water Level Recorder (Submersible
Pressure Transducer) for Reservoirs having 0-30m
range with all necessary mounting & Providing,
Installation hardware as per technical specifications
including geotagging of above, all lead and lifts etc.,
complete.

No.

15000.00

1.78

Providing, Installation Testing & Commissioning of
Automated Water Level Recorder (Ultrasonic sensor)
for Reservoirs having 0-10m range with all necessary
hardware and associated civil work as per technical
specifications including geotagging of above, all lead
and lifts etc., complete.

No.

15000.00

1.79

Providing, Installation Testing & Commissioning of
Automated Spillway Gate Sensor on various gates

No.

12500.00

31

——
| —




Item No.

Description of item

Unit

Rate

REMARK

1

2

5

including cabling conduit which has to be integrated
with Data logger as per technical specifications
including geotagging of above, all lead and lifts etc.,
complete.

1.80

Providing, Installation Testing & Commissioning of Air
temperature & Relative Humidity sensor with
radiation shield. Wind speeds & wind director sensor
Atmospheric Pressure sensor, Solar Radiation
sensor, Equipment set necessary cable and
mounting hardware as per technical specifications
including geotagging of above, all lead and lifts etc.,
complete.

No.

12500.00

181

Providing, Installation Testing & Commissioning of
Automated pan evaporimeter Equipment set
necessary hardware as per technical specifications
which is to be integrated with Automated weather
stations (AWS) including geotagging of above, all
lead and lifts etc., complete.

No.

12500.00

1.82

Providing, Installation Testing & Commissioning of
Acoustic Doppler Current Profiler (ADCP) with bottom
tracking facilities associated peripherals Laptop
along with software and with all accessories for
discharge measurement of rivers attachments at site
complete as per the technical specification with two
years warranty period. O&M Comprehensive
Warranty and AMC Charge including geotagging of
above, all lead and lifts etc., complete.

No.

55000.00

1.83

Five Years Operation & Maintenance and
comprehensive Warranty for Automatic Rain Gauge
(ARG) Station with Telemetry along with accessories
installed at designated locations under this contract
after final acceptance of RTDAS systems. This
includes replacement of material & consumable as &
when required at bidder cost. The cost of
Communication for GSM & GPRS telemetry for data
transmission shall be borne by bidder. The license
fee as applicable for DOT for INSAT transmission
shall be borne by purchaser.

No.

185000.00

1.84

Comprehensive AMC for 2 years complete Automatic
Rain Gauge (ARG) Station system as per schedule of

No.

135000.00
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Rate with telemetry along with all accessories
installed at designated locations under this contract
after 5-year warranty period. This includes the cost of
Communication for GSM & GPRS telemetry for data
transmission shall be borne by bidder. The license
fee as applicable for DOT for INSAT transmission
shall be borne by purchaser.

1.85

Five Years Operation & Maintenance and
comprehensive Warranty for Automatic Water Level
Recorder (AWLR) Radar type (15m) with Telemetry
along with accessories installed at designated
locations under this contract after final acceptance of
RTDAS systems. This includes replacement for
material & consumable as & when required at bidder
cost, the cost of Communication for GSM & GPRS
telemetry for data transmission shall be borne by
bidder. The license fee as applicable for DOT for
INSAT transmission shall be borne by purchaser.

No.

195677.00

1.86

Comprehensive AMC for 2 years complete Automatic
Water Level Recorder (AWLR) Radar type (15 m)
system as per schedule of Rate with telemetry along
with all accessories installed at designated locations
under this contract after 5-year warranty period. This
includes the cost of Communication for GSM & GPRS
telemetry for data transmission shall be borne by
bidder. The license fee as applicable for DOT for
INSAT transmission shall be borne by purchaser.

No.

164751.00

1.87

Five Years Operation & Maintenance and
comprehensive Warranty for Automatic Water Level
Recorder (AWLR) Radar type (20m) with Telemetry
along with accessories installed at designated
locations under this contract after final acceptance of
RTDAS systems. This includes replacement of
material & consumable as & when required at bidder
cost. The cost of Communication for GSM & GPRS
telemetry for data transmission shall be borne by
bidder. The license fee as applicable for DOT for
INSAT transmission shall be borne by purchaser.

No.

226760.00

1.88

Comprehensive AMC for 2 years complete Automatic
Water Level Recorder (AWLR) Radar type (20 m)
system as per schedule of Rate with telemetry along

No.

165000.00
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with all accessories installed at designated locations
under this contract after 5-year warrantee period This
includes the cost of Communication for GSM & GPRS
telemetry for data transmission shall be borne by
bidder. The license fee as applicable for DOT for
INSAT transmission shall be borne by purchaser.

1.89

Five Years Operation & Maintenance and
comprehensive Warranty for Automatic Water Level
Recorder (AWLR) Radar type (35m) with Telemetry
along with accessories installed at designated
locations under this contract after final acceptance of
RTDAS systems. This includes replacement of
material & consumable as & when required at bidder
cost. The cost of Communication for GSM & GPRS
telemetry for data transmission shall be borne by
bidder. The license fee as applicable for DOT for
INSAT transmission shall be borne by purchaser.

No.

242111.00

1.90

Comprehensive AMC for 2 years complete Automatic
Water Level Recorder (AWLR) Radar type (35 m)
system as per schedule of Rate with telemetry along
with all accessories installed at designated locations
under this contract after 5-year warranty period. This
includes the cost of Communication for GSM & GPRS
telemetry for data transmission shall be borne by
bidder. The license fee as applicable for DOT for
INSAT transmission shall be borne by purchaser.

No.

198000.00

191

Five Years Operation & Maintenance and
comprehensive Warranty for Automatic Water Level
Recorder (AWLR) Radar type (70m) with Telemetry
along with accessories installed at designated
locations under this contract after final acceptance of
RTDAS systems. This includes replacement of
material & consumable as & when required at bidder
cost. The cost of Communication for GSM & GPRS
telemetry for data transmission shall be borne by
bidder. The license fee as applicable for DOT for
INSAT transmission shall be borne by purchaser.

No.

252000.00

1.92

Comprehensive AMC for 2 years complete Automatic
Water Level Recorder (AWLR) Radar type (70 m)
system as per schedule of Rate with telemetry along
with all accessories installed at designated locations

No.

216500.00
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under this contract after 5-year warranty period. This
includes the cost of Communication for GSM & GPRS
telemetry for data transmission shall be borne by
bidder. The license fee as applicable for DOT for
INSAT transmission shall be borne by purchaser.

1.93

Five Years Operation & Maintenance and
comprehensive Warranty for Automatic Water Level
Recorder (AWLR) Shaft Encoder Type with
Telemetry along with accessories installed at
designated locations under this contract after final
acceptance of RTDAS systems. This includes
replacement of material & consumable as & when
required at bidder cost. The cost of Communication
for GSM & GPRS telemetry for data transmission
shall be borne by bidder. The license fee as
applicable for DOT for INSAT transmission shall be
borne by purchaser.

No.

235000.00

1.94

Comprehensive AMC for 2 years complete Automatic
Water Level Recorder (AWLR) Shaft Encoder Type
system as per schedule of Rates with telemetry along
with all accessories installed at designated locations
under this contract after 5-year warranty period. This
includes the cost of Communication for GSM & GPRS
telemetry for data transmission shall be borne by
bidder. The license fee as applicable for DOT for
INSAT transmission shall be borne by purchaser.

No.

198000.00

1.95

Five Years Operation & Maintenance and
comprehensive Warranty for Automatic Water Level
Recorder (AWLR) Submersible Pressure Transducer
with Telemetry along with accessories installed at
designated location under this contract after final
acceptance of RTDAS system. This includes
replacement of material & consumable as and when
required at bidder cost. The cost of communication
for GSM & GPRS telemetry for data transmission
shall be borne by bidder. The license fee as
applicable for DOT for INSAT transmissions shall be
borne by purchaser.

No.

174000.00

1.96

Comprehensive AMC for 2 years complete Automatic
Water Level Recorder (AWLR) Submersible Pressure
Transducer System as per schedule of Rates with

No.

135000.00
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telemetry along with all accessories installed at
designated locations under this contract after 5-year
warranty period. This includes the cost of
Communication for GSM & GPRS telemetry for data
transmission shall be borne by bidder. The license
fee as applicable for DOT for INSAT transmission
shall be borne by purchaser.

1.97

Five Years Operation & Maintenance and
comprehensive Warranty for Automatic Water Level
Recorder (AWLR) Ultrasonic sensors with Telemetry
along with accessories, installed at designated
locations under this contract after final acceptance of
RTDAS system. This includes replacement of
material & consumables as and when required at
bidder cost. The cost of communication for GSM &
GPRS telemetry for data transmission shall be borne
by bidder. The license fee as applicable for DOT for
INSAT transmission shall be borne by purchaser.

No.

195983.00

1.98

Comprehensive AMC for 2 years complete Automatic
Water Level Recorder (AWLR) Ultrasonic sensor
system as per schedule of Rates with telemetry along
with all accessories, installed at designated locations
under this contract after 5-year warranty period. This
includes the cost of Communication for GSM & GPRS
telemetry for data transmission shall be borne by
bidder. The license fee as applicable for DOT for
INSAT transmission shall be borne by purchaser.

No.

159550.00

1.99

Five Years Operation & Maintenance and
comprehensive Warranty for Gate sensors with
Telemetry along with accessories, installed at
designated locations under this contract after final
acceptance of RTDAS system. This includes
replacement of material & consumable as & when
required at bidder cost. The cost of commutations for
GSM & GPRS telemetry for data transmission shall
be borne by bidder. The license fee as applicable for
DOT for INSAT transmission shall be borne by
purchaser.

No.

198000.00

1.100

Comprehensive AMC for 2 years complete Gate
sensor system as per schedule of Rates with
telemetry along with all accessories, installed at

No.

155682.00
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designated locations under this contract after 5 years
warranty period. This includes the cost of
Communication for GSM & GPRS telemetry for data
transmission shall be borne by bidder. The license
fee as applicable for DOT for INSAT transmission
shall be borne by purchaser.

1101

Five Years Operation & Maintenance and
comprehensive Warranty for Automated Weather
station (AWS) with Pan Evaporimeter with Telemetry
along with accessories, installed at designated
locations under this contract after final acceptance of
RTDAS system. This includes replacement of
material & consumable as & when required at bidder
cost. The cost of commutations for GSM & GPRS
telemetry for data transmission shall be borne by
bidder. The license fee as applicable for DOT for
INSAT transmission shall be borne by purchaser.

No.

385550.00

1.102

Comprehensive AMC for 2 years complete
Automated Weather station (AWS) with Pan
Evaporimeter system as per schedule of Rates with
telemetry along with all accessories installed at
designated locations under this contract after 5 years
warranty period. This includes the cost of
Communication for GSM & GPRS telemetry for data
transmission shall be borne by bidder. The license
fee as applicable for DOT for INSAT transmission
shall be borne by purchaser.

No.

298000.00

1.103

Comprehensive AMC for 3 years for 1 ADCP along
with all accessories, installed at designated locations
under this contract after 2 year warranty period. This
includes the replacement of batteries as and when
required at bidder cost.

No.

945000.00

DATA CENTER EQUIPMENTS

1.104

Server along with server rack, Monitor and 3 KVA
online UPS as per technical specifications including
geotagging of above, all lead and lifts etc., complete.

No.

456000.00

1.105

IT Hardware which includes required static IP,
Router, Switches, firewall system and A3 Size colour
printer as per technical specifications including

No.

154222.00
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geotagging of above, all lead and lifts etc., complete.

1.106

Computer Node (Workstation) along with Monitor and
necessary  accessories as per technical
specifications including geotagging of above, all lead
and lifts etc., complete.

No.

85000.00

1.107

42" LED Display System as per technical
specifications including geotagging of above,
all lead and lifts etc., complete.

No.

78000.00

1.108

High speed synchronous internet connection (min 50
mbps upload and download) for five years including
geotagging of above, all lead and lifts etc., complete.

No.

1018200.00

1.109

VSAT facility at data centre and GSM & GPRS data
receiving system with all ancillary equipment as per
technical specifications including geotagging of
above, all lead and lifts etc., complete.

No.

459000.00

1.110

Providing, Installation testing & commissioning of
Server along with server rack, Monitor and 3 KVA
online UPS, Computer node (Work Station) 42" LED
Display, High speed synchronous internet
connection, IT Hardware which includes required
Static IP, Router, switches, firewall system and A3
size colour printer and VSAT facility at data centre
and GSM & GPRS data receiving system complete
as per technical specifications including geotagging
of above, all lead and lifts etc., complete.

No.

55900.00

1111

Five Years Operation & Maintenance and
comprehensive Warranty for Data Centre Equipment
at State Data Centre (SDC) with IT hardware. This
includes replacement of material & consumable as &
when required at bidders cost. The cost of
Communication for GSM/ GPRS VSAT for data
transmission shall be borne by bidder. The license
fee as applicable for DOT for INSAT transmission
shall be borne by purchaser. Minimum one Service
Engineer shall be placed at State Data Centre for
Operation of RTDAS system with telemetry for entire
warranty period 5 years.

No.

2698550.00
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1112

Comprehensive AMC for 2 years complete Data
Centre Equipment at State Data Centre (SDC)
system as per schedule of Rates with telemetry along
with all accessories installed at State Data Centre
under this contract after 5 years warranty period. This
includes the cost of Communication for GSM &
GPRS, VSAT telemetry for data transmission shall be
borne by bidder. The license fee as applicable for
DOT for INSAT transmission shall be borne by
purchaser.

No.

1112100.00

1113

3 Day Training of the purchaser's personnel (15
numbers) at the supplier's plant/ and/ or/ onsite in
assembly, start-up, operation, maintenance and/ or
repair of the supplied goods. Course topics will
include sensor calibration, data logger configuration,
data downloading, data retrieval, collection, trouble
shooting, processing maintenance
requirements and procedures for equipment
configuration, Providing, Installation, site testing and
commissioning including training kit containing
course material in soft and hard copies as per
technical specification.

No.

105500.00

1114

Establishment of DGPS (Differential Global
Positioning System) base stations (Primary Ground
Control Points/ Primary Benchmark) in dual
frequency static mode for establishment of
benchmarks for topographical or UAV (Unmanned
Aerial Vehicle)/ Drone survey base station by
applying the methods of connecting it to Survey of
India. (SOl) GTS (Global Telecommunication
System) & GCPs (Ground Control Points) and
applying post processing corrections to the observed
data for a minimum of 3 hrs. observation by using the
methods of Triangulation or level flying in static mode
only including geotagging of above, all lead and lifts
etc., complete.

Point

4919.00

Note:

APrior to the DGPS survey, it is must to get the
departmental approval based on the guidelines
of Survey of India.
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03 No. of DGPS Point should be observed for
Triangulation out of which 2 No. of points (also known
as base station) should be Survey of India. (SOI)
GCPb& s, al ong wi t h t he
Benchmarks are located within 40 Km of distance
from the required location.

Aln the case of SOI Benchmarks located beyond 40
Km a triangle must be established at every 30 Km to
transfer the levels at the required location.

AThe Projection system shall be UTM & Vertical datum
must be: MSL SOI Linked MSL (mean sea level) and
Horizontal projection in WGS-84

AAIl the RAW data & RINEX file outcome with
corrections shall be handed over to the Engineer in-
charge.

AAIl the Bench Marks must be geo tagged using the
departments geo-tagging application and shall be
submitted as report with all the necessary details as
per the SOI Specifications.

ABenchmark pillar shall be as per the Standard
Benchmark Type Design 08 of Water Resource
Department, the cost of which shall be added
separately. All the Benchmarks shall be painted in
Black & White chequerred pattern with IDs marked on
it with stencil cut alphanumeric. A Bombay Nails of 4
inch with a washer shall be hammered at the centre
of cross hair, so that even after paint if eroded the
location in the form of nail remains in the field.

1115

Establishment of DGPS Secondary Control Points
(Temporary BM) with Level flying from nearest SOI
benchmark (GCP/GTS) or Department Established
Primary Benchmarks (as per Item No0.1.114) to
required locations/DGPS Base station for
establishing TBM for topographical Survey or UAV/
Drones survey for establishing and connecting it to
SOl Mean Sea Level datum to carry out the
necessary survey including geotagging of above, all
lead and lifts etc., complete.

Point/
Km

2188.00
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Note:

Before start of a survey, it is must to get the approval
from department based on Survey of India.
Guidelines for DGPS Survey.

ALevels should be observed at every 1 Km grid
centroid of the planned GRID/TBM with at least
30 minutes of concurrent observation time using
Static Mode of DGPS Observation with at least 2
DGPS instruments. All the TBMs shall be marked
on the physical structures like bridges, culverts, office
buildings etc., In the case of non-presence of this
permanent structure, benchmark as per type 6 design
of water resource department shall be used, the cost
of which shall be added separately.

The base stations (TBM) shall be established/
connected on the previously established DGPS
triangulated base stations observed using static
mode and base stations shall be approved by
engineer-in- charge.

The Projection system shall be UTM & Vertical datum
must be MSL (Survey of India. SOI Linked),
Horizontal: WGS-84 (UTM).

All the Benchmarks shall be painted in Black & White
chequerred pattern with IDs marked on it with stencil
cut alphanumeric. A Bombay Nails of 4 inch with a
washer shall be hammered at the centre of cross
hair, so that even after paint if eroded the location in
the form of nail remains in the field.

All the TBM shall be geo tagged using the department
geo-tagging application and shall be submitted as
report with all the necessary details as per the SOI
Specifications.

1.116

For minimum 5000 ha: Drone based
Photogrammetry survey at minimum 3.5 cm GSD
with 1 m DEM/ DSM and 25 cm or better Ortho
mosaic Resolution Image with minimum 80% forward
and 70% side overlap for every type of mapping,
having return to home capability, Flight planning &

Hact

587.00
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control  Software, etc., complete. including
geotagging of above, all lead and lifts etc., complete.

RTK/ PPK Enabled Survey Grade Drone based
Photogrammetry survey (RGB Camera 20 MP or
better with Hight Definition Capabilities & Oblique
camera support/ double grid mission) for all types of
irrigation projects and water bodies to generate
seamless Orthomosaics of the project areas,
assessment of crop land, ground elevation maps
including transfer of entire data to computer system
in different geo- referenced layers/ themes using
features of Image processing software like Pix4d/
equivalent or better, compatible with GIS Software,
including supply of 10 soft copies and 10 hard
copies (RAW + Processed images) along with the
Processed Report generated having results of better
than 3.5 cm GSD etc., complete.

Note:

This requires prior DGPS Control Point Survey
establishment as per Item No. 1.114 and 1.115

The height of flying UAV/ Drones shall be as per the
Prevaiing DGCA guidelines. Valid license
certificates/invoices to be submitted. The vendor is
required to submit UAV/ Drone DGCA Registration
certificate (UIN) under Digital Sky Platform.

Vendor need to refer SOI Reference for DGPS
Survey Methodology with the CORS Network
referencing to verify the levels.

There shall be 6 (Six) or more directly measured
points per sg. m in open area.

AIn every Sgkm of GRID, 04 No.'s of DGPS GCP's
spreader evenly with Ground Cross Marking shall be
observed in RTK mode with reference to the
Established DGPS TBMs to provide necessary
correction for Drone Data Processing.

Drone must be PPK/ RTK Enabled to capture

accurate Geo Tagged Images.
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ADuring drone flight all the time DGPS base station
shall be established to maintain the
PPK workflow.

AFlight must be perpendicular to the ground and
Ground Control Point/ BM/ TBM should be clearly
visible on Drone Images marked with
black and white chequerred pattern.

AOrtho image processing report shall be generated
for submission to department with
the deliverables.

AAIl the data/ Images must be on a single
vertical and horizontal coordinate system.

AThe Projection system shall be UTM & Vertical datum
must be: SOI Linked MSL (mean sea level) and
Horizontal projection in WGS-84.

| Planning and Provision of Planimetric ground control
points by Multi frequency GNSS receivers in relative
static positioning mode required for Drone survey in
Hilly and plain terrains and DT levelling (if required).
It includes field work, processing and computation.

AThe outcomes shall be geotiffs, Shape Files, KML &
DWG Files for DSM, DEM, Point Clouds, contours
etc. not the least and as per SOI framework for Data
deliverables. Allthe Maps shall be as per the
Departmental Standards.

AAIl the RTK/ PPK Workflow Data shall be submitted
with all the corrections applied to the
\ images of drone

\

AAIl the data deliverables shall be compatible with
ArcGIS/ QGIS/ CAD software's.

AValid license certificates/invoices shall be
submitted.

AThe vendor shall submit UAV/Drone DGCA
Registration certificate (UIN) under Digital Sky
Platform.
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Item No. Description of item Unit Rate REMARK
1 2 3 4 5
1.117 for minimum 5000 ha: Drone based Photogrammetry Hact 660.00

survey at minimum 2.5 cm GSD with 0.5m DEM/DSM
with 15 cm or better Orthomosaics resolution Image
with minimum 80% forward and 70% side overlap for
every type of mapping, having return to home
capability, Flight planning & control Software, etc.,
complete including geotagging of above, all lead and
lifts etc., complete.

RTK/PPK Enabled Survey grade Drone based
Photogrammetry survey (RGB camera 20 MP or
better with high definition capabilities & oblique
camera support/ double grid mission) for all types of
irrigation projects and water bodies to capture
Ground elevations and other topographic features
like roads, canals, embankments, dams, sluice gates,
spillways, trees, hills, agriculture lands dividers,
buildings houses etc. & generate seamless
Orthomosaics of the project areas including transfer
of entire data to computer system in different geo-
referenced layers/themes using features of Image
processing software like Pix4d /equivalent or better,
compatible with GIS software, including supply of 10
soft copies and 10 hard copies (RAW + Processed
images) along with the Processed Report generated
having results of better than 2.5 cm GSD etc.,
complete.

Note:

AThis requires prior DGPS Control Point Survey
establishment as per Item No.1.114. and 1.115

This height of the UAV/ Drones shall be as per

A the Prevailing DGCA guidelines.
\

\ Vendor need to refer SOI Reference for
DGPS Survey Methodology for CORS Network
referencing to verify the levels.

A There shall be 8 (Eight) or more directly
measured points per sg. m in open area.

Aln every Sgkm of GRID, 04 No.'s of DGPS GCP's

spreader evenly with Ground Cross Marking shall be
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Item No.

Description of item

Unit

Rate

REMARK

1

2

5

observed in RTK mode with reference to the
Established DGPS TBMs to provide necessary
correction for Drone Data Processing.

AFlight must be perpendicular to ground and ground
control points/BM/TBM should be clearly visible on
drone images marked with black and white
chequerred pattern.

ADrone must be PPK/ RTK Enabled to capture
Aaccurate Geo Tagged Images.

Orthoimage processing report shall be generated
for submission to department with the deliverables.

AThe projection system shall be UTM & Vertical datum
must be: SOI Linked MSL (mean sea level) and
Horizontal projection in WGS-84.

AGround control point/BM should be clearly visible
on drone Images.

APlanning and provision of planimetric ground control
points by multi frequency GNSS receivers in relative
static positioning mode required for drone survey in
hilly and plain terrains and DT levelling (if required). It
includes field work, processing and computation.

AThe outcomes shall be geotiffs, Shape Files, KML &
DWG files for DSM, DEM, Point Clouds, contours etc.
and as per SOI framework for Data deliverables. All
the Maps shall be as per the Departmental
Standards.

AAIl the RTK/PPK workflow data shall be submitted
with all the corrections applied to the
images of drone.

AAIl the data deliverables shall be compatible with
ArcGIS/QGIS/CAD software's.

AValid license certificates/invoices shall to be
submitted.
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Item No. Description of item Unit Rate REMARK
1 2 3 4 5
Arhe vendor shall submit UAV/Drone DGCA
Registration certificate (UIN) under Digital Sky
Platform.
1.118 for minimum 5000 ha: Drone based LiDAR survey for Hact 792.00

25 cm DSM with Point cloud, including geotagging of
above, all lead and lifts etc., complete.

RTK/ PPK Enabled survey grade Drone to capture
elevation based LiDAR survey to capture Ground
elevation details in concurrence with the DGPS for
preparation of seamless Topographic maps & terrain
for all types of water resources and irrigation projects
to capture ground elevations and other topographic
features like roads, canals, embankments, dams,
sluice gates, spillways, trees, hills, agriculture lands
divides, buildings houses etc. with minimum 80 %
forward and 70% side overlap for every type of
mapping having return to home capability, flight
planning & control software, connected with DGPS
base stations (using suitable UTM/WGS 84
coordinate system as per instructions from engineer
-in -charge) linked to Departmental/ SOl benchmarks
along with preparing points clouds to generate &
deliver DEM/ DSM of the project area should be
compatible with GIS Software with ground spatial
resolution of 0.25 m or better to generate contours of
the area for at least 0.25 m/ 0.5 m/ 1m/ 2.5m/ 5m as
per the instructions of Engineer in charge and as per
the specifications, including supply of 10 soft copies
and 10 hard copies (Point clouds) along with the
Processed Report generated having results as
desired above.

AThis requires prior DGPS Control Point Survey

establishment as per UCSR Component "
Establishment of DGPS Base Station” and "
Establishment of TBM".

The height for flying the UAV/ Drones shall be as per
the Prevailing DGCA guidelines. All the outputs shall
be in the form of LIDAR Points clouds, DEM (and/or)
DSM terrains. The controller shall be able to provide
real time sample point cloud processing to see the
correctness of the data being captured during the
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Item No.

Description of item

Unit

Rate

REMARK

1

2

5

field itself to make multiple revisits for minimising the
errors.

AVendor shall refer SOI reference for DGPS Survey
methodology for CORS Network referencing to verify
the levels.

Aln every Sgkm of GRID, DGPS GCP's with Ground
Cross Marking shall be observed in RTK mode with
reference to the established DGPS TBMs to provide
necessary correction for drone data processing.

ADrone must be PPK/RTK enabled to capture accurate
Coordinate system with SOI datum correction.

ADuring drone flight all the time DGPS base station
shall be established maintain the PPK workflow.

AFlight must be perpendicular to ground and ground
control points/BM/TBM should be clearly visible on
drone images marked with black and white
chequerred pattern.

)AOrtho image processing report shall be generated for
submission to department with the deliverables.

ADuring ortho-image capture flights, the weather
should clear of fog, haze, dust, smoke etc., and
should be under well illuminated sunlight conditions

AThe Projection system shall be UTM & Vertical datum
must be: SOI Linked MSL (mean sea level) and
Horizontal projection in WGS-84.

AGround Control Point/BM should be clearly visible on
Drone Images.

APlanning and provision of planimetric ground control
points by Multi frequency GNSS receivers in relative
static positioning mode required for drone survey in
hilly and plain terrains and DT levelling (if required). It
includes field work, processing and computation.

AThe outcomes shall be geotiffs, Shape Files, KML &
DWG files for DSM, DEM, Point Clouds, contours etc.

( 1
L 4 )




Item No.

Description of item

Unit

Rate

REMARK

1

2

5

and as per SOI framework for data deliverables. All
the maps shall be as per the departmental standards.

AAIl the RTK/PPK workflow data shall be submitted

with all the corrections applied to the images of drone

AAIl the data deliverables shall be compatible with

ArcGIS/QGIS/CAD software's.

Avalid license certificates/invoices shall be submitted.

AThe vendor shall require to submit UAV/ Drone

DGCA Registration certificate (UIN) under Digital Sky
Platform.

1.119

For minimum 5000 ha: Drone based LIDAR +
Photogrammetry survey at 2.5cm GSD & 25 cm DSM
with 15 cm or better Orthomosaics image with point
cloud, including geotagging of above, all lead and lifts
etc., complete.

Hact

824.00

RTK/PPK Enabled Survey Grade Drone based
LiDAR survey (Elevation only) to capture Ground
Elevation details for preparation of seamless
Topographic maps & terrain for all types of water
resources and irrigation projects to capture Ground
elevations and other topographic features like roads,
canals, embankments, dams, sluice gates, spillways,
trees, hills, agriculture lands dividers, buildings
houses etc. with minimum 80% forward and 70% side
overlap for every type of mapping, having return to
home capability, Flight planning & control Software,
connected with DGPS base-stations (using suitable
UTM/WGS 84 coordinate system) and shall be linked
to Departmental/SOlI benchmarks and preparing
points clouds to generate & deliver DEM (and/ or)
DSM of the project area should be compatible with
GIS software with ground spatial resolution of 0.25 m
or better to generate contours of the area for at least
0.5 m/Am/2.5m/5m as per the instructions of
Engineer-in- Charge complete.

Note:
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Item No.

Description of item

Unit

Rate

REMARK

1

2

5

AThis requires prior DGPS Control Point Survey
establishment as item no. 1.114 and 1.115

The height for the flying the UAV/Drones shall be as
per the Prevailing DGCA guidelines. All the outputs
shall be in the form of LIDAR Points clouds, DEM,
DSM terrains. The controller shall be able to provide
real time sample point cloud processing to see the
correctness of the data being captured during the
field itself to make multiple revisits for minimising the
errors.

AVendor shall refer SOI Reference for DGPS Survey
Methodology for CORS Network referencing to
verify the levels.

Aln every Sgkm of GRID, DGPS GCP's with ground
cross Marking shall be observed in RTK mode with
reference to the established DGPS TBMs to provide
necessary correction for drone data processing.

ADrone must be PPK/RTK enabled to capture accurate
coordinate system with SOI datum correction.

AFlight should be perpendicular to ground and ground
control points/BM/TBM should be clearly visible on
drone images marked with black and white
chequerred pattern

AOrtho image processing report shall be generated for
submission to department with the deliverables.

ADuring ortho-image capture flights, the weather
should clear of fog, haze, dust, smoke etc., and
should be under well illuminated sunlight conditions.

AThe projection system shall be UTM & Vertical datum
must be: SOI Linked MSL (mean sea level) and
Horizontal projection in WGS-84

R Ground control point/BM should be clearly visible on
drone images marked with black and white
chequerred pattern.
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Item No.

Description of item

Unit

Rate

REMARK

1

2

5

APlanning and provision of planimetric ground control
points by Multi frequency GNSS receivers in relative
static positioning mode required for drone survey in
hilly and plain terrains and DT levelling (if required). It
includes field work, processing and computation.

AThe outcomes shall be geotiffs, Shape Files, KML &
DWG Files for DSM, DEM, Point Clouds, contours
etc., and as per SOI framework for Data deliverables.
All the maps shall be as per the departmental
standards.

A All the RTK/PPK Workflow Data shall be
submitted with all the corrections applied to the
images of Drone.

AAIl the data deliverables shall be compatible with
ArcGIS/QGIS/CAD software's.

\ Valid license certificates/invoices shall be
submitted.

AThe vendor shall submit UAV/Drone DGCA
Registration certificate (UIN) under Digital Sky
Platform.

1.120

Preparation of detailed project report (excluding the
cost of survey) along with evaluation of water
requirement for required crop, designing the required
intake civil structures and buildings etc., calculation of
peak design discharge for Pressure Irrigation
Network and pressurised pipelined flow along with
pipe flow hydraulics, estimation of mechanical and
electrical energy, along with selection of pumps and
source of power connection, designing the layout or
pipe network system along with field outlets,
designing SCADA automation system and estimation
of quantity of each, analysing the rates of required
items as per approved material and cost by engineer
in charge, preparation of abstract of cost of items and
submission of DPR along with all drawings, designs
and calculations including supply of 10 soft copies
and 10 hard copies as per CWC guidelines and
formats, along with getting it vetted from IIT or

equivalent institutions and obtaining the approval

Hact

685.00
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Item No.

Description of item

Unit

Rate

REMARK

1

2

5

from CWC at all the required levels. The rate includes
all material, labour, experts, T&P etc. required for
proper completion of work including all lead and lifts
etc., complete and as per direction of Engineer-In-
Charge

Note

The above item is applicable only for projects which
are Centrally Funded/Joint Venture of Central and
State Government.

1121

Preparation of detail project report (excluding the cost
of survey) along with evaluation of water requirement
for required crop, designing and drawing of required
intake civil structures and buildings etc., calculation of
peak design discharge for Pressure Irrigation
Network and pressurised pipelined flow along with
pipe flow hydraulics, estimation of mechanical and
electrical energy, along with selection of pumps and
source of power connection, designing the layout or
pipe network system along with field outlets,
designing and drawings for SCADA automation
system and estimation of quantity of each, analysing
the rates of required items as per approved material
and cost by engineer in charge, preparation of
abstract of cost of items and submission of DPR
along with all drawings, designs and calculations
including supply of 10 soft copies and 10 hard copies
as per departmental and CWC guidelines and
formats, along with getting it vetted at all levels and
obtaining the approval from BODHI. The rate includes
all material, labour, experts, T&P etc. required for
proper completion of work including all lead and lifts
etc., complete and as per direction of Engineer In-
Charge. Note: The above item is applicable only for
state funded medium and major projects.

Hact

377.00

1.122

Preparation of detail project report based on actual
site, submergence and property survey, along with all
hydrological and geological investigations,
hydrological data collection including evaluation of
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Item No.

Description of item

Unit

Rate

REMARK

1

2

5

yield, flood estimations, silt studies and preparation of
design, drawings & estimates of dam, gates and all
its appurtenant works/structures, including E&M
Parts, preparation of abstract of cost for items and
submission of DPR along with all drawings, design
and calculations including supply of 10 soft copies
and 10 hard copies corrected volumes as per CWC
and departmental guidelines and formats, along with
getting it vetted at all levels and obtaining the
approval from all required authorities. The rate
includes all material, labour, experts, T&P etc.,
required for proper completion of work as per
direction of Engineer-In-Charge of Dam.

Note: This item is applicable for dams of capacity
30MCM or more including geotagging of above, all
lead and lifts etc., complete.

1.122.1

From 30 MCM to 100 MCM

Mcm

80000.00

1.122.2

Above 100 MCM

Mcm

75000.00

1.123

Providing and fixing canal information board of

1.2x0.75 m prepared onl6 gauge M.S. sheet with
angle iron frame of size35x35x3 mm with cross
bracing of size 25x25x3mm including painting with
one coat of zinc chromate storing primer and two
coats each of green/ white back ground and back side
grey store enameled bonded with red retro reflective
sheet Engineering grade, border/ letters/ numeral/
arrows coated with non-peelable crystal clear
protective transparent coat retaining 100% reflection
including two angle iron post of size 50x50x5 mm of
3.65 m long inflated at bottom drilled on top and
painted in white and black bonds of 30cm with four
numbers high strength of G.I. bolts and nuts of size
10mmdia.and 20mm long sheet and angle iron post
in one piece without joints including all taxes,
conveying, fixing round with cement concrete in M-15
block of size 60x60x75 cm as directed including
geotagging of above, all lead and lifts etc., complete.

No.

6880.00

1.124

Making foundation and inauguration granite stone
with vinyl print and pasting including cost of granite
stone and figuring lettering and as directed including
geotagging of above, all lead and lifts etc., complete.

Sgm

13500.00
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Item No.

Description of item

Unit

Rate

REMARK

1

2

5

1.125

Capacity training building, of social awareness,
training of personnel 6s/
(agency/ NGOs etc.,) for 5 vyears including
conveyance, all expenses stationary, photography,
as Videography & documentation, fooding, lodging,
etc.,

1.125.1

A. Component of survey:

1.Soil Health Card -Listing of beneficiaries i.e.
category wise (SC/ ST/ OBC/ Gen/ H/ TG) small and
marginal farmer, soil health card.

Ha/ Year

500.00

1.125.2

2. Agricultural Statistics of Project. -Agricultural
Statistics i.e. area wise detail of monocrop, double
crop, multi crop, kharif and rabi crops
recommendation along with soil health card. -
Present crop pattern details bench marking. -
Average input cost of crops at present of project.

1.125.21

(DDuring 1st Year of construction.

Ha

1200.00

1.125.2.2

(i)During 3rd Year of operation.

Ha

1200.00

1.125.2.3

3. Community survey & Community micro planning
Community needs based action plan (with presence
of at least 70% beneficiaries).

1.125.3.1

() During 1st Year of construction.

Ha

13000.00

1.125.3.2

(i)During 3rd Year of operation.

Ha

10000.00

1.125.4

4. Geotagging of structure distribution network of
micro & irrigation system including equipment.

Ha

100.00

1.125.5

B. Awareness campaign:

General motivation Training, programme awareness
of farmers, beneficiaries, WUA in order to adopt best
practices of pressure/ micro irrigation {minimum 12
activity per year).

Ha/ Year

700.00

1.125.6

Specialized Training Programme of farmers,
beneficiaries by experts of Agriculture & horticulture
(Minimum of 2 Training per season) in the first year
of operation.

per
training

25000.00
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Item No.

Description of item

Unit

Rate

REMARK

1

2

3

4

5

1.125.7

Exposure visit of minimum 25 No. of farmers/
beneficiaries (one time needed)

One item

350000.00

1.125.8

Assistance for developing market base for produces

One item

200000.00

1.125.9

(C) Impact assessment- Conduct Third party
Assessment by Govt Body/ Govt approved National/
State level Firm/ Institute after construction of project
at the end of third year after second stage of micro
planning.

Ha/ Year

5000.00

1.125.10

(D) Operation, Maintenance & Handover
(Micro plan Committee)

1.125.10.1

Mobilization charges to run project for 5 years

Ha/ Year

2616.00

1.125.10.2

Social audit of scheme involving min 60% of
the beneficiaries. (one time needed)

Ha/ Year

100.00

1.125.10.3

Operation, smooth hand maintenance over of project
to the beneficiaries user committee or (WUA) for
Operation & Maintenance.

Ha/ Year

1200.00

1.126

Topographic survey for Bathymetry Survey of
Reservoir using Trimble SPS855 DGPS Receiver,
Geomax RTR system and Auto level including
geotagging of above, all lead and lifts etc., complete.

Lkm

2200.00

1.127

Single beam Bathymetry Survey using Bathy 500
Single beam echo sounder and accessories and
Hypack data acquisition and survey vessel navigation
software package including geotagging of above, all
lead and lifts etc., complete.

Lkm

2500.00

1.128

Sedimentation Studies using Sub Bottom profiler
including geotagging of above, all lead and lifts etc.,
complete.

Lkm

5000.00

1.129

Mathematical Modelling for preparing Elevation Area-
Capacity table/ curve and cross section and L Section
including sediment sampling analysis and including
estimation of quantity of deposited sediment and
including submission of report, analysis and result
completing all aspects as mentioned in Terms of
Reference including arrangement of Boat with Driver
for sediment survey including Fuel and Maintenance
including all lead and lifts etc., complete and as

Sgkm

8000.00
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Item No.

Description of item

Unit

Rate

REMARK

1

2

5

directed by Engineer-in- Charge

1.130

Water samples for suspended sediment
concentration in mg/ lit are to be collected for each
region given by CWPRS including geotagging of
above. This process repeated for four regions. The
collection of water samples shall be done once during
non-monsoon period and once during monsoon
period. Thus altogether (8) samples. The grain size
distribution graph for suspended sediments shall be
collected by using Van Dorn water sampler with
required quantity of sea water. Water samples of
sufficient quantity shall be collected for enabling the
analysis of standard parameter (so that at least 20 g
of sediment No. is available for grain size analysis).
Samples are stored in plastic can have approved
quality and transported at CWPRS for analysis of
suspended sediment concentration (SSC). The
analysis shall be carried out at CWPRS laboratory
and the results shall be produced by CWPRS
Laboratory with standard formats.

Per
sample

20000.00

Survey of Anicut/ Weir/ Barrage/ Diversion schemes
including chain and compass survey and levelling for
river gradient up to 1 km each sideat U/ S & D/ S @
30 m distance, basin survey Grid @ 30 m C/C
including plotting of contours, area capacity table for
storage capacity of water in Anicut, and cross section
of river and banks 100 m each sides beyond the bed
of river @ 5 m interval including submission of 10 soft
copies and 10 hard copies of plotting of above survey,
level book and field book, geotagging of above, all
lead and lifts etc., complete.

Per M
length of
Anicut

1.131.1

Length of above structures up to 50 m

No.

173500.00

1.131.2

Length of above structures from 50 m to 100 m

No.

228800.00

1.131.3

Add for Additional 10 m Length above 100 m

No.

660.00
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CHAPTER-2
EXCAVATION AND EARTHWORK
Instructions

1. Generalnstructionson Schedulef Rateshallbeapplicableto theextenttheyare
relevant.

2. Ratesinclude costof:

a) Labour/manforce.

b) Runningcharge®f machineryincludingrentfuel andlubricants,crewcharges.

c) All materialsequiredfor executiorof itemof work.

d) All leadandlifts.

e) Removingall slipsor falls in excavations.

f) Precautionaryneasures$o be adoptedn blastingasper 1IS4081:1967'Safety
code of blasting" (as amended from time to time) and storing explosives as per
"Explosives Rules 1940" corrected up to date.

g) Siteclearancelayoutandsettingoutof work.

3. Unless otherwise specified the basic rates are inclusive of loading & unloagiiag,
clearance, haul roads, working under watery situation,sdéng but exclude
dewatering and river diversion arrangement.

4. Measurements:

a) Measurements of earthwork will be taken by cross sectimealsurements. Only
when such measurements are not possible, pit measurements may be takéh, but
measurements will be checked by Executive Engineer in charge.

b) In case of crossectional measurements of embankment/ filling the following
deductions shall be made:

% deductionto | %addition to
be made in | designecdheight

S.no. Description completed for
sectional shrinkage

measurement allowance

Earth work rolled, wateredand
1 compacted at optimummoisture
content to maximum dry density.
Forembankment foundezhunyielding

(rock) foundations. 0.99 1
i Forembankmer_ﬂtoundedo_n

compressiblésoil) foundations. 1.96 2
5 Earthworkrolledandwateredlight

rolling, i.e. by non poweredollers/ 10 11

hand ramming).
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3 Earthwork rolled and not watered
(Light rolling i.e. by non powered 15 18
rollers/hand ramming).

4 Earthworkneitherrolled norwatered.

20 25
5 Earthwork neither rolled nawatered
in caseof clayeysoilslike Kanharsoil

or black cotton soil. 25 33

c) The abovepercentages shall be reduced to the following extent if measurements have
been taken after:
i. Onerainyseasoiiaspassed®0%
i. Tworainyseasonbavepasse®0%
ii. Morethantwo rainyseasoniavepassed2.50%

d) The length, breadth and depth (or heigidll be measured correct to the nearest cm. If the
measurements are taken with level and staff, the levels shall be recorded correct to nearest
5mm. The area shall be calculated in sqm correct to two places of decimal and cubical
contents in cum correct to two places of decimal.

e) From the crossectional area of embankment, the area occupied by seepage drain, boulder
toe, pitching, filters, sluice barrel, and parapet walls embedded in the earthwork or any other
opening havingarea more than
0.1sgmshall bededucted.

f) No separatpaymenthallbeadmissibldor housing.

g) No deduction is admissible from the sectional measurements for voids of seepage drain,
boulder toe, pitching, and filters.

. Classification of strata: Effort required forexcavation shall be the criteria for classification

of strata. Power for classification of strata during excavation shall remain with the Executive
Engineer. For excavated hard rock which is not likely to be useful for civil engineering works,
verification of Superintending Engineer/ Chief Engineer before payment will be necessary.

. Soft/loose/hard/dense soils/ moorum with boulders and mudsenerally, any soivhich

yields to the ordinary application of pick and shovel, or to spade, rake or other digging
equipment, such as vegetable or organic soil, turf, gravel, sand, silt, tbmpeat, cobble
stones, moorum with boulders, mud etc. It shall include embedded rock boulders of size less
than 1 meter in any dimension & not more than 200 mm in any aftktie two dimensions,

total cubic content up to 0.04 cum.

. Soft/ disintegrated/ weathered rock (not requiring blasting):Rock or boulder which may be
quarried or split with crow bar. This will also include laterite and hard conglomerate. For this
type of rocks, the core sample recovery is lessdhagual t@.50. This will also include boulders

of size up to 1 meter in any dimension and more #@ymm butlessthan500mm in any one of the
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othertwo dimensions having total cubic content of more than 0.04 @ims.will also include any rock
which in dry state may be hard requiring blasting, having core recovery more than 0.50 during
excavation, but when wet or moist becomes soft and manageable by means othlestiman

c)  Hard rock (requiring blasting): The type of strata which cannot be excavated with pick axes,
crow bars etc., any rock or boulder, for excavation of which blasting is required for this type of
rock, the core sample recovery shall be more than 0.50.

d) Hard rock (requiring controlled blasting): Due to any reason if general blasting is prohibited
for rock excavation, controlled blasting shall be used with prior approval of Engineer in Charge.
The core sample recovery for such rock shall be moreQlaén

e) Hard rock (blasting prohibited): Hard rock requiring blasting as described in 5 (c) above but
where blasting is prohibited for any reasdireaking of rock shall be dobgchiselingwedging
andbarringmechanical rockreakeior by usinghydraulic splitter and chemical substances mixed
in an appropriate proportion or any other agreed meth@hypicombination ofabove. Theore
samplerecovery forsuch rock shall be more than 0.&@m

6. Authority for classification:

7.  Theclassificationshall be decidedby the Executive Engineer and his decision shall be
final.

8.  All excavatedand embankment sectionshall be neatly dressed to the profile shownin
drawing or as directed by Engineer in- Charge.

9. Dressing:

a. Dressing is normally required at opkace i.e., at the place of excavation or at the place
of filling, hence the rates provided in the schedule include dressing only once, either at
the place of cut or at the plac fill. In case of canal excavation, where earth is reused
at or near the same place and for the samag, in such case only one dresswgich is
alreadyincluded in thebasic ratess admissible, even though the dressing is actually
needed at both the places i.e., at the place of cut and at the place of fill, while additional
rate for trimming in cutting only will be payable.

b. In case, dressing is not done either in cut or in fill or both, full rate for dressing will be
reduced.

c. No separate payment for dressing or trimming of spoil banks and borrow areas shall be
made.

10.Earth for embankment:

a) In canal excavation the earth excavated from surplus reaches should be utilzache
and in adjoining deficit reachesso that the land acquisition for disposal of surplus earth
and borrow areas in deficit reaches is reducasninimum.Accordingly,thesurplusearth
shouldbeshiftedto deficit reaches such that the surplus earth from excavation is utilized in
the nearest reach first. For this purpose, on the basis of starting levels a shifting statement

( 1
1 8 )



11.

12.

13.

for the canahetwork should be prepared which will form the basis for shifting of earth and
computation of net payable quantity of earthwork and lehdrges. When there are no
deficit reaches where the surplus earth can be shifted, the surplus earth shall be disposed
of in a planned manner with due regard to drainage arrangement.

b) The lead for earthwork shall be measured from the center of borrow areas to the centre line
of the dam/ embankment and shall be measured as crow thies;rawly distance being
measured from the geometrical centre of borrow areas to the centre of the dam/ embankment.
While calculating the lead for payment and additional 5% over the distance calculated above
shall be used to cover circuitous path.

c) Where canal embankment is proposed to be constructed with dam specificaticmsted
moorum, soft rock, disintegrated rock may biized and duly compacted up om below
bed level and the earthwork over this prepared surface shall be donewtétble soil. For
such utilization additional payment for watering and compaction shall be payable.

Forming or leaving 'dead men' or 't&les' in borrow pits and their removal afteeasurements.

Where stacking athe material is done under specific orders of the Engineer in charge with a view
to utilize, the entire materials on other items of works, rate for stacking shall be payable separately.

Benching should be provided where the works are to be done on highly undulating/steeply sloping
ground.

Note:

a.Where FSL of the channel is below theund level neither stripping nor ploughing and
furrowing shall be done.

b. Neitherstrippingnor benchingshallbedonefor seat undespoil banks.

c. The item of striping shall be payable for depth up to 15 cm only. If greater depths are to be
removed, total depths are to be paid as per rates of general excavation of earthwork.
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CHAPTER-2

EXCAVATION AND EARTHWORK
Schedule of Rates

Item No. Description of item Unit

Rate

Remark

1 2 3

2.01 Excavation in all kind of soft/ loose/ hard/ Cum
dense soils, spoil banks moorum and moorum
mixed with boulders and mud including wet
excavation dressing, placing the excavated soil
neatly in specified dump area or disposing off
the same as directed, including cost of
dewatering, site clearance, all materials,
machinery, labour and dressing, including all
lead and lifts etc., complete.

160.00

2.02 Excavation in soft/ disintegrated/ weathered Cum
rock including wet excavation, dressing,
placing the excavated material neatly in
specified dump area or disposing off the same
as directed, including cost of dewatering, site
clearance, all materials, machinery, labour and
dressing, including all lead and lifts etc.,
complete.

371.00

2.03 Excavation in hard rock of all toughness Cum
requiring blasting, minimising damage to rock
beyond excavation line and placing the
excavated rock neatly in specified dump area
or disposing off the same as directed, including
cost of dewatering, site clearance, all
materials, machinery, labour and dressing,
including all lead and lifts etc., complete.

1180.00

2.04 Excavation in hard rock of all toughness Cum
(requiring controlled blasting), including control
of vibration by use of delay detonators and
control of fly-rock by muffling arrangements
etc., and placing the excavated rock neatly in
specified dump area or disposing off the same
as directed, including cost of dewatering, site
clearance, all materials, machinery, labour and
dressing, including all lead and lifts etc.,
complete.

1535.00
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Item No.

Description of item

Unit

Rate

Remark

2

4

2.05

Excavation in hard rock of all toughness
(blasting prohibited), placing the excavated
rock neatly in specified dump area or disposing
off the same as directed, including cost of
dewatering, site clearance, all materials,
machinery, labour and dressing, including all
lead and lifts etc., complete.

Cum

1771.00

2.06

Deduction for construction Govt. excavated
rock if used for construction.

Cum

248.00

2.07

Earthwork

2.07.1

Earthwork for embankment (hearting/ casing)
using selected soil from approved borrow areas
in layers of 250 to 300 mm (before compaction)
including cost of all materials, machinery,
labour and dressing, all other operations such
as collection of soil, spreading soil in layer of
specified thickness, sorting out, breaking clods,
levelling, sectioning edges/ sides, watering,
compaction to achieve maximum dry density
using sheep foot roller/ vibratory compactors
including all lead and lifts etc., complete.

Cum

235.00

2.07.2

Earthwork for embankment (hearting/ casing)
using selected soil from approved borrow areas
in layers of 250 to 300 mm (before compaction)
including cost of all materials, machinery,
labour and dressing, all other operations such
as collection of soil, spreading soil in layer of
specified thickness, sorting out, breaking clods,
levelling, sectioning edges/ sides including all
lead and lifts. (excluding watering and
compaction)

Cum

167.00

2.08

Earthwork for cut off trench filling using
selected impervious soil from approved borrow
areas in layers of 250 to 300 mm (before
compaction) including cost of site clearance, all
materials, machinery, labour, dressing, all other
operations such as collection of soil, spreading
soil in layer of specified thickness, sorting out,
breaking clods, levelling, watering, compaction
to achieve maximum dry density using sheep

Cum

259.00

( 1
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Item No.

Description of item

Unit

Rate

Remark

2

foot roller/ vibratory compactors including all
lead and lifts etc., complete.

2.09

Compaction of earthwork

2.09.1

Compaction of earthwork at optimum moisture
content to achieve maximum dry density by
mechanical sheep foot roller/ vibratory
compactors etc. including all lead and lifts.
(excluding watering)

Cum

35.00

2.09.2

Compaction of earthwork at optimum moisture
content to achieve maximum dry density by
light roller i.e. non powered rollers or sheep foot
roller or hand rammers including all lead and
lifts. (excluding watering)

Cum

25.00

2.10

Watering earthwork for compaction at optimum
moisture content including all lead and lifts.

Cum

33.00

211

Collection of boulders or rubble from excavated
materials including stacking at suitable place
including all lead and lifts.

Cum

207.00

212

Dressing of Earthwork in

2.121

All type of soil including all lead and lifts.

Cum

14.00

2.12.2

All type of Rock (other than hard rock)
including all lead and lifts.

Cum

33.00
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CHAPTER-3
DAM AND ALLIED WORKS

Instructions

1. General instructions on Scheduleof Rates shall be applicableto the extent they are
relevant.

2. Ratesinclude Costof:

a

O T

)
)
)
)

D O

)

—h
Q)

Labour

Runningchargesf machinenjincludingcrew,fuel andlubricants.

All materialsrequired forexecutiorof itemof work.

All leadsandlift of materialsmachinesndlabours.

Wastagef CementSand CoarseAggregate Admixture, ConcreteMortar etc.
Shuttering Scaffolding,Formwork,Vibration and Curing

Testingof materialsandquality assuranceneasuregcludingmix design.
Standardsafetymeasures.

Siteclearancelayout andsettingout of work.

3. The rates of completeditems are inclusive of loading and urn-loading, standardfinish
required for concrete work, cleaning/ preparation of cold angbhms.

4. All the construction materials, workmanship and quality shall conform to the standards
prescribed in IS Codes and Specifications/Guidelines/ Circulars of CG Water Resources
Department.

5. Forall nominalmixes,mix proportionsshallbeasper|S 456:2000(Reaffirmed 2011).

6. Theratesof completedtemsareexclusiveof costof river diversionworks.

7. Measurements: No deductionshallbe madefor thefollowing

a)
b)

Volumeoccupiedby reinforcement.

Openingupto 0.1sgmin area.

Endsof dissimilar materialfor examplebeams posts,girders,rafters,purlins, trusses,
corbels and steps up to 0.5 sgm in cross section.

Opening up to 0.1 sgm in area (in calculating area of an opening, the thickness of
separate lintebr sill shall beincluded in height).

Volumeoccupiedy pipes,conduitssheathingetc.,notexceedind@.1sgmeach in cross
sectionalarea.

Moulds drip moulding, chamfers, splayed rounded or curved angles, bed grooves and
rebates up to 10 cm in width or 15 cm in girth.

8. The table as pé6 11155show minimum concrete mix strength and maximum size of aggregate

( 1
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to be used in various components of dam. The type of concrete mix may be selected accordingly.

S.No. Structure Maximum Sizeof I\E/Tes'irable
i inimum
Aggregatein mm ConcreteGrade
(| Spillwaymassconcrete 150 M 15
(i) | Aroundopeningwith 40/20 M 20
reinforcement
(i) 1.5t0 2:5mth|ck upstrgarriace 150 M 20
excluding crest of spillway
(i) Spillway crest(minimum1.5m 80 M 20

thick on surface). Downstream
Spillway face

W) DownstreanSpillway bucket,

stilling basin
a)All concreten thetop0.6
m including baffle walls, 40/20 M 25
end sills, chute blocks,
etc.
b) All concretebelow0.6m 80 M 20
from top surface.
(vi)| Retainingwalls of spillway
a)Minimum 1.5monface 150 M 20
b) Interior 150 M 15
¢) Reinforced retainingvalls 80 M 20
(vii) Irregularitiesof foundation 40/20 M 20
(viii) | Spillway piersandbreastwalls 80 M 20
(ix)| Spillwaybridgedeck
a)Beams 40/20 M 20
b) Deck 20 M 20
(X)| Trashrackstructure 40/20 M 20
(xi)| Blockouts 20 M 20

Note: Maximum size of aggregate as shown in table may be changed by competent technical
authority with due consideration of structural parameters requirement of strengt(see IS
6512)

9. Mass concrete: Any volume of concrete cast in place (generally as a monolglvgcture
usually incorporating a high proportion of large coarse aggregate and a low cement content)
and intended to resist applied load by virtue of its mass; it is distinct from other types of
concrete because its dimensions are of such magnitudeeagiie thameasures bakento
cope with the generation of heat and attain volume changes.

10. Plain Cement Concrete (PCC).Concrete containing no steel reinforcement or &@ssunt of

reinforcement than specified for reinforcement concrete in the ¢bdee operation of such

( 1
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steel being ignored in resisting stress resultant.

11. Reinforced Cement _Concrete (RCC): Concrete containing steel reinforcement (non

12.

prestressed) conforming to IS Code and of not less than the minimum amount required by the
code and is a composite material in which both material act in cooperation to resist the stress
resultant.

Note:In addition to otherrelevantcodes,PCC & RCC are mainly governedoy IS
456:2000 and massoncrete by 1IS457:1957. Latest revision and reaffirmation with
amendments.

(@) The proportion of materials for nominal mix shall be used as given in table 13 of
specification Voll para 7.5.2.4.1 of page32. Itshould be on the basis of weight of cement &
aggregates Nominal mix proportion by volume under special circumstancesemasmitted

by the Chief Engineer/Superintendingngineer in-charge underwritten orders before
commencing the work. A rough guide for the nomimak proportion by volume will bel:2:4,
1:1.5:3, 1:1:2, for, M15, M- 20, & M-25 concrete respectively.

(b) For cement:which normally comes in bag and used by weight volume shall be worked
out taking 50 kg. of cement as 0.035 cumvolume. The quantity of water per 50 kg. (0.035
cum.) of cement shall be as specified in tal8eof specification.

13.The proportioning of sand shall be done on the basis of its dry volume and in case of damp sand

allowance for bulkage shall be made based on volume measurement in accordal&e with
2386(Part 1l) :1963.

14 For plum concretethe plum usedshallbe of 150-mm maximumsizerubbleor boulders.
15.Measurements:

(a) Thefollowing deductionswill be madefrom stackmeasurements:

() Metal, Kanhar,gravel,shingle,stonechipsandquarryspalls. 8%
(i) Moorum,sand bouldersmasonrystonespitchingstonesandrubble.  16%
(i) Puddleearth. 25%

(b) Metal, moorumandsandfor useon roadworkwill beboxedfor measuremenh
boxes measuring 1.5m x 1.5m x 0.5m.

(c) Bouldersfor useonroadworkwill be stackedn regularstacksmeasuring2.50 mx 5
m x 0.9 m.

(d) Forotherworksif (b) and(c) cannotbefollowed the materialsnaybe stackedn

stacks with length and breadth in multiple of 1m.
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16. Theproportioningof singlesizeaggregatéor variouscementoncretemixesshallbe as
per table given below:

Cement Maximum Partsof aggregat®t singlesize
Concrete size 60 40 20 12.5mm 10mm
Mix aggregate mm mm mm
specified

C.C.1.24 63 mm 3 - 1 - -
C.C.1:24 40mm - 2.5 1 - 0.5
C.C.1.24 20mm - - 3 - 1
C.C.1.24 12.5mm - - - 3 1
C.C.1:1.5:3 63 mm 2.25 - 0.75 - -
C.C.1:1.5:3 40mm - 1.88 0.75 - 0.37
C.C.1:153 20mm - - 2 - 1
C.C.1:1.5:3 12.5mm - - - 2 1
C.C.1:1:2 63 mm 15 - 0.5 - -
C.C.11:2 40mm - 1.25 0.5 - 0.25
C.C.11:2 20mm - - 1.33 - 0.67
C.C.11:2 12.5mm - - - 1.33 0.67

The proportioning of aggregate for volumetric concrete mixes given in the above table may be
varied marginally when considered necessary dbtaining better density and Strength.
However, no adjustment mate shall be made for any variation in proportioning of aggregate for
works awarded on contract.

17. Design mix_concrete: shall be mixed with cementcontentsas per designor minimum
required as per table below

A - for reinforced concrete:

ConcreteMix | Minimumcemenpercum Specified Specified
of concrete characteristics characteristics
compressive compressive
strengthat7days | strengthat28days
M-20 300kg 13.5N/sgmm 20 N/sgmm
M-25 300kg 17.0N/sgmm 25N/sgmm
B - for plain cementconcrete
ConcreteMix Minimum Specifiedcharacteristic{  Specifiedcharacteristics
cemenpercum| compressivetrength a?| compressivatrengthat28
of concrete days days
M-15 240kg 10.2N/sgmm 15N/sgmm
M-20 260kg 13.5N/sgmm 20N/sgmm
M-25 280kg 17.0N/sgmm 25 N/sgmm
[ e )




18. Masonryfor masonrywork upto 15m height
(a) Classificationof masonry:

(i) Plain ashlar: everystoneshallbe cutto therequiredsizeandshape chiseldressed on
all bedsandjoints soasto befreefrom bushingdressedurfaceshallnotshow a depth
of gap of more than 3 mm from straight edge placed on it. The exposed faces and joints,
6mm fromthe faceshall befine tooledsothata straight edgean be laichlong the face
of the stone in contact with every point. All visible angles and edges shall be true and
square and free from chippings. The corner stogesify shall be dressed and
perpendicular.

(i) Ashlar rough tooled: The dressing ofstoneblocks shall be similar to plain ashlar
excepthatfaceexposed irview shallhavefine chiseldraft2.5cmwide round the edges
and shall be rough tooled between the draft such that the dressed surface shall not
deviate more than 3mm from the straight edge placed over it.

(i) Ashlar rock (Quarried) faced: The dressing of stone blocks in case of ashlar rock shall
be similar to ashlar rough tooled except that the exposed faces of the stone between the
drafts shallbe left rough as the stone comes frimaquarry; but no rock face or busing
shall project more than 7.5 cm from place of drafts.

(iv) Squared rubble masonry coursed (first sort):Face stones shall be hammer dressed
on all bedsandjoints soasto give themapproximatelyrectangular shape. Theskall
be square all joints & on bed. The bed joints shall be rough chisel dressetefst
75 mm back fromtheface, and he si debdés joints at | east
placedon it No portion of the dressed surface shall show a depth ohgagpthan 6mm
from a straight edge placed on it. The remaining podfdherespective surfaces shall
no projectabovethe chiseldressededand side joints. The bushing on the face shall
not project by more than 40mm on an exposed face.

(v) Squared rubble masonry coursed (second sortill requirements are the samefas
coursedrubble masonry(first sort) exceptthatno portion of dressedsurface of joints
shall show a depression of more than 10 mm (as against 6 mm for first sort) from the
straight edge placed against the dressed surface.

(v Hammer dressed coursed rubble masonryFace stone shall be hammer dressed on
all beds and joints, so as to give them approximately rectangular Stregdeedand
sidejoints shallbehammemdressedor 75mmfrom face. The bushing on the face shall
not be more than 4cm on the exposed face.

(vi) Random rubble or uncoursed masonryStones used for uncoursed or random rubble
masonrywork shallbe hammerdresseamnthesidesandbed in such avay as to close
up with the adjacent stone in masonry work as strongly as possible. The face of stones
shall be so dressed that bushing of the exposed face shall not project by more than 4
cm from the general wall surface.
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(b) Bond StonesThrough bond stones shall be provided in walls up to 60 cm thick and in case
of walls above 60 cm thickness, a set of two or more bond stones overlapping each other
by at least 15 cm shall be provided in line from face to back. Each bond stones or a set of
bond stones shall be provided at 1.5 m to 1.8 m apart clear in each course. The bond stones
shall be staggered in successive courses and markielerdification.

(c) Plum stones (Pinrheader): Pin header or plum stones shall be provided in heartg
about 1.8 m interval (both across aldng). They shall run through the heightaifleast
two courses. Their position shall be staggered in successive courses.

(d) Joints: the maximum thickness of joints shall be 6 mm various types of ashlar masonry,10
mm for squared rubble masonry coursed (first sort), 15mm for squared rubble masonry
(second sort), 20mm for hammer dressed coursed rubble maasotiy5 mm for random
rubble uncoursed masonry.

19. Masonry for masonry works having maximum height 15 m (height means structural
heightabovelowestfoundationlevel andis applicablefor entire length of dams)
and other massive structures:

(@) Face Masonry: Facestonesshall be hammerdressedon face and one line chisel
dressed (finishing given to the stone face with no portion of it projecting timeom@0 mm

from the straight edge laid along the facdhd stone) on bed, top and sides for a minimum
depth of7Smmup to which thestonesshallbetrueand rectangular. Beyond 75mm. Bushing
onthe faces of the stones shall not project more than 40 mm.

(b) Coursed rubble masonry:Face stones shall be hammer dressed on face, on bed, sides
and bed for 75 mm with the course normal to the face batter. The bushing on theffaces
the stones shall not project more than 40mm.

(c) Randomrubble masonry: Thehearingis of randonmrubblework.

20. Stoneblock masonry:

a) Stone masonry blocks of size 29x19x14 cm actual (30x20x15cm nominal) shall be
precast in cement concrete 1:3:6 with stone ballast of maximum size 20 mm and
stone 5 to 15 cm in size. Tly@antity of stone piecds beusedin a block shall be
about 33% byolume. Blocks of 1/8 and 2/% of above size shall be used for bond
purpose. The minimum average compressive streafjfiock shall be 5 N/sgmm.

b) The blocks shall be cast as per CBRI Technical Note No.7. The various steps in
casting are as follows:
i. Apply oil (grease and kerosene oil 1:4 ratio) on casting platform and place the

moulds in row.
i. Arrangelargesizestonel2-cmsizeor soinsidethemould,generally two or
three stonewill be laid.
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ii. Fill up the gaps between the stone pieces in the lower portion of the maald up
aheightof about5 cmwith cementconcreteof mix 1:4:8andcompact bytrowel.
Thecement concretghould havdéow watercement ratio so as to givesaff mix.

iv. Fill up the remaining portion by placing 60 to 75 mm pieces in gaps and again
pour the same cement concrete mix up to top and compaoting/tamping/
vibrating.

v. Thedemouldingis doneafter 3 to 4 minutesof castingthe block by putting a
wooded piece on top of the block cast and pulling the mould up.

vi. The next day of casting, the blocks are turned upside down and stone texture kept
exposed. The blocks are remixed and cured with water for 7 days and air dried
for 3 weeks before using in masonry.

c) Mortar: Cemenimortarl:6shallbeused.

d) Laying the blocks shall be slightly wetted before or during laying in the walf, 1/3
and 2/39 size blocks shall be used for completing the bond. The thickness of joints
shall be 1 cm and it shall be ensured that all horizontal and vertical joints are
completely filled with mortar without any void left masonry.

21. The payment for polygonal rubble walling shall be admissible as per the ratesrid¥o
3.32.

22. (a) Where specifications of face masonry, differ from those of hearting, rate of face masonry
will be payable as per actualdth limited up to 60cnfrom the face.

(b) Double facemasonry shall bpayablefor actual width oup to 60cm, whichever is less,
for each side.

23. (a) The stones for masonry shall be hard, durable, tough, sound and cleash®hleybe
free from decay, weathered faces, soft seams, adhering coating, sand holed|avess,
cracks,stains and other defects and shall have, as far as possible, uniform colour and texture.
Stones not uniform in colour, texture and / or with stains may be permitted after proper tests.

(b) Stoneg~or RandomRubblemasonryThesizeof thestoneshallbenormally varied from

0.05to 0.01cum. No stone larger thahe maximum specified size 6f05 cum. should be

used (in general). The stones shall be taken from quarries approvethiegeologicabnd
engineeiin chargeconsiderationThe stoneshallweighlessthan25 kg.the stones used in
hearting shall be roughly cubical in shape. No stones weighing betwdenartl 15kg

shall be less than 225 mm in any direction and no stone weighing between 25kg and 75 kg
shall be less than 150 mm in any direction.

(c) Spallswith minimumdimensionof 200mmto 100mmshallbeusedto wedge irto thick
mortar spaces. They shall not normally exceed 10% of the volume ofrstmoary.

24. The item of stripping shall be payable for depths up to 15cm only if greater depths have to be
removed, total depths are to be paid as per rates of general excavation of earthwork.
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25.

26.

27.

28.

29.

30.

31.

32.

33.

34.

35.
36.

37.

In case of canal embankment, the stripping of seat should normally be limited to 8cm, for canal
discharge up to 3 cumeand embankment height above 1.5m only furrowing and plugging be
done for embankments of height less than 1.5m stripping of seat be done for 15cm for canal
discharge more than 3 cunsemd embankment of height less than 0.6, for such canals.

Stripping the seat of embankment should not be payable in the area covered by biecbaag
of embankment.

The rates for excavation of puddle trench includes the cost of cutting and subsequent removal, if
ordered, in steps required in deep trenches for the inspecting officers and the working labours to
go down and come up. However, it does not include filling ughese steps either by puddle or

by earth.

The rates for puddle trench excavation, provided in this chapter, are not payable fotrentbff
excavation.

For items of filter locally available shingle or gravel be use as a first preference. If it is not
availablelocally, metalfrom excavationof hardmoorumwith boulderi or rock- cut be used as
second alternative, provided it is certified by the Executive Engineer while obtaining sanction to
the estimate, that shingle or gravel is not available from nearby nalla or rivers.

Foruseof metalfor filter theextraratefor blastingshallnotbepayable.

In hand packed stortching of 45 cm thick in two layers header stone of size 45x30x30 cm
extending through both layers and spaced at about 1.5 m apart shall be used.

The rates for drilling are inclusive of cost of taking out cores, logging, labelling and preservation
of cores, maintained in serial order and painting depths on cores and on the core box, and
protection of drill holes till final measurements.

All itemswhereuseof wateris requiredareinclusive or waterchargesand Air charges and no
separate payment is i@ made for.

Rates for drilling are inclusive of taking out relatively undisturbed sample (penetration samples)
in soil.

Rates for drilling are exclusive of the cost of special washing and conducting percstson

When casing pipes are to be left permanently in the holes, rate for drilling shall be inclusive of
labour for fixing casing pipes, but exclusive of the cost of casing pipes.

The rates for drilling are inclusive of all charges for fixing casing pipes, to the extent necessary
and taking outhe same after final measurement.
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38.

Measurements:

a.

C.

(i)

(i

The lineardimensions shalbe measuredtorrectto the nearest 0.0In. Thearea

shall be worked out in sgm correct to two places of decimal and cubical
contents in cum correct to two placesletimal.

The measurement for all types of grouting shall be made on the basis of cement in
the grout actually forced into the holes.

The method of recording, the details of grouting operation and determining the
guantity of grout consumed may be adopted as under.

For measurement of the quantity of grout injected in each hole, a grout history
sheet on proformgivenbelow shall beecorded giving grounhtake per minute,
viscosity of grout mix in form of solids and water ratipressure of injection,

time of pumping in water for lubrication, event of blowing of grout, to keep the
grouting system alive. In addition, various other points of importance observed
during the operation of grouting are recorded for evel® minutes irgrvals and

thus the grout history shieehenplottedshall depict the exact amount of grout
injected.

Actually, this graph from the grout history sheet should be plotted and form
the basis of measurement and payment on actual basis and to depict the factual
amount of grouinjected. The area under the curve shall represent the quantity of
grout actually injected. A register shall be maintained of 100 such sheets. Each
sheet shall be machine numbered on both sides.

Recording of the surface leakage, if any, shall be made in the remark column of
the grout history sheet showing the location. The leakage shoutthimeliately
stoppedby reducingthe pressure andaulkingsuitably. The grout should not be
allowed to leak more than 5 percent by vigudgement.

(iiy Measurement of cement, blown off and circulated in the grout lines, biall

separately recorded in mass of cement actually used for purposes of accounting
the cement actually used for the enabling works.

(iv) In case of stage grouting of the hole, cement grouted in each stage shall be

summed up.

IS code/IRC No

Title

SR23-1982

HandBookon ConcretadVixes

SP24-1983 ExplanatoryHandbookonIndianStandardCodeof Practicefor Plain
and Reinforced Concrete (IS 456:1978)

SP55:1993 DesignAid for Anchoragedor Spillway Piers, TrainingValls and
Divide Walls. (Reaffirmed 2010)

IS 341:1973 Specificatiorfor blackJapantypesA, B andC (Reaffirmed2002)

IS 383:1970 Specificatiorfor CoarseandFine Aggregatesrom NaturalSources for

Concrete. (Reaffirmed 2002)
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IS 455:1989 Specification for Port Land slag Cement (Fourth Revision)
(Amendment No.1,2,3,4,5,6&{Reaffirmed 2014)

IS 456:2000 Code of Practicdor Plain and ReinforcedConcrete (Third Revision)
(Reaffirmed2011) (With AmendmeniNo.1To4).

IS457:1957 Code of Practice for General Construction of Plain and
Reinforced Concrete for Dam and other Massive Structures.
(Reaffirmed2014)

1S516:1959 Method ofTestfor Strengthof ConcretgAmdt.No.1)(Reaffirmed
2013)

1S1199:1959 | Methodof SamplingandAnalysisof ConcretgReaffirmed2013)

IS 1489:2015 | PortlandPozzolan&ement SpecificatioRartl Fly Ash Based

IS15421992 Sandfor Plaster(First Revision)(Reaffirmed2003)

1S21161980 Sandfor MasonryMortars(First Revision)(Reaffirmed2012)

1S22501981 Preparation and Use of Masonry Mortar (First Revision)
(Reaffirmed 2010)

IS2402:1963 | Code of Practicdor External Rendere&inishegReaffirmed2006)

IS2430:1986 | Method for Sampling of Aggregates for Concr¢ieaffirmed2014)

IS 25051998 GeneraRequirementor Concrete Vibrators,ImmersionType (Second
Revision). (Reaffirmed 2004)

IS 25061985 General Requiremerior Screed BoardConcrete Vibrators. (Reaffirmé

2005)

IS 2720(11):1973

Determinatiorof watercontent(Reaffirmed2014)

IS 2720(XIV) Determinatiorof densityindex(relativedensity)of cohesionless soils

11973 (Reaffirmed 2006)

IS2750:1964 | SteelScaffoldinggWith Amendment®No 1 To 3) (Reaffirmed2006)

IS 2933:1975 | Specification for Enamel, Exterior, (a) undercoating (b) finishing.
(Reaffirmed 2009)

IS 3589:2001 | Steelpipesfor waterandsewagg168.3to 2540mmoutsidediameter)
specification

IS 3696(Part SafetyCodefor ScaffoldsandLaddersPart1 Scaffolds. (Reaffirmed

):1987 2007)

IS 40811986 Safetycodefor Blastingandrelateddrilling operations(Reaffirmed2005

IS 40821996 Stackingand storage of ConstructioMaterial atSite (First Revision)
(Reaffirmed 2003)

IS 49252004 Specification for Concrete Batching and Mixing Plant. (Reaffirmed

2005)
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IS 60661994 Recommendationfor Pressure Grouting of Rock FoundatianRiver
Valley Projects. (Reaffirmed 2013)

IS6512:1984 | Criteria for Design of Solid Gravity Dams (First Revision)
(Reaffirmed 2013)

IS73191974 Specificatiorfor perforatecconcretepipes.(Reaffirmed2005)

IS7816(1}1975| Guidefor testinginsulationresistancef rotatingmachines.

IS786L(Ptl)- | Codeof Practicdfor ExtremeWhetherConcretingPart1Hot Weather.

1975 (Reaffirmed 2011) (Amendment Na)

IS 7864(1) Specification for upholstery springs. Part | conical type (Reaffirmed

1975 2003).

IS.82371985 Codeof Practicdor Protectiorof Slopeof ReservoiEmbankments
(Reaffirmed 2012).

IS8605:1977 | Code of Practicdor Constructionfor Masonry in Dams. (Reaffirmed
2013)

1S8826:1978 | Guidelinedor Designof LargeEarthandRockFill Dams (Reaffirmed
2013) (Amendment No. 1)

I1S91031999 Specification for Admixture for Concrete. (First Revision)
(Reaffirmed 2013) (Amendment No. 2)

1S9429:1999 | Codeof Practicdor DrainageSystenof EarthandRockFill Dams (First
Revision) (Reaffirmed 2013)

IS 9556:1980 | Codeof practicefor designandconstructiorof diaphragmwalls.

1S.97591981 Guidelines for Dewatering During Construction. (Reaffirr2603)

1S 10135:1985

Codeof Practice for Drainag8ystemfor Gravity Dams, Their
FoundationandAbutments(First Revision)(Reaffirmed2013)

IS 10262

Codeof Practicgor ConcretéMix Design.(Reaffirmed2009)

1S11155:1994

Constructiorof SpillwaysandSimilar overflow StructuresCodeof
Practice(First Revision) (Reaffirmed 2010) (Amendment No. 1)

1S11216:1985

Codeof Practicefor PermeabilityTest forMasonry(During andafter
Construction) (Reaffirmed 2013)

1S12169:1987

Criteria for Design of Small Embankment Dams. (Reaffirmed 2013
(Amendment No. 1)

1S 12200:2001

Provision for Water Stopsat TransverseContractionJointsin
Masonry and Concrete Dams CodeRyctice (First Revision)
(Reaffirmed2013)

IS 13645:1993

Guidelines for Guniting the Upstream Face of Masonry Dams
(Reaffirmed2013) (AmendmentNo.1)

IS 14591:1999

Temperatur€ontrolof MassConcrete for Dam&uidelinegReaffirmed
2010)
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IS 14690:1999

Quiality Control During Constructiorof Earth andRockFill Dams
Recommendations (Reaffirmed 2010)

IS 14954:2001

Distressand Remealial Measuresin Earth and Rock Fill Dams
Guidelines(Reaffirmed 2013)

IS 15058:2002

Specification for PVC Water Stops at Transverse Contraction Join{
Masonry and Concrete Dams (Reaffirmed 2013)

IS 26971 1989 | Specification for 33 grade ordinary Portland cement (fourth revisio
(Reaffirmed 2004)

IS 13431980 | Code of practice for prestress concrete (Reaffirmed 2004)

IS 2430- 1986 | Method for sampling of aggregates for concrete. (Reaffirmed 2005

IS 40311988 Method of physical tests for hydraulic cement.

(Pt. 1to 13)

IS40321985 | Method ofchemical analysis of hydraulic cement (Reaffirmed
2005)

IS81121989 | Specification for 43yradesordinary portland cement (Amdt. No.
1,2,3,4,5&6) (Reaffirmed 2005)

IS 11291972 Recommendation for dressing of material, building stones (first rey
(Reaffirmed 2003)

IS 15971992 | Code of practice for construction of stone masonry (Reaffirmed 20

IS 1597 (Part |
1 1992

Code of Practice for construction of stone masdtuypble stone
masonry. (Reaffirmed 2007)

1S 1597 (Part II
- 1967

Code ofpractice for construction of stone masoew#ghlar masonry

IS 2185Pt-I- Hollow and solid concrete blocks (second revision)

2005

IS 2185Pt-1I- | Hollow and solid light weight concrete blocks (first revision)

1983 (Reaffirmed 2005)

IS40781980 | Code ofpractice for indexing and storage drill cores (first revision).
2000)

IS 44641985 Code of practice for Presentation of drilling information and core
description in foundation investigation. Re 2000

IS 49991991 Recommendations for grouting of previous soils. Re 1999

IS 55411970 Pneumatic portable drilling machine (with amendment No.1) Re 19
60661994 Recommendations for pressure grouting of rock foundal
in river valley projects. Re 2004

IS69261996 | Code of practice fodiamonddrilling for site investigation for river

valley projects. Re 2006

*kk
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CHAPTER-3
DAM AND ALLIED WORKS
Schedule of Rates

Item No.

Description of Item

Unit

Rate

Remarks

2

EXCAVATION & FOUNDATION TREATMENT
WORKS:

3.01

Preparing foundation bed for masonry or
concrete by removing all loose material by
wedging/ chiseling up to 150 mm and
disposing off the same as directed and
cleaning the surface with air and water jet
including cost of all materials, machinery,
labour and all other ancillary operations
complete including all lead and lifts.

Sgm

60.00

3.02

Preparing foundation bed for cut-off trench
filling in rock portion by removing all loose
materials by wedging/ chiseling up to 150 mm
and disposing off the same as directed and all
other ancillary operations complete including
all lead and lifts.

Sgm

36.00

3.03

3.03.1

Drilling 50 to 75 mm diameter holes vertical or
inclined up to 10 degrees to vertical in rock/
masonry/ concrete by percussion drilling
method using wagon drill or any other
suitable equipment including cost of all
materials, machinery, labour, redrilling through
partially set grout wherever required and all
other ancillary operations complete including
all lead and lifts.

3.03.1.1

0O m to 6 m from surface:

Rm

615.00

3.03.1.2

Beyond 6 m depth from surface add 10% extra
on Item 3.03.1.1 for every 6 m. additional
depth

Rm

62.00

Beyond 6 m up to 12 m from surface:

Rm

677.00

Beyond 12 m up to 18 m from surface:

Rm

744.00

Beyond 18 m up to 24 m from surface:

Rm

819.00

Beyond 24 m up to 30 m from surface:

Rm

900.00

Beyond 30 m up to 36 m from surface:

Rm

991.00

Beyond 36 m up to 42 m from surface:

Rm

1090.00

Beyond 42 m up to 48 m from surface:

Rm

1199.00

3.03.2

Redrilling (percussion) set or partially set
grout holes

Rm

74.00
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Item No. Description of Item Unit Rate Remarks
2 3 4
3.04 3.04.1 Wet percussion drilling 50 to 75 mm dia. holes
in drainage gallery, for grouting, drainage
holes or anchor etc., vertical or at specified
inclination, in masonry concrete or rock and all
other ancillary operations complete including
all lead and lifts.
up to 10 m depth:
3.04.1.1 0° to 10° vertically downwards M 1428.00
3.04.1.2 Exceeding 10° but not exceeding 45° vertically M 1571.00
downwards.
3.04.1.3 0° to 45° vertically upwards M 1999.00
3.04.1.4 Up to but not including 45° to the horizontal. M 1714.00
3.04.2 from 10 to 20 m depth:
3.04.2.1 | 0°to 45° vertically upwards M 1571.00
3.04.2.2 Exceeding 10° but not exceeding 45° vertically M 1728.00
downwards.
3.04.2.3 0° to 45° vertically upwards M 2199.00
3.04.2.4 | Up to but not including 45° to the horizontal. M 1885.00
3.04.3 More than 20 m depth
3.04.3.1 | 0°to 10° vertically downwards M 1714.00
3.04.3.2 Exceeding 10° but not exceeding 45° vertically M 1885.00
downwards.
3.04.3.3 0° to 45° vertically upwards M 2399.00
3.04.3.4 | Up to but not including 45° to the horizontal. M 2057.00
3.05 Re-drilling (wet percussion) set or partially set Rm 286.00

grout holes for Items no.3.04.1
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Item No.

Description of Item

Unit

Rate

Remarks

2

3.06

Conducting percolation test in the drill holes at
the desired pressure including water supply
arrangements and necessary accessories with
all other ancillary operations complete
including all lead and lifts.

3.06.1

Up to 10 m depth

Each

970.00

3.06.2

Add extra beyond 10 m depth for every
addition of 10 m depth or part thereof.

Each

194.00

3.07

Conducting standard penetration test in the
bore holes at every 1.5 m interval from the
desired elevation including cost of all
accessories and arranging of cores from
depths as obtained with all other ancillary
operations complete including all lead and lifts.

3.07.1

Up to 10 m depth

Each

1165.00

3.07.2

Add extra beyond 10 m depth for every
addition of 10m depth or part thereof.

Each

233.00

3.08

Flushing grout holes of all sizes with water and
air jets alternatively for an average period of 30
minutes and observing water intake after
flushing including cost of all materials,
machinery, labour and all other ancillary
operations complete including all lead and lifts.

Rm

115.00

3.09

Stripping the seat of embankment of all foreign
materials, vegetation and other growth like
grass roots etc., and removing the rubbish up
to a suitable distance including dressing but
excluding jungle clearance and all other
ancillary operations complete including all lead
and lifts.

Cum

176.00

3.10

Benching the seat of embankment to an
average depth of 15 cm and cross slope of 1
in 12 including cleaning of all foreign material,
vegetation and other growth like grass and
plant roots and removing the rubbish up to a
suitable distance with dressing and all other
ancillary operations complete including all lead
and lifts.

Cum

192.00
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Item No.

Description of Item

Unit

Rate

Remarks

2

GROUTING

311

Consolidation grouting with neat cement grout
mix of suitable consistency under specified
grout pressure as directed in drilled holes by
stage grouting method including cost of all
materials, machinery, labour, redrilling, if
necessary, required admixtures with all other
ancillary operations complete including all lead
and lifts.

Tonne

11458.00

3.12

Curtain grouting with neat cement grout mix of
suitable consistency under specified grout
pressure as directed in drilled holes by stage
grouting method including cost of all materials,
machinery, labour, redrilling, if necessary,
required admixtures with all other ancillary
operations complete including all lead and lifts.

Tonne

12700.00

3.13

Providing and fixing up-heaval gauge with all
accessories as per specifications excluding
cost of drilling holes including cost of all other
materials, machinery, labour, equipment's and
all other ancillary operations complete
including all lead and lifts.

Each

3231.00

3.14

Providing and fixing 25 mm dia. 3 m long High
Strength Deformed Steel Bars with one end
driven into 38 mm diameter 1.50 m deep hole
drilled in bed rock and other end provided with
L-bend for embedding in concrete/ masonry of
over flow/ non-over flow blocks and other
appurtenant works including cost of all
materials, machinery, labour, drilling and
cleaning hole, filling hole with specified cement
mortar, driving anchor rod and all other
ancillary operations complete including all lead
and lifts.

Each

1392.00

3.15

Providing and fixing 25 mm dia. 2.75 m long
ribbed steel anchor rods with one end split and
driven firmly using steel wedge into 1.25 m
deep 38 mm dia. hole drilled in bed rock and
other end provided with L-bend for embedding
in concrete/ masonry for spillway and

Each

1329.00

( 1
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Item No.

Description of Item

Unit

Rate

Remarks

2

appurtenant works including cost of all
materials, machinery, labour, steel wedge,
drilling and cleaning hole, filling hole with thick
cement slurry, driving anchor rod and all other
ancillary operations complete including all lead
and lifts.

REINFORCEMENT AND CEMENT
CONCRETE WORKS:

3.16

Providing, fabricating and placing in position
steel reinforcement bars for Reinforced
cement concrete/ Plain Cement Concrete
structures including cost of all materials,
machinery, labour, cleaning, straightening,
cutting, bending, hooking, lapping/ welding
joints wherever required, tying with 1.25 mm
diameter soft annealed steel wire, and all other
ancillary operations complete including all lead
and lifts.

Kg

81.65

3.17

Providing and laying M15 grade Mass
Concrete  design mix using graded
aggregates, clean, hard, including cost of all
materials, machinery, labour, formwork,
centering, scaffolding, cleaning, batching,
mixing, placing in position, levelling, vibrating,
finishing, curing, packing joints of shuttering
and all other ancillary operations complete
including all lead and lifts.

Using aggregate of maximum size

3.17.1

150 mm (25%) and 40 mm (75%) Plum
concrete

Cum

4406.00

3.17.2

80 mm

Cum

4342.00

3.17.3

40 mm

Cum

4476.00

3.18

Providing and laying M20 grade Mass
Concrete design mix using graded aggregate,
clean, hard including cost of all materials,
machinery, labour, formwork, centering,
scaffolding, cleaning, batching, mixing, placing
in position, levelling, vibrating, finishing,

( 1
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Item No. Description of Item Unit Rate Remarks
1 2 3 4
curing, packing joints of shuttering and all
other ancillary operations complete including
all lead and lifts.
Using aggregate of maximum size.
3.18.1 150 mm (25%) and 40 mm (75%) Plum Cum 4547.00
concrete
3.18.2 80 mm Cum 4576.00
3.18.3 40 mm Cum 4764.00
3.19 Providing and laying M25 grade Mass
Concrete design mix using graded aggregate,
clean, hard including cost of all materials,
machinery, labour, formwork, centering,
scaffolding, cleaning, batching, mixing, placing
in position, levelling, vibrating, finishing,
curing, packing joints of shuttering and all
other ancillary operations complete including
all lead and lifts.
Using aggregate of maximum size: -
3.19.1 80 mm Cum 4782.00
3.19.2 40 mm Cum 5124.00
3.20 Providing and laying M15 grade Plain Cement
Concrete design mix using graded aggregate,
clean, hard including cost of all materials,
machinery, labour, formwork, centering,
scaffolding, cleaning, batching, mixing, placing
in position, levelling, vibrating, finishing,
curing, packing joints of shuttering and all
other ancillary operations complete including
all lead and lifts.
Using aggregate of maximum size.
3.20.1 40 mm Cum 5275.00
3.20.2 20 mm Cum 5391.00
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Item No.

Description of Item

Unit

Rate

Remarks

2

3.21

Providing and laying M20 grade Plain Cement
Concrete design mix using graded aggregate,
clean, hard including cost of all materials,
machinery, labour, formwork, centering,
scaffolding, cleaning, batching, mixing, placing
in position, levelling, vibrating, finishing,
curing, packing joints of shuttering and all
other ancillary operations complete including
all lead and lifts.

Using aggregate of maximum size.

3.21.1

40 mm

Cum

5487.00

3.21.2

20 mm

Cum

5701.00

3.22

Providing and laying M25 grade Plain Cement
Concrete design mix using graded aggregates
clean, hard and, including cost of all materials,
machinery, labour, formwork, centering,
scaffolding, cleaning, batching, mixing, placing
in position, levelling, vibrating, finishing,
curing, packing joints of shuttering, and all
other ancillary operations complete including
all lead and lifts.

using aggregate of maximum size.

3.22.1

40 mm

Cum

6077.00

3.22.2

20 mm

Cum

6291.00

3.23

Providing and laying M20 grade Reinforced
Cement Concrete design mix using graded
aggregate, clean, hard including cost of all
materials (excluding cost of providing and
placing reinforcement steel/ bars), machinery,
labour, formwork, centering, scaffolding,
cleaning, batching, mixing, placing in position,
levelling, vibrating, finishing, curing, packing
joints of shuttering, and all other ancillary
operations complete including all lead and lifts.

Using aggregate of maximum size: -

3.23.1

40 mm

Cum

6138.00

3.23.2

20 mm

Cum

6352.00
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Item No.

Description of Item

Unit

Rate

Remarks

2

3.24

Providing and laying M25 grade Reinforced
Cement Concrete design mix using graded
aggregate, clean, hard including cost of all
materials (excluding cost of providing and
placing reinforcement steel/ bars), machinery,
labour, formwork, centering, scaffolding,
cleaning, batching, mixing, placing in position,
levelling, vibrating, finishing, curing, packing
joints of shuttering, and all other ancillary
operations complete including all lead and lifts.

Using aggregate of maximum size: -

3.24.1

40 mm

Cum

6665.00

3.24.2

20 mm

Cum

6879.00

3.25

Providing and laying M20 grade RCC design
mix using 20 mm graded aggregates, clean,
hard for solid parapet (as per Annexure-XIV)
consisting of 350 x 200 mm kerb, 350 x 350 x
1000 mm pillars spaced approximately at 3.35
m c/c, 125 mm thick wall 800 mm height with
125 mm thick and 350 mm wide coping slab
for wall and 125 mm thick 400 x 400 mm
coping for pillars with top edges of kerb and
coping chamfered or rounded as directed
including cost of all materials, machinery,
labour, formwork, centering, scaffolding,
cleaning, batching, mixing, placing in position,
levelling, vibrating, finishing, curing, and all
other ancillary operations complete including
all lead and lifts.(excluding cost of providing
and placing reinforcement steel and gate).

3117.00

3.26

Providing and laying M20 grade RCC design
mix using 20 mm graded aggregates, clean,
hard for ornamental parapet (as per Annexure-
XII) consisting of 350 x 200 mm kerb, 350 x
350 x 1000 mm pillars spaced approximately
at 3.5 m apart, 200 x 150 mm posts 800 mm
height approximately 300 mm c/c with 125 mm
thick and 350 mm wide coping slab for posts
400 x 400 x 125 mm coping slab for pillars with
top edges of kerb and coping chamfered or
rounded as directed including cost of all

3315.00
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Item No.

Description of Item

Unit

Rate

Remarks

2

materials, machinery, labour, formwork,
centering, scaffolding, cleaning, batching,
mixing, placing in position, levelling, vibrating,
finishing, curing, and all other ancillary
operations complete including all lead and lifts.
(excluding cost of providing and placing
reinforcement steel and gate).

3.27

M25 RCC diaphragm wall with graded
aggregate of maximum size 20 mm excavating
trench, reinforcement, grouting of joints,
performance of all test and trimming top 0.50
m including cost of all operations including all
lead and lifts, and all other ancillary operations
complete in all respect (Steel 40 kg per cum)

Cum

26122.00

3.28

Pre-cooling to control placement temperature
of cement concrete in the range of 12 to 18°C
at the concrete placement point by inundation
of coarse aggregates by circulating normal
water and using flaked ice and water chilled up
to 4° C for mixing concrete including cost of all
materials, machinery, labour and all other
ancillary operations complete including all lead
and lifts.

Cum

124.00

3.29

Providing and forming porous (without sand)
concrete precast body drain of size 400 x 400
X 200 mm with 200 mm diameter central hole
using cement and 20 mm down approved,
clean, hard, graded coarse aggregates in 1:5
proportion by weight including cost of all
materials, machinery, labour, formwork,
batching, mixing, placing in position, tamping,
curing and all other ancillary operations
complete including all lead and lifts.

Cum

6183.00

MASONARY AND GUNITING WORKS:

3.30

Providing and constructing un-coursed rubble
stone masonry using approved stones in
cement mortar including cost of all materials,
machinery, labour, scaffolding, cleaning,
packing mortar and wedging stone chips into
joints, curing and all other ancillary operations
complete including all lead and lifts.

3.30.1

(Strength 14 N/sgmm) CM 1:3

Cum

3967.00
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Item No.

Description of Item

Unit

Rate

Remarks

2

4

3.30.2

(Strength 10.5 N/sgmm) CM 1:4

Cum

3663.00

Providing and constructing coursed rubble
face stone masonry using approved stones in
cement mortar including cost of all materials,
machinery, labour, scaffolding, cleaning,
packing mortar and wedging stone chips into
joints, curing and all other ancillary operations
complete including all lead and lifts.

3.31.1

(Strength 14 N/ sgmm) CM 1:3

Cum

4258.00

3.31.2

(Strength 10.5 N/ sgmm) CM 1:4

Cum

3977.00

3.32

Providing and constructing chisel and hammer
dressed face stone masonry with approved
stones in cement mortar including cost of all
materials, machinery, labour, scaffolding,
ramps, cleaning, packing mortar and wedging
stone chips into joints, curing and all other
ancillary operations complete including all lead
and lifts.

3.32.1

(Strength 14 N/ sgmm) CM 1:3

Cum

4400.00

3.32.2

(Strength 10.5 N/ sgmm) CM 1:4

Cum

4235.00

3.33

Providing average 50 mm deep cement mortar
flush pointing to face stone masonry in Cement
mortar including cost of all materials, labour,
raking-out and cleaning joints, pressing mortar
into joints, scaffolding, finishing, curing and all
other ancillary operations complete including
all lead and lifts.

3.33.1

Cement Mortar 1:2

Sgm

114.00

3.33.2

Cement mortar 1: 3

Sgm

105.00

CONTRACTION JOINT WORKS:

3.34

Providing in contraction joints by fixing 225 mm
wide central bulb type PVC water stop
transparent or white in colour in single line
supported by 10 mm dia. steel dowel rods on
either side at 1 meter interval including cost of

1158.00
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Item No.

Description of Item

Unit

Rate

Remarks

2

all materials, machinery, labour, vulcanizing
water seal joints and all other ancillary
operations complete including all lead and lifts.

EARTH/ ROCKFILL EMBANKMENT WORKS:

3.35

Earthwork for embankment adjacent to
masonry/ concrete structures key wall, sluice
barrel etc. and filling trial pits using selected
soil from approved borrow area in layers of 100
to 150 mm (before compaction) including cost
of all materials, machinery, labour, all other
operations such as collection of soil, picking
previous layer, spreading soil in layer of
specified thickness, sorting out, breaking
clods, levelling, sectioning edges/ sides,
watering, compacting to maximum dry density
using pneumatic tampers/ vibrating earth
rammers and all other ancillary operations
complete including all lead and lifts.

Cum

259.00

3.36

Providing and constructing rockfill
embankment using 300 mm downgraded
stones and quarry spalls from approved
source including cost of all materials,
machinery, labour, spreading stones and
spalls in layers, hand packing, wedging,
compaction by pneumatic/ temper/ vibratory
earth rammer, finishing the surface to required
slopes as per approved drawings and all other
ancillary operations complete including all lead
and lifts.

Cum

652.00

3.37

Puddle filling of good clay including mixing
watering and kneading by temping, ramming
and laying and all other ancillary operations
complete including all lead and lifts.

Cum

429.00

3.38

Construction of seepage drains 60x60 cm
under the bund, (excluding excavation of
trenches) filling the drains with graded
materials such as boulder, shingle and sand in
layers, and laying and all other ancillary
operations complete including all lead and lifts
as per specifications.
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Item No.

Description of Item

Unit

Rate

Remarks

2

3.38.1

Drains filled in layers with stones, shingle and
sand.

305.00

3.39

Construction of seepage drains 75x75cm
under the bund (excluding excavation of
trench) filling the drains with graded materials
such as boulders, shingle and sand in layers
and all other ancillary operations complete
including all lead and lifts as per specification.

3.39.1

Drains filled in layers, with quarried stones,
shingle and sand.

417.00

3.40

Construction of seepage drains 90x90 cm
under the bund (excluding excavation of
trench) filling in drains with graded materials,
such as boulders, shingle and sand in layers
and all other ancillary operations complete
including all lead and lifts as per specification.

3.40.1

Drains filled in layers with quarried stones,
shingle and sand.

599.00

341

Providing and constructing longitudinal/ cross
drains trapezoidal in shape with 1 m bottom
width and depth of 0.9 m having side slope of
1:1 with graded filter having 150 mm thick sand
& metal layer, and 300 mm thick rubble layer
from approved source satisfying specified filter
criteria. in layers of specified thickness
including cost of all materials, machinery,
labour, laying to required slopes, compaction
and all other ancillary operations complete
including all lead and lifts. as per specification
and approved drawings. Note: - Excavation
will be paid separately same as per excavation
rate.

3.41.1

Sand

Cum

1736.00

3.41.2

Aggregate 40 mm Graded Metal

Cum

1366.00

3.41.3

Rubble

Cum

881.00
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Item No. Description of Item Unit Rate Remarks
1 2 3 4
3.42 Providing filter blanket horizontally, including
laying, spreading, packing and all other
ancillary operations complete in layers of
required thickness but excluding excavation of
foundation including all lead and lifts.
3421 Aggregate 80 mm Graded Metal. Cum 1252.00
3.42.2 Aggregate 60 mm Graded Metal. Cum 1345.00
3.42.3 Aggregate 40 mm Graded Metal. Cum 1371.00
3.42.4 Aggregate 20 mm Graded Metal. Cum 1355.00
3.42.5 Aggregate 10 mm Graded Metal. Cum 1209.00
3.42.6 Shingle 80 mm or 60 mm Graded Metal. Cum 676.00
3.42.7 Shingle 40 mm Graded Metal. Cum 1373.00
3.42.8 Shingle 20 mm Graded Metal. Cum 1537.00
3.42.9 Shingle 10 mm Graded Metal. Cum 1209.00
3.42.10 Sand passing through 4.75 mm screen. Cum 1737.00
3.43 Providing filter blanket on inclined surface
steeper than 1 in 5 and chimney filter, including
laying, spreading, packing and all other
ancillary operations complete in layers of
required thickness but excluding excavation of
foundation including all lead and lifts.
3.43.1 On inclined surfaces steeperthan 1in 5
3.43.11 Aggregate 80 mm Graded Metal. Cum 1378.00
3.43.1.2 | Aggregate 60 mm Graded Metal. Cum 1480.00
3.43.1.3 | Aggregate 40 mm Graded Metal. Cum 1509.00
3.43.14 Aggregate 20 mm Graded Metal. Cum 1491.00
3.43.1.5 Aggregate 10 mm Graded Metal. Cum 1330.00
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Item No. Description of Item Unit Rate Remarks
1 2 3 4
3.43.1.6 Shingle 80 mm or 60 mm Graded Metal. Cum 744.00
3.43.1.7 Shingle 40 mm Graded Metal. Cum 1511.00
3.43.1.8 Shingle 20 mm Graded Metal. Cum 1691.00
3.43.1.9 Shingle 10 mm Graded Metal. Cum 1330.00
3.43.1.10 | Sand passing through 4.75 mm screen. Cum 1911.00
3.43.2 For chimney filter
3.43.2.1 Aggregate 80 mm Graded Metal. Cum 1503.00
3.43.2.2 | Aggregate 60 mm Graded Metal. Cum 1614.00
3.43.2.3 Aggregate 40 mm Graded Metal. Cum 1646.00
3.43.2.4 | Aggregate 20 mm Graded Metal. Cum 1626.00
3.43.2.5 | Aggregate 10 mm Graded Metal. Cum 1451.00
3.43.2.6 Shingle 80 mm or 60 mm Graded Metal. Cum 812.00
3.43.2.7 Shingle 40 mm Graded Metal. Cum 1648.00
3.43.2.8 Shingle 20 mm Graded Metal. Cum 1845.00
3.43.2.9 Shingle 10 mm Graded Metal. Cum 1451.00
3.43.2.10 | Sand passing through 4.75 mm screen. Cum 2085.00
3.44 Construction of rock toe in earthen
embankments Including laying and hand
packing, dressing, wedging and finishing over
surface and all other ancillary operations
complete including all lead and lifts.
3.44.1 Boulders Cum 791.00
3.44.2 Quarried stone
34421 Other than black trap, basalt or granite Cum 868.00
3.44.2.2 Black trap, basalt or granite Cum 981.00
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Item No.

Description of Item

Unit

Rate

Remarks

2

3.45

Filling foundations around masonry works with
suitable soil obtained from spoil banks or
borrow areas including watering and ramming
and all other ancillary operations complete
including all lead and lifts.

Cum

358.00

3.46

3.46.1

22 cm thick dry stone pitching (without quarry
spalls) with individual stone of 22 cm depth
and minimum size 0.014 cum and all other
ancillary operations complete including all lead
and lifts.

Cum

1833.00

3.46.2

30 cm thick dry stone pitching (without quarry-
spalls) with individual stones of 30 cm depth
and minimum size 0.021cum and all other
ancillary operations complete including all lead
and lifts.

Cum

1938.00

3.46.3

45 cm thick dry stone pitching (without quarry-
spalls) with individual stones of 45 cm depth
and minimum size 0.071cum and all other
ancillary operations complete including all lead
and lifts.

Cum

2907.00

3.47

22 cm thick dry picked up boulder pitching with
individual boulders of 22 cm depth and at least
the dimension of boulders in any direction
should not be less than 10 cm and all other
ancillary operations complete including all lead
and lifts.

Cum

648.00

3.48

Providing stone chips under stone pitching and
all other ancillary operations complete
including all lead and lifts.

Cum

739.00

3.49

Providing picked up boulder spalls under
pitching and all other ancillary operations
complete including all lead and lifts.

Cum

556.00

3.50

Providing and constructing Dry rubble wall (toe
wall) with stone of minimum size 0.021 cum at
the base of stone pitching or riprap excluding
excavation and all other ancillary operations
complete including all lead and lifts.

Cum

1164.00
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Item No.

Description of Item

Unit

Rate

Remarks

2

351

Providing and constructing dump riprap as per
IS 8237 over 400mm thick graded filter media.
backing consisting of sand, clean, hard, and
graded (Metal/ shingle) aggregates laid in
layers of 200 mm thick each including cost of
all materials for riprap filter media., machinery,
labour, laying to required slopes as per
approved drawings, packing and wedging with
stone chips and all other ancillary operations
complete including all lead and lifts.

3.51.1

600 mm thick

Sgm

1094.00

3.51.2

750 mm thick

Sgm

1242.00

3.51.3

1000 mm thick

Sgm

1498.00

3.52

Providing and constructing hand packed riprap
as per IS 8237 over 300 mm thick graded filter
media. backing consisting of sand, clean,
hard, and 40mm graded (Metal/ shingle)
aggregates laid in layers of 150 mm thick each
including cost of all materials, labour, hand
packing/ wedging stone chips finishing and all
other ancillary operations complete including
all lead and lifts.

3.52.1

300 mm thick

Sgm

713.00

3.52.2

450 mm thick

Sgm

862.00

3.52.3

600 mm thick

Sgm

1012.00

3.53

Placing woven Gl wire crates and packing
pitching stones in them all other ancillary
operations complete including all lead and lifts.

Sgm

276.00

3.54

Preparing surface for turfing, including laying
15 cm of good soil on top in 7.5 cm layers,
surface watering and light ramming and all
other ancillary operations complete.

Sgm

44.00

3.55

Turfing on prepared surface, including seed or
sods all other ancillary operations complete
including all lead and lifts.

Sgm

29.00
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Item No. Description of Item Unit Rate Remarks

1 2 3 4

3.56 22 cm thick grouted stone pitching (without Cum 2548.00
quarry- spalls) with individual stone of 22 cm
depth and minimum size 0.014 cum in cement
mortar 1:6 and all other ancillary operations
complete including all lead and lifts.

3.57 Deduction for using shingle in place of metal

3.57.1 For using shingle 80 mm in place of coarse Cum 294.00
aggregate (metal) 80 mm

3.57.2 For using shingle 40 mm in place of coarse Cum 324.00
aggregate (metal) 40 mm

3.57.3 For using shingle 20 mm in place of coarse Cum 366.00
aggregate (metal) 20 mm

3.57.4 For using shingle 10 mm in place of coarse Cum 282.00
aggregate (metal) 10 mm

3.58 Labour only for curing
3.58.1 Concrete Cum 321.00
3.58.2 Masonry Cum 161.00
3.59 Dewatering and pumping of the working area

including all connecting operation required
complete all other ancillary operations
complete including all lead and all lifts for
cleanliness of working area by

3.59.1 Measured in terms of electric energy Kwh 40.00
consumed
3.59.2 5hp to 10 hp diesel pump Hour 262.00
3.59.3 10 hp to 20 hp diesel pump Hour 305.00
3.60 Stacking without boxing and all other ancillary

operations complete including all lead and lifts.

3.60.1 Puddle earth, moorum, sand or kankar Cum 23.00
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Item No.

Description of Item

Unit

Rate

Remarks

2

3.60.2

Metal, Shingle, stone chips, quarry spalls or
boulder

Cum

46.00

3.61

Providing and laying in position M15 cement
concrete with graded metal of maximum size
20 mm for cost in situ or pre cast concrete
blocks in drainage bed, laid alternately,
including formwork, vibration, tamping,
finishing, curing cleaning of joints blocks size
not more than 0.90 X 0.90 m and all other
ancillary operations complete including all lead
and lifts.

Cum

6802.00

3.62

Providing and applying epoxy paint primer with
middle coat and top coat to super structure
including scaffolding etc. complete technical
specification as per ASTM C 881 all materials
should be tested as per specifications ASTM
C 881 including suitability test of epoxy
materials by the CWPRS or similar
government institute on contractors own cost
and all other ancillary operations complete
including all lead and lifts.

Sgm

727.00

3.63

Providing and applying epoxy mortar of resin
and hardener with silica sand up to 20mm
thickness of sika/ forsook/ pixilate or its
equivalent including proper wire brushing etc.
complete as per the direction of site in charge
technical specification as per ASTM C 881.
Epoxy resin bonding system (Resin and
Hardener) confirming to ASTM C 881 Type IV
class "C". (The Viscosity of neat epoxy resin
bonding system by the test method ASTM D
1084 must be < 20 poise (2.0 Pa.s),
Compressive strength by the test method
ASTM D 695 must be G
strength by the test method ASTM D 638 must
be O 50 MPa, and bondi
met hod ASTM C 882 mu
Including suitability test of epoxy materials by
the CWPRS or similar government institute on
contractors own cost and all other ancillary
operations complete including all lead and lifts.

Sgm

5676.00
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Item No.

Description of Item

Unit

Rate

Remarks

2

4

3.64

Sealing of cracks/ porous concrete with epoxy
grout by injection through nipples complete in
bucket teeth, glasics, spill way and where ever
required complete. Technical specifications as
per ASTM C 881 Epoxy resin bonding system
(Resin and Hardener) confirming to ASTM C
881 Type IV class "C". (The Viscosity of neat
epoxy resin bonding system by the test
method ASTM D 1084 must be < 20 poise (2.0
Pa.s), Compressive strength by the test
met hod ASTM D 695 mu
Tensile strength by the test method ASTM D
638 must be O 50 MPa,
by the test method AS
MPa). Including suitability test of epoxy
materials by the CWPRS or similar
government institute on contractors own cost
and all other ancillary operations complete
including all lead and lifts.

Kg

1996.00

3.65

Providing and laying epoxy concrete with
epoxy aggregate proportion 1:4 using epoxy
fine quartz sand, coarse quartz sand and trap
metal in suitable proportion by weight including
weighing mixing placing inclusive of cleaning
the surface by wire brush sand blasting for
applying the tack coat of epoxy as directed and
giving minimum 3 days compressive strength
525 kg per cm? and maximum epoxy
consumption of 214 kg per meter cube of
concrete including necessary form work with
all materials labours centring equipment's etc.
complete as directed (scaffolding will be paid
separately if required) (fine sand 660 kg per
cum. course sand 660 kg per sg. meter trap
metal 665 kilogram per sg. meter ) Technical
specifications as per ASTM C 881 Epoxy resin
bonding system (Resin and Hardener)
confirming to ASTM C 881 Type IV class "C".
(The Viscosity of neat epoxy resin bonding
system by the test method ASTM D 1084 must
be < 20 poise (2.0 Pa.s), Compressive
strength by the test method ASTM D 695 must
be O70 MPa, Tensi |l est
method ASTM D

Cum

171784.00
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Description of Item

Unit

Rate

Remarks

2

638 must be O 50 MPa,
by the test method AS
MPa). Including suitability test of epoxy
materials by the CWPRS or similar
government institute on contractors own cost
and all other ancillary operations complete
including all lead and lifts.

Providing mixing and placing 50 to 100 mm.
thick encasement with free flow high
performance micro concrete as per technical
specification. The graded aggregates less
than 10mm. in size. Test of micro concrete
material by the CWPRS or similar government
institute on contractors own cost. The
compressive strength of micro concrete in 28
days more than 50MPa and all other ancillary
operations complete including all lead and lifts.

Sgm

10820.00

Excavation for foundation in all kinds of soll
including boulders up to 0.30 m diameter for
dam, spillway, intake structure and other
appurtenant works, puddle trench & cutoff
trench and placing the excavated soil neatly in
dump area or disposing off the same as
directed and all other ancillary operations
complete including all lead and lifts.

Cum

144.00

Providing and constructing 150 mm dia. Hume
pipe weep holes for concrete/ masonry walls
including providing 20 x 20 x 20 cm size
porous concrete block made of cement and 20
mm down coarse aggregate in 1:4 proportion
including 10 cm thick sand backing at the
junction of wall and soil back fill, cost of all
materials, machinery, labour and all other
ancillary operations complete including all lead
and lifts.

659.00

Item No.
1
3.66
3.67
3.68
3.69

Providing and forming expansion joint for
spillway bridge consisting of 75 x 75 x 6 mm
angles 2 numbers provided with 25 cm long 12
mm dia. anchors fixed to both flanges at 15 cm
c/c and 140 x 6 mm plate welded on top of one
of the angle including cost of all materials,

2793.00
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Item No.

Description of Item

Unit

Rate

Remarks

2

machinery, labour, providing and fixing 38 mm
thick joint filler board matching the thickness of
wearing coat, painting and all other ancillary
operations complete including all lead and lifts.

3.70

Providing 25 mm thick guniting to rock or
masonry surface in cement mortar 1:3
proportion by weight including cost of all
materials, machinery, labour, raking-out and
cleaning joints, scaffolding wherever required
and all other ancillary operations complete
including all lead and lifts.

Sgm

553.00

3.71

Providing and constructing contraction joints
by fixing 16 SWG 60 cm wide annealed copper
sheets in two lines with 8 mm dia. steel dowel
rods on either side at one metre interval,
forming 125 x 125 mm size groove in between
copper strips for filling asphalt including fixing
15 mm dia. two legged Gl pipe with U - bend
at bottom for circulation of steam at intervals
and forming 150 mm dia. formed drain behind
water seals including cost of all materials,
machinery, labour, filling asphalt, circulation of
steam through pipes and all other ancillary
operations complete including all lead and lifts.

Rm

26421.00

3.72

Providing and constructing contraction joints
by fixing 310 mm wide central bulb type
approved quality PVC water stop in two lines
with 8 mm diameter steel dowel rods on either
side at 1m interval, forming 125 x 125 mm size
groove in between two water stops, providing
& fixing 15 mm dia. two legged Gl pipe with U-
bend at bottom for circulation steam at interval,
forming 150 mm diameter formed drain behind
water seals including filling groove with
asphalt, circulation of steam at intervals, cost
of all materials, machinery, labour and all other
ancillary operations complete including all
leads and lifts.

Rm

3057.00

3.73

Providing and constructing contraction joints
by fixing 16 SWG 60 cm wide annealed copper
sheets in single line with 8 mm dia. steel dowel

Rm

12472.00
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Item No.

Description of Item

Unit

Rate

Remarks

2

rods on either side at 1 metre interval including
cost of all materials, machinery, labour and all
other ancillary operations complete including
all leads and lifts.

3.74

Providing cut-off trench filling using selected
impervious soil from approved borrow areas in
layers of 25 to 30 cm before compaction
including cost of all materials, machinery,
labour, all operations such as excavation,
sorting out, transportation, spreading soil to
specified thickness, breaking clods,
sectioning, watering, compacting to density
control of not less than 95 percent using Sheep
foot roller/ Vibratory roller/ 8 to 10 tonne power
roller as stipulated and all other ancillary
operations complete including all lead and lifts.

Cum

159.00

3.75

Providing impervious hearting embankment
with selected soil from approved borrow areas
in layers of 25 cm before compaction including
cost of all materials, machinery, labour and all
operations such as excavation, sorting out,
transporting, spreading in layer of specified
thickness, breaking clods, sectioning,
watering, compacting Each layer to density
control of not less than 95 percent or as
stipulated by Sheep foot roller / Vibratory roller/
8 to 10 tonne power roller and all other
ancillary operations complete including all
lead and lifts.

Cum

201.00

3.76

Providing semi-pervious / pervious casing
embankment using soil from approved borrow
area in layers of 25cm before compaction
including cost of all materials, machinery,
labour, all operations such as excavation,
sorting out, transporting, spreading in layer of
specified thickness, breaking clods,
sectioning, watering, compacting to density
control of not less than 95 percent or as
stipulated by Sheep foot roller / Vibratory roller/
8 to 10 tonne power roller all other ancillary
operations complete including all lead and lifts.

Cum

204.00
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Item No.

Description of Item

Unit

Rate

Remarks

2

3.77

Providing hearting / casing embankment with
homogeneous soil from approved borrow
areas in layers of 25 cm before compaction
including cost of all materials, machinery,
areas in layers of 25 cm before compaction
including cost of all materials, machinery,
labour, all operations such as excavation,
sorting out, transporting, spreading in layer of
specified thickness, breaking clods,
sectioning, watering, compacting each layer to
density control of not less than 95 percent or
as stipulated by Sheep foot roller / Vibratory
roller/ 8 to 10 tonne power roller all other
ancillary operations complete including all lead
and lifts.

Cum

173.00

3.78

Providing and constructing graded filter media.
below and behind rock-toe consisting of 20 cm
thick sand, 25 cm thick 20 - 4.75 mm and 40
cm thick 80 - 20 mm size graded coarse
aggregates satisfying filter criteria as per
specifications including cost of all materials,
labour, machinery, laying to required slope,
compaction and all other ancillary operations
complete including all lead and lifts.

Cum

1297.00

3.79

Providing and constructing graded filter media.
below and behind rock-toe consisting of 30 cm
thick 80 - 20 mm size graded coarse
aggregates satisfying filter criteria as per
specifications including cost of all materials,
labour, machinery, laying to required slope,
compaction and all other ancillary operations
complete including all lead and lifts.

Cum

1256.00

3.80

Providing and laying filter media. consisting of
2 layers of 250 gsm poly-propylene non-woven
filter fabric and 400 mm thick 20 mm
downgraded coarse aggregate for vertical/
inclined and horizontal filter blanket for
embankment including cost of all materials,
machinery, labour and all other ancillary
operations complete including all lead for
aggregate and all leads for fabric and all lifts.

Sgm

1181.00
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Item No.

Description of Item

Unit

Rate

Remarks

2

4

3.81

Providing and constructing 45 cm thick
chimney filter using clean approved sand
satisfying filter criteria including cost of all
materials, machinery, labour, compacting and
all other ancillary operations complete
including all lead and lifts.

Cum

1107.00

3.82

Providing and laying Hariyala or other
approved quality turfing sods for the slopes of
earthen embankments over 20 mm thick sand
backing including cost of all materials,
machinery, labour including preparing surface,
spreading sand, watering for 15 days and all
other ancillary operations complete including
all lead and lifts.

Sgm

131.00

3.83

Providing, installing & erecting incorrect line
and level, fiber glass reinforced plastics (FRP)
"V notch" of following sizes and discharge
capacities, for accurate measurement of water
flowing through open channel with
prefabricated fiber glass lining moulded
engraved gauge marking (in lit/sec and in cms)
including discharge table, capacity marking,
flow direction, sand treatment on the back side
of "V" notch, testing, etc. Complete as directed
Engineer in charge.

FRP V notch having discharge capacity 15 lit/
sec of section 20 x 40 cms with upstream and
downstream channel

No.

14093.00

FRP V notch having discharge capacity 30 lit/
sec of section 25 x 50 cms with upstream and
downstream channel

No.

21737.00

FRP V notch having discharge capacity 45 lit/
sec of section 28 x 56 cms with upstream and
downstream channel

No.

24775.00

FRP V notch having discharge capacity 60 lit/
sec of section 30 x 60 cms with upstream and
downstream channel

No.

29626.00
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Item No. Description of Item Unit Rate Remarks
1 2 3 4
FRP V notch having discharge capacity 90 lit/ No. 38185.00
sec of section 35 x 70 cms with upstream and
downstream channel
FRP V notch having discharge capacity 120 lit/ No. 47514.00

sec of section 42 x 84 cms with upstream and
downstream channel
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CHAPTER-4

CANAL AND ALLIED WORKS
Instructions

General instructions on Schedule of Rates shall be applicable to this chapter to the extent they
are relevant.

Ratesinclude costof:

a) Labour.

b) Runningcharge®f machineryincludingfuel andlubricants.

c) All materialsrequired forexecutiorof itemof work.

d) All leadandlift of materialsmachinesandlabours.

e) Wastagef CementSandCoarseAggregate Admixture, ConcreteandMortar.
f)  Shuttering Scaffolding,Formwork, Vibration,and Curing.

g) Testingof materialsandquality assuranceneasurescludingMix Design.

h) Standardsafetymeasures.

i) Siteclearancelayoutandsettingoutof work.

. The rates of completed items of concrete works are inclusiyeading and unloading,
standard finish and preparation of cold and hot joints.

. All the construction materials, workmanship and quality shall conform to the stangaedsribed
in IS Codes and Specifications/Guidelines/Circulars of CG Water Resources Department.
Forall nominalmixes,mix proportionsshallbeasperIS 456 (Reaffirmed2011).

. The precast slabs shall be cast at suitable centralized places using table/suitable vibrator and
ensuring qualitycontrol ofconcrete and proper curing arrangement.

Provision of design mix concrete M 15, MSA 20 mm for cast in situ cemmamtretdining

shall bedonefor canals dischargap to 0.3cumecof less ordepth of water up to 0.50 m,
whichever is less.

a) Provision of design mix concrete M 15, MSA 20 mm for-gasitu cement concrete lining

shall be done for canalshaving dischargemore than 0.3 cumec and deptbf water more

than 0.50 m, whichever is ledsor canals havinglischargegreaterthan 50 cumec and where
thickness of lining is 100 mm or more, the maximum size of aggregate should be about 25%
of thickness of lining and accordingly suitable mix design and rate analysis should be done.
b) Provision of Design Mix Concrete M 15, MSA 20 mm for dassitu cement concrete

lining in side slopes of canal with manual paver/ winch operated slip form shall be done for
canals having discharge less than 5 cumec and width of canal bed shalttbhaness.

. The PVC strip is to be provided as per guidelines for cast in situ cement concrete lining work
in canal as per revised TC 60.
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10. Flag stone lining/stone pitched lining may be done on canals carrying discharge delow

cumec if economically feasible.

11. In item no. 4.25, the GStas been deleted from the language as well as rate of the item.

Applicable GST on total amount of civil contract shall be added on the base amount worked
out as per SOR 2025.

12. In Item no. 4.27 (Double Layer Cementitious Concrete Geosynthetic Mattresses) CCGM with

intermittent filter points in both direction (longitudinal and vertical) is used to release the
pore water pressure made up of polyester (PET) of mass 38@ugdensile strength of
greater than or equal to 50 KNIm

13. For Item no. 4.28, 4.29 and 4.30 follow CPHEEO manual, CWC guidelines and 1S 6530:1972

for laying at site. These pipes shall be used in the case of small cross drainage works and
for CADA (Command Area Developmemuthority) works as per the directions of
Engineerin- Charge.

14. Measurements:No deductiorshallbemadefor thefollowing:

a)
b)
c)
d)

e)

f)

Volumeoccupiedy reinforcement.

Openingupto 0.1sgmin area.

Endsof dissimilar materialfor examplebeams,posts, girders, rafters, perlines, trusses,
corbels and steps up to 0.5 sgm in crEsdion.

Opening up to 0.1 sgm in area (in calculating area of an opening, the thickreegsarate
lintel or sill shall be included in height.).

Volumeoccupied bypipes, conduitsheathing, etcnot exceeding 0.1 sqgm each in cross
sectional area.

Moulds drip moulding, chamfers, splayed rounded or curved anglegrbedes and
rebates up to 10cm in width or 15cm in girth.

15. TheLDPE film, sealingcompoundandprimershallbearlSI Mark in accordancavith Indian

Standards Institution (Certification Marks) Act 1952.

16. CanalbedgradestoneasperANNEXURE -X Type Design5.

17. Thefollowing IndianStandardsnaybereferredo:

IS CodeNo Title

651:1980 | Glazedstonewargipesandfittings specification.

1398:1982 | PackingPaperWaterProof, BitumenLaminated First Revision)
(with Amendmentd to 3) (Reaffirmed1994).

2505:1992 | Concretevibratorsimmersiontype- generakequirements.
(Reaffirmed2004)

2506:1985 | ScreedBoardVibrators(Reaffirmed2005)
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2508:1984 | Low DensityPolyethylend=ilms (SecondRevision)(Reaffirmed
2003)

2514:1963 | ConcreteVibrating Tables(Reaffirmed2001)

3384:1986 | Specificatiorfor bitumenprimerfor usein waterproofingand
dampproofing. (Reaffirmed 2000)

3872:2002 | Lining of canalswith burntclaytilesi codeof practice
(Reaffirmed 2012)

3873:1993 | Codeof Practicefor LayingIn-Situ CementConcreteLining on
Canals (Second Revision) (Reaffirmed 2004)

4031:1991 | Methodsor Physicallestsfor HydraulicCemen{FirstRevision)
(Reaffirmed2005)(Partl To XV)

45152002 | Stonepitchedlining for canals codeof practice (Reaffirmed
2012)

4558:1995 | Codeof Practicefor UnderDrainageof Lined Canals(Reaffirmed
2006)

4575:1983 | Codeof Practicefor Designsof Cross Sectionof Lined Canals
(With Amendmentd.&2). (Reaffirmed2005)

4701:1982 | Codeof practice forearthworkon canals(Reaffirmed2004)

4926:2003 | Ready mixedconcrete codeof practice

5256:1992 | Code of Practice for Sealing Joints in Concrete
Lining on Canals. (Reaffirmed2003)

5690:1982 | Guidefor Laying CombinatiorLining for ExistingUnlinedCanals
(with Amendment No.1). (Reaffirmed2004)

5889:1994 | VibratoryPlateCompactofwith AmendmentNo.1)(Reaffirmed
2005)

7245:1974 | Specificationfor ConcreteéPavers (Reaffirme@001).

7246:1974 | Recommendationfor Use of TableVibrators for
Consolidating Cocrete. (Reaffirmed 2004)

9013:1978 | Methodsfor Making, Curing& DeterminingCompressive
Strength of Accelerated Cured Concrete Test Specimens.
(Reaffirmed2004)

9451:1994 | GuideLinesfor Lining of Canaldn ExpansiveSoils.(Reaffirmed
2004)

9698:1995 | Codeof Practicefor Lining of Canalswith Low Density
Polyethylene Film. (Reaffirmed 2001)

10430:2000 | Criteriafor Designof Lined CanalsandGuidancdor Selectiorof
Type of Lining (Reaffirmed 2004)

10646:1991 | Methodof Testfor DeterminingFlexuralStrengthof Pre Cast
Cement Concrete Slalbsr Canal Lining (Reaffirmed2004)

11809:1994 | Lining for canalsby stonemasonrycodeof practice (Reaffirmed
2004)

12379:1988 | Codeof Practiceor Lining in WaterCoursesandField Channels.

(Reaffirmed2003)
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13143:1991 | SpecificatioronJointsin Concretd.ining of Canals Sealing
Compound. (Reaffirmed 2004)

15351:2003 | Pneumatidluid power identificationof portsandcontrol
mechanisms of control valves and other components.

CwC Lining of canalsn ExpansiveSoils.
ReportJune
1987
T.C.17 Canalgn expansivesoils-identificationandtreatment.

T.C.1/84 Concretdining.

T.C.20 Necessityandtypeof DrainageArrangementd®ehindlining.

CSMRS Reportof CSMRSon "Guidelinefor useof CNSs o i idsued
Report vide N0.8120/R1/86-CSM/356 dated 1-8-87.

*k*k
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CHAPTER - 4
CANAL AND ALLIED WORKS
Schedule of Rates

Iltem No. Description of item Unit Rate Remarks
1 2 3 4
CANAL LINING WORKS
4.01 Excavation in different types of soil in canal bed

and sides slopes for lining, sleepers, steps,
coping and under drainage arrangement including
dressing to the profile and disposal of excavated
materials and all other ancillary operations
including all lead and lifts etc., complete.

4.01.01 In all kind of soft/loose/hard/dense soils, Cum 176.00
moorum & moorum mixed with boulders and
Mud

4.01.02 In soft/ disintegrated/ weathered rock including Cum 409.00
wet excavation.

4.01.03 In hard rock of all toughness requiring blasting Cum 1298.00

4.02 Providing and fixing fine chisel dressed canal bed
grade stone (Type design 5) embedding 45 cm
deep of stone with 15 cm concrete all around and
at bottom in cement concrete M15 (Design Mix),
grade including excavation (all type of sail)
orientation of stone along centre line and top of
concrete is flushed with design bed level, curing
and all other ancillary operations complete
including all lead and lifts.

Using graded aggregate of maximum size 40

Mm
4.02.01 (a) Size 60 x15 x 15 cm Each 480.00
4.02.02 (b) Size 55 x 15 x15 cm Each 440.00
4.02.03 (c) Size 50 x 15 x15 cm Each 400.00
4.03 Providing and placing approved cohesive non- Cum 557.00

swelling soils, below lining in canal bed and side
slopes including serration in soil, breaking of
clods, laying in layers of 15 cm thickness, cutting
and finishing in required bed grade & side slopes
including dressing, watering, compaction (at
optimum moisture content to obtained dry density
not below 90%) and all other ancillary operations
including all lead and lifts etc., complete.

( ]
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Item No.

Description of item

Unit

Rate

Remarks

1

2

4.04

Tamping in canal bed and sides including
saturation up to 30 cm depth for preparation of
earthen sub-grade before laying in-situ cement
concrete lining including all lead and lifts etc.,
complete.

Sgm

21.00

4.05

Providing and laying free draining sand below
lining in canal bed and sides slopes including
compaction cost of all materials, labour, spreading
to specified thickness and all other ancillary
operations complete as per specification including
all lead and lifts.

Cum

1083.00

4.06

Providing and fixing in position LDPE film of 150
micron (0.15 mm) IS mark of grade 231 for bed and
sides of canal including cost of all materials,
labour, laying, joining as per specifications and all
other ancillary operations including all lead and lifts
etc., complete.

Sgm

51.00

4.07

Providing and applying primer, conforming IS
3384, on sleepers of in-situ cement concrete lining
panels in canal as per IS 3873 and IS 5256 with
layer @ 1 lit per 2 Sgm including cost of all
materials, labour, as per specifications and all
other ancillary operations including all lead and lifts
etc., complete.

4.07.1

On top of sleepers

Sgm

67.00

4.07.2

On vertical face of panel

Sgm

34.00

4.08

Providing and placing in position cement concrete
with graded aggregate in canals, including cost of
all material, vibration, finishing, curing for 28 days,
cleaning and all other ancillary operations
including all lead and lifts etc., complete.

4.08.01

For sleeper and safety ladders using graded
aggregate of maximum size 20 mm with,

Cement concrete M15 (Design mix)

Cum

5160.00
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Item No.

Description of item

Unit

Rate

Remarks

1

2

4.08.02

For in-situ lining in canal (in bed, slopes and
coping) with design mix Concrete.

M15, 20 mm graded aggregate

Cum

5317.00

4.09

Providing and placing in position M15 Grade
Design Mix Concrete using graded aggregate of
maximum size 20 mm. for in-situ lining in canal bed
and side slopes including form work for laying in
panels, screeding the surface of side slopes with
manual paver/winch operated slip form, vibration,
making grooves as per IS 3873, curing for 28 days
by constructing brick masonry drains with weep
holes of perforated pipes on the coping at the top
of lining or by sprinklers cleaning and all other
ancillary operations complete including cost of all
materials including all lead and lifts.

Cum

5728.00

4.10

Filling contraction joints (grooves) as per IS 5256
with hot applied sealing compound IS 13143
including cleaning and washing grooves, painting
its inner surfaces with primer IS 3384 at the rate of
1 litre per 4 Sgm inclusive of cost of all materials
for in-situ concrete lining and all other ancillary
operations including all lead and lifts etc.,
complete.

4.10.1

grooves of 17 mm depth

34.00

4.10.2

grooves of 20 mm depth

40.00

4.10.3

grooves of 27 mm depth

54.00

4.10.4

grooves of 30 mm depth

60.00

4.10.5

grooves of 33 mm depth

66.00

411

411.1

Providing and placing in position M15 Grade
Design Mix Concrete having air entraining agent
by paver machine in bed, side slopes and
curvature including cost of all material trimming,
batching, mixing, transporting, placing, vibrating,
inserting PVC strips at joints, smooth finishing,
curing and all other ancillary operations complete
including all lead and lifts.

Cum

5279.00
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Item No.

Description of item

Unit

Rate

Remarks

1

2

Using graded aggregate of maximum size 20 mm

4.11.2

Providing PVC Strip for Paver lining

200.00

4.12

Providing & fixing in position Precast Cement
Concrete slabs of M15 grade design mix concrete
of various sizes in CM 1:3 proportion by volume for
lining of canal over 12 mm thick bed of CM 1:3
including cost of all materials, labour, preparing
surface, packing mortar into joints and flush
pointing in CM 1:3 joints neatly, curing and all other
ancillary operations complete including all lead
and lifts.

Using graded aggregate of maximum size 20
mm

412.1

Pre cast Slab of 60 mm thickness

Sgm

447.00

4.12.2

Pre cast Slab of 50 mm thickness

Sgm

403.00

4.12.3

Pre cast Slab of 40 mm thickness

Sgm

392.00

4.13

Providing and laying stone slab lining for canals on
average 12 mm thick bedding of cement mortar 1:3
with raking, refilling and pointing in cement mortar
1:3 striking joints, curing and cleaning and all other
ancillary operations complete including cutting
slab to required size and cost of all materials 40 to
50 mm thick flag stone including all lead and lifts.

Sgm

488.00

4.14

Providing and constructing stone pitched lined
canal in compartment made of stone masonry in
cement mortar 1:3 with pin headers at every 2 sqgm
using stones and stone chips from approved
source including cost of all materials, labour, hand
packing/wedging stone chips, finishing and all
other ancillary operations including all lead and
lifts etc., complete.

4.14.1

150 mm thickness

Sgm

245.00

4.14.2

225 mm thickness

Sgm

303.00
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Item No.

Description of item

Unit

Rate

Remarks

1

2

4

4.14.3

300 mm thickness

Sgm

462.00

4.15

Providing and constructing stone masonry in CM
1:3 with pointing in similar mortar proportion by
volume for canal lining over a bed of minimum 12
mm thick similar cement mortar using stones from
approved quarry including cost of all materials,
machinery, labour, batching and mixing mortar,
raking & pointing, mortar joints, finishing, curing
and all other ancillary operations including all lead
and lifts etc., complete.

Cum

3338.00

4.16

Providing and laying of 150 mm dia. PVC
corrugated perforated pipes in longitudinal &
transverse drains including joints and all other
ancillary operations complete as per specifications
including all lead and lifts.

277.00

4.17

Providing and forming 610x610x975 mm deep
filter drain pocket around pressure relief pipe
consisting of 75 mm thick, each layer with 20 - 40
mm graded gravel layer & 5-20 mm graded gravel
and sand layer including cost of all materials,
labour and all other ancillary operations including
all lead and lifts etc., complete.

Each

458.00

4.18

Providing and constructing of longitudinal &
transverse graded filter drains around of 150 mm
perforated PVC pressure release pipe having
gradually decreasing thickness layer using 40 mm
graded metal 150 mm thickness and 75 mm thick
layer of coarse sand of minimum FM 1.5 approved
clean, hard, gravels satisfying specified filter
criteria in layers of specified thickness including
cost of all materials, labour, laying to required
slopes compaction and all other ancillary
operations complete as per specification and
approved drawings including all lead and lifts.

Note: - Excavation shall be paid separately as per
excavation rate given in chapter 02.

4.18.1

Sand

Cum

1710.00
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Item No.

Description of item

Unit

Rate

Remarks

1

2

4

4.18.2

Metal 40 mm Graded Metal

Cum

1333.00

4.18.3

150 mm perforated PVC pressure release pipe

264.00

4.19

Providing and laying bitumen laminated water
proof paper IS 1398(Type 1) over top of drains and
sand surface before laying in-situ cement concrete
lining including all lead and lifts.

Sgm

28.00

4.20

Providing and fixing flap valves in drains
including all lead and lifts.

Each

701.00

4.21

Providing and fixing in position pressure relief
valves of size 150 mm IS 4985 for outlets in
longitudinal drains in canal bed as per
specifications including of cost of all materials
including all lead and lifts.

Each

1039.00

4.22

Providing and fixing in position R.C.C cylindrical
boxes and covers at outlet in longitudinal drains IS
4558 pre-cast cement concrete M15 Design mix
with 12.5 mm graded aggregate excluding cost of
reinforcement but including form work, vibration,
finishing, curing and all other ancillary operations
including all lead and lifts etc., complete.

Cum

7167.00

4.23

Construction of Dowels (Dowlas)

4.23.1

Construction of Dowels, 30 cm wide on top and 30
cmin height (1.5:1 side slopes) on the canal banks
including excavation, dressing and all other
ancillary operations including all lead and lifts etc.,
complete.

51.00

4.23.2

Construction of Dowels, 30 cm wide on top and 30
cm in height (2:1 side slopes) on the canal banks
including excavation, dressing and all other
ancillary operations including all lead and lifts etc.,
complete.

61.00

4.24

Extra rate for Item No. 4.08.2.2, 4.08.2.3, 4.09,
4.11.1.1 and 4.11.1.2 for providing and mixing
fibrillated polypropylene fibers 6 mm to 25 mm
length conforming to IS 16481: 2016, to be added
@ 0.91 kg/cum to concrete used for lining of
canals carrying discharge more than 1 cumecs.

Cum

340.00
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Item No.

Description of item

Unit

Rate

Remarks

1

2

4

4.25

Bituminous Geomembrane liner for canal: Supply,
laying and joining Bituminous Geomembrane as
hydraulic liner over canal with side slope not
steeper than 1(V):1(H) including up to 200 mm
overlap, having average thickness of 4mm
(minimum thickness 3.6mm), minimum width of
5m, minimum tensile strength of 15kN/m and
minimum permissible elongation of 50% which
shall be laid on the properly prepared subgrade
including import duties & custom clearance
charges, transportation, loading/unloading, labour
charges, excavation for trench, anchorage and
testing which shall confirm to ASTM/IS standards
and excluding dismantling of concrete, earthwork,
dewatering, and overlap beyond 200 mm and all
other ancillary operations including all lead and
lifts etc., complete.

Sgm

1782.00

4.26

Standard CCGM: Supplying, laying and
Installation of Double Layer Cementitious
Concrete Geosynthetic Mattresses- Standard
CCGM (of required thickness after filling) width 5
m, as Hydraulic liner over canal, or as lining on
reservoirs, ponds, water storage facility or on
upstream side of Earthen Embankments/ Dams
etc. with capacity to withstand the high UV
resistance. Including import duties and custom
duties, transportation, supply at site and
loading/unloading charges and 15% for shrinkage
which shall confirm to standards, and including
supply and laying of 150GSM Non-Woven
Geotextile for separation and filtration purpose
below CCGM, complete as directed by Engineer
in Charge. (The rate of above item includes supply
of all hardware materials, pegging,
stitching/zipping & all other consumables and
equipment's for laying of such material excluding
cost of concrete) (Pre measurement shall be
made after layout of mattress at site and actual
measurement shall be taken after filling of
concrete inside CCGM after that payment shall be
made with allowable maximum shrinkage of 15%
or as per actual whichever is less) including all
lead and lifts.
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Item No.

Description of item

Unit

Rate

Remarks

1

2

Thickness after filling (mm)

4.26.1

60

Sgm

1537.00

4.26.2

80

Sgm

1776.00

4.26.3

100

Sgm

1981.00

4.27

CCGM with FP (filter point): Supplying, laying and
Installation of Double Layer Cementitious
Concrete Geosynthetic Mattresses  with
intermittent filter points- CCGM with intermittent
FP in both direction (of required thickness after
filling) width 5 m, as Hydraulic liner over canal, or
as lining on reservoirs, ponds, water storage
facilty or on upstream side of Earthen
Embankments/ Dams etc. Including import duties
and custom duties, transportation, supply at site
and loading/unloading charges and 15% for
shrinkage which shall confirm to standards, and
including supply and laying of 150GSM Non-
Woven Geotextile for separation and filtration
purpose below CCGM, with capacity to withstand
the high UV resistance. complete as directed by
Engineer in Charge. (The rate of above item
includes supply of all hardware materials,
pegging, stitching/zipping & all other consumables
and equipment's for laying of such material
excluding cost of concrete) (Pre measurement
shall be made after layout of mattress at site and
actual measurement shall be taken after filling of
concrete inside CCGM after that payment shall be
made with allowable maximum shrinkage of 15%
or as per actual whichever is less) including all
lead and lifts.

Thickness after filling (mm)

4271

100

Sgm

2680.00

4.27.2

200

Sgm

3173.00
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Item No. Description of item Unit Rate | Remarks
1 2 3 4
4.28 Providing, laying and jointing of Asbestos cement
pressure pipe (class 15), with AC coupler joint
along with EPDM rubber ring, ISI marked
confirming to IS 1592 :2003 tested to the required
pressure including testing of joints, cost of pipes,
all complete manufactured by Mazza process
including all lead and lifts.
4.28.1 100mm M 409.00
4.28.2 125mm M 527.00
4.28.3 150mm M 638.00
4.28.4 200mm M 1083.00
4.28.5 250mm M 1445.00
4.28.6 300mm M 2001.00
4.28.7 350mm M 2580.00
4.29 Providing, laying and jointing of Asbestos cement
pressure pipe (class 20), with AC coupler joint
along with EPDM rubber ring, ISI marked
confirming to IS 1592: 2003 tested to the required
pressure including testing of joints, cost of pipes,
all complete manufactured by Mazza process
including all lead and lifts.
4.29.1 100mm M 505.00
4.29.2 125mm M 642.00
4.29.3 150mm M 786.00
4.29.4 200mm M 1376.00
4.29.5 250mm M 1834.00
4.29.6 300mm M 2568.00
4.29.7 350mm M 3318.00
4.30 Providing, laying and jointing of Asbestos cement
pressure pipe (class 25), with AC coupler joint
along with EPDM rubber ring, ISI marked
confirming to IS 1592: 2003 tested to the required
pressure including testing of joints, cost of pipes,
all complete manufactured by Mazza process
including all lead and lifts.
4.30.1 100mm M 614.00
4.30.2 125mm M 798.00
4.30.3 150mm M 983.00
4.30.4 200mm M 1702.00
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Item No. Description of item Unit Rate | Remarks
1 2 3 4
4.30.5 250mm M 2268.00
4.30.6 300mm M 3242.00
4.30.7 350mm M 4130.00
4.31 Fixing in position NP1 & NP2 half round Hume
pipes for canal lining (for water courses & field
channels) including handling toeing, filling the
joints with filler materials and cement mortar 1:3
curing and all other ancillary operations complete
(excluding cost of pipes collars) including all lead
and lifts.
4311 (a) 80 mm dia. (NP1) M 92.00
4.31.2 (b)100 mm dia. (NP1) M 96.00
4.31.3 (c) 150 mm dia. (NP1) M 96.00
4314 (d)250 mm dia. (NP1) M 99.00
4315 (e) 300 mm dia. (NP1) M 131.00
4.31.6 (f) 350 mm dia. (NP1) M 165.00
4.31.7 (g) 400 mm dia. (NP1) M 197.00
4.31.8 (h) 450 mm dia. (NP1) M 230.00
4.31.9 (i) 500 mm dia. (NP2) M 264.00
4.31.10 | (j) 600 mm dia. (NP2) M 329.00
EMBANKMENT WORKS FOR CANAL (DAM
SPECIFICATION)
432 4.32.01 Providing hearting/casing embankment with Cum 173.00
homogeneous soil from approved borrow areas in
layers of 25 cm before compaction including cost
of all materials, machinery, labour, all operations
such as excavation, sorting out, transporting,
spreading in layer of specified thickness, breaking
clods, sectioning, watering, compacting each
layer to density control of not less than 95 percent
or as stipulated by Sheep foot roller/Vibratory
roller/ 8 to 10 tonne power roller and all other
ancillary operations including all lead and lifts etc.,
complete.
FOUNDATION FILLING WORK
4.33 4.33.01 Providing rubble and sand filling in layers of 22.5 Cum 1151.00
to 30 cm including cost of all materials, machinery,
labour, watering, ramming and all other ancillary
operations including all lead and lifts etc.,
complete.
[ 113 ]
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Item No.

Description of item

Unit

Rate

Remarks

1

2

4.33.02

Providing rubble and Moorum filling in layers of
22.5 to 30 cm including cost of all materials,
machinery, labour, watering, ramming and all
other ancillary operations including all lead and
lifts etc., complete.

Cum

831.00

4.33.03

Providing and laying sand blanket below
embankment including cost of all materials,
machinery, labour, spreading to specified
thickness and all other ancillary operations
including all lead and lifts etc., complete.

Cum

619.00

4.33.04

Providing and constructing dry rubble rock- toe
using rubble and stone chips from approved
source including cost of all materials, machinery,
labour, hand packing rubble and stone chips,
finishing top and sides to required slopes and all
other ancillary operations including all lead and
lifts etc., complete.

Cum

1014.00

4.33.05

Providing and constructing longitudinal and cross
graded filter drains using sand and 20 mm
downgraded aggregates satisfying specified filter
criteria in layers as per specifications including
cost of all materials, machinery, labour, laying to
required slopes, compaction and all other ancillary
operations including all lead and lifts etc.,
complete.

Cum

1181.00

4.33.06

laying Longitudinal Drains and Transverse drains
of Size 600 x600 x750 mm in bed and filling with
12 mm to 40 mm HG machine crushed metal and
sand in bed including excavation of drains and
cost of procuring of all materials including all lead
and lifts.

Rm

554.00

4.33.07

laying and fixing of 100 mm Dia. 300 mm long
precast Porous CC plugs in bed and sides using
0.787 Kgs of cement per each using 20 mm HG
metal and placing in local filters of size 600 x600
X750 mm in size including excavation of drains
and cost of procuring of all materials including all
lead and lifts.

One plug

462.00
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Item No.

Description of item

Unit

Rate

Remarks

1

2

4

4.33.08

Providing and constructing graded filter media.
below and behind rock-toe consisting of 20 cm
thick sand, 15 cm thick 20 mm down and 15 cm
thick 40 mm down size graded coarse aggregates
satisfying filter laying to required slope,
compaction and all other ancillary operations
complete with initial lead up to 50 m and all lifts
criteria behind rock-toe and 15 cm thick sand, 20
cm thick 20 mm down coarse aggregate and 65
cm thick 40 mm down size coarse aggregate
satisfying filter criteria below rock-toe as per
specifications including cost of all materials,
machinery, labour including all lead and lifts.

Cum

1323.00

4.33.09

Providing and laying filter media. consisting of 2
layers of poly propylene non-woven filter fabric
and 200 mm thick 20 mm downgraded coarse
aggregate for embankment including cost of all
materials, machinery, labour, forming toe drain
and all other ancillary operations complete
including all lead and lifts. Using 250 gsm filter
fabric

Sgm

590.00

ROCK AND FILL WORK

4.34

Providing and constructing rockfill casing to canal
embankment with graded stones and stones and
spalls in layers, hand packing, wedging, finishing
surface to required slopes and all other ancillary
operations including all lead and lifts etc.,
complete.

Cum

952.00

4.35

Providing compacted embankment for field
irrigation channels with gravely soil from approved
borrow area including sorting out, spreading in
layers of 15 cm thickness, breaking clods,
watering, compacting, dressing sides to required
slopes and all other ancillary operations including
all lead and lifts etc., complete.

Cum

354.00

4.36

Providing rubble / boulder and sand filling behind
abutment and return walls in layers including cost
of all materials, machinery, labour, watering,
ramming all other ancillary operations including all
lead and lifts etc., complete.

Cum

708.00
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CHAPTER-5
CANAL STRUCTURE

Instructions
1. Generainstructionson Scheduleof Ratesshallbeapplicableto theextenttheyarerelevant.

2. Ratesinclude costof:

a) Labour.

b) Runningcharge®f machinenjincludingfuel andlubricants.

C) All materialsrequired forexecutionof itemof work.

d) All leadsandlift of materialsmachinesandlabours.

e) Wastagef CementSandCoarseAggregate Admixture,ConcreteMortar etc.
f) Shuttering Scaffolding,Formwork, VibrationandCuring

0) Testingof materialsandquality assuranceneasuresncludingMix Design.

h) Standardafetymeasures.

i) Siteclearancelayoutandsettingout of work.

3. Therates of completed items of concrete works are inclusive of loading and unloading,
standard finish required for concrete work, cleaning/preparation of cold and hot joint.

4. All the construction materials, workmanship and quality shall conform tosttwedards
prescribed in IS Codes and Specifications/Guidelines/Circulars of CG Water Resources
Department.

5. Forall nominalmixes,mix proportionsshallbeasper|S 456:2000(Reaffirme@011).

6. For purpose of measurement of concrete/masonry waslems and retaining walls in canal
structures and similar work the following shall be applied:

a) Foundationand Sub structure: work upto 1.5m abovetop of foundationconcrete.
b) Superstructure: for all worksabovethe levelspecifiedin 6 (a).

7. In case ofcanal structures with well sinking or pile foundations the followohfinitions
shall be applied:
a) Foundation: All works below ground level or below water level, whichever is higher,

but not above soffit level of deck slab/ beam shall be termézLiagdation.

b) Sub structure: The part of the bridge (or canal structure) below soffit level of the deck
slab/beam but above the foundation level as defined in (a) above, shall be taken as sub
structure of the bridge (or canal structure) part.

c) Super structure: The work above soffit level for deck slabs/beams including centering
and shuttering (formwork) required for the superstructure, kerbs, railings, expansion joints,
beams, slabs, etc., shall be termed as superstructure of the bridge (or canal structure) part

8 The bearings shall conform to section no. 200
(First Revision) oMinistry of Shipping andr'ransport (Roadgving).

9. Measurement:Reinforced CementConcrete
a) Dimensionsshall be measuredo nearest0.01 m. exceptfor the thicknessof slab
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which shall be measured to nearest 0.005 m. the areas shall be worked out to nearest
0.01sqg.m. Thecubicalcontentshallbeworkedoutto neares0.01cum.

b) Thefilling in thewell shallbe measure@nthe crosssectionakreaof thedredgehole
multiplied by the height of the fill.

c) Concretein well steiningshall be measuredy multiplying the crosssectionalarea

of thesteiningby the heightof thesteiningasactuallycasted.

d) Nodeductiorshallbemadefor thefollowing:
I. Ends of dissimilar materials for example beam, posts, girders, rafters,

purlins, trusses, corbels and step up to 0.5 sgm in cross section.
ii. Openingup to 0.1 sgm in area (in calculating area of an opening, the
thickness of angeparate lintel or sill shall be included in height).

iii.  Volumeoccupiedby reinforcement.
iv.  Volume occupiedby pipes, conduits,sheathing.etc., not exceedingd.1 sgm

each in cross sectional area.
v. Moulds, drip moulding, chamfers,splays,roundedor curvedangles,beds,
grooves and rebates up to 10 cm in width or 15 cm in girth.

vi. Columnsshallbe measuredrom top of columnbaseto undersideof floor slab.
vii. In caseof columns for flat slabs, flaref column shall bencluded with column for

measurement.

vii. Beams shall be measured from face to face of columns and shall include haunches,

if any, between columns and beams. The depth of beams shall be measured from
bottom of slab to bottom of the beam except in case of inverted beams where it shall
be measureddm top of slab to top dfeam.

10. Measuremen®Reinforcemensteel

(@)
(b)
(©
(d)
(e)

(f)

(9)
(h)

(i)

Dimensions excepting crosssectionsand thicknessof plate shall be measuredto
nearest001mexceptfor reinforcementvhich shallbe measuredo neares0.005m.
Areas excluding crossectional measurements shall be worked out to nearest€yj601
Weightsshallbeworked outto neareskg.

Weight of cleats, brackets, packing pieces, bolts, nuts, washers, distance pieces,
separatorsgiaphragm gussets (taking overall sg. dimensions), fish plates, etc. shall be
added to the weight of respective items.

An addition of 2.5 percent of the weight of structure shall be made for shop and site rivet
heads in riveted steel structures.

No deduction shall be made favet or bolt holes (excluding holes for anchor or holding
down bolts). Deductionin caseof rivet or bolt hole shall howeverbe madeif its area
exceeds 0.02sgm.

The weight of steel sheet, plate and strip shall be taken from relexhan Standards

based on 7.85 kg/sq m for every mm sheet thickness.

For forged steel and steel castings, weight shall be calculated on the basis of 7850kg per
cum.

In the caseof weldedsteelstructuresno allowanceshallbe madefor theweld metal.
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() Steel reinforcement shall be measured by weight in kg. and shall include cutting to lengths,
hooked ends cranking or bending (straight or spiral). Authorized overlaps,
chairs/separators shall be measured. Binding wire for reinforcement shalineatered.

11. Masonry:Classificationof masonry
a) Masonry: Formasonryworksupto 15m height:

I.  Hammer dressed coursed rubble masonryfFace stone shall be hammer dressed on
all beds and joints, so as to give them approximately rectangular shapbed and
side joints shall be hammerdressedior 75 mm from the face Thebushingonthe

faceshallnotbe morethan4 cmon anexposedace.

ii.  Random rubble or uncoursed masonry: Stonesusedfor uncoursedor random
rubble masonry work shall be hammer dressed ogitles and bed in such a way as
to close up with the adjacent stone in masonry work as strongly as pobsédfigce
of stonesshall be so dressedhat bushingon the exposedace shall not project by
more than 4 cm from the general wall surface.

b) Bond stones:Through bond stones shall be provided in walls up to 60 cm #imckin
case of walls above 60 cm thickness, a set of two or more bond stones oveeaghing
otherby at least 1=mshallbeprovided inline from faceto back. Each bond stone or a
set of bond stones shall be provided at 1.5 m to 1.8 m apart clear in each course. The
bond stones shall be staggered in successive courses and marked for identification:

Vi.

Plum stones (Pinheader): Pin header or plum stones shall be provided in
hearting at about 1.8 m interval (both across and along). They shall run through
the height of at least two courses. Their position shall be staggered in successive
courses.

Joints: The maximunthickness ojoints shall be&é6 mmfor varioustypes of ashlar
masonry, 10 mm for squared rubble masonry coursed (first sort), 15 mm for
squared rubble masonry (second sort), 20 mm for hammer dressed coursed rubble
masonry and 35 mm for random rubble uncoursed masonry.

Masonry: For masonry works having height above 15 m (height means structural
height above lowest foundation level and is applicable for entire length of dam
and other massive structures).

Face masonry:Face stones shall be hammer dressed on face and one line chisel
dressed (finishing given to the stone face with no portion of it projecting more than
10 mm fromthe straight edge laid along the face of the stone) on bed, top and sides
for 75 mm from the face batter. The bushing on the faces of the stones shall not
project more than 4 cm.

Coursed rubble masonry:Face stones shall be hammer dressed on face, sides
and bed for 75 mm with the course normal to the face batter. The bushing on the
faces of the stones shall not projesbre than 4 cm.

Randomrubble masonry: Thehearingis of randomrubblework.

12. The ratesfor providing K.M. stones,0.2 K.M. stone,chainagecumboundarystoneof
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13.

14.

15.

16.

various types include lead up to 100m for all Materials.

Normally beforefixing of the stones(Km, 0.2 Km andbed grade)the chainingof the
constructed canal shall bedone.

On canals the stone (K.M. and 0.2 K.M.) shall be normally fixed withtdpeof concrete
platform at 0.1m above formation level of the canal bank with front edge of the stone at a
distance of 1.5m from the outer edge of the bank at top. For this purpose, the extra depth
of concrete wherever required, over and above the prasgisitade in completed item,

shall be payable as per the rates provided in the relevant chapters.

Measurements:

d)

i. Dimensionsshallbe measuredaorrectto the nearest cmThe area shall be
calculated in sgm correct to two places of decimal and cubical contents in
cum correct to two places of decimal.

ii.  Nodeductioror additionshallbemadefor thefollowing:

a) Ends of dissimilar materials (that is joists, beams, lintels, posts,
girders, rafters, purlins, trusses, corbels, steps, etc.) up to 0.1 sgm
in section.

b) Openingupto 0.1sgmin area.

c) Cementoncreteblocksfor holdingdownboltsandthelike.

d) Ironfixturessuchaswall tie, pipesup to300mmdia.

Where specifications of face masonry differ from those of hearting, oaface
masonrywill be payable aper actualidth limited up to 60 cm from the face.

Double face masonry shall be payable for actual width or up to 60cm, whichever is
less, for each side.

The stones for masonry shall be hard, durable tough, sound and clean. They should
be free from decay, weathered faces, soft seams, adhering coating, sand holes, veins,
flaws, cracks, stains and other defects and shall have, as far as possible, uniform
colour and texture. Stones not uniform in colour, texture and/or with stains may be
permitted after proper tests.

Stones: The size of the stone shall be normally varied from 0.05to 0.01 cum

no stone larger than the maximum specified size of 0.05shwould be used (in
general). The stones shall be taken from quarries approved by the Geologist and
Engineerin-Charge. The stone shall weigh less than 25 kg uséearting shall be
roughly cubical in shape. No stones weighing betweekgand150kg shallbeless
than225mm in anydirectionand nostoneweighing between 25 kg and 75 kg shall

be less than 156hm in any direction.

Spalls with minimum dimension of 200 mm to 100 mm shall be used to wettye in
thick mortarspaces. Theghall notnormally exceed 10 %f the volume of stone
masonry.
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17. The following Indian Standards and Indian Road Congresspublications may be referred:

IS Codes Title

269:2015 Ordin)aryPortIandcement specificationgReaffirmed
2020

383:2016 CoarseandFine Aggregatdor Concrete Specification

455:2015 PortlandSlagCement Specification(Reaffirmed2020)

456:2000 PlainandReinforcedconcreté codeof practice.

458:2003 ConcretePipes(with or withoutreinforcementsjFourth
Revision)(Reaffirmed 2013)

516:1959 Methods of tests for strength of concrete (Reaffirmed
2004)

783:1985 Code of Practice for Laying of Concrete Pipes
(Reaffirmed
2012)

1199:2018 part Il

Fresh Concretd Methods of Sampling, Testing and
Analysis

1322:1993 Bitumen Felts for Water Proofing and Damp Proofing
(Second Revision) (with Amendment Nos. 1 And 2)
(Reaffirmed 2003).

1343:2012 Prestressed Concretede of practice. (Reaffirmed 202

1489:2015 Portland Pozzolana Cemesyiecifications
(Reaffirmed 2020)

1791:2020 General Requirements for Batch Type Concrete Mixe

1838:1961 part lI

Preformed Fillers for Expansion Joints in Concrete N
Extruding and Resilient Type (Bitumen Impregnated
Fiber). (Reaffirmed 2000)

2386:1963 part |

Method of test for aggregates for concrete part | parti
size & shape.

2386:1963 part Il

Method of test for aggregates for concrete part Il
Estimation of deleterious material & organic impurities

2386:1963 part Il

Method of test for aggregates fmoncrete Part Il Specif
gravity, density, voids, absorption, and bulking.

2386:1963 part IV

Method of test for aggregates for concrete part VI
Mechanical properties.

2386:1963 part V

Method of test for aggregates for concrete part V
Soundness.

2386:1963 part VI

Method of test for aggregates for concrete part VI
Measuring mortar making properties of fine aggregate

2386:1963 part VII

Method of test for aggregates for concrete part VII Alk
aggregate reactivity.
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2386:1963 part VI

Method oftest for aggregates for concrete part VIlI
Petrographic examination.

2405:1980 part II

Specification for industrial sieve pa2tperforated plants

2430:1986 Method for sampling of aggregates for concrete.

2505:2023 Immersion types concretagbrators General requiremen

2506:2022 General Requirements for Concrete Vibrators, Screec
Board Type

2514:2023 Concrete Vibrating Table® Specification

2911: 1979 Code of Practice for Design and Construction of Pile

Foundations

2911 (part ISec.):
2010

Concrete Piles, Section 1, Driven CasSlitu Concrete
Piles (First Revision) (Reaffirmed 2002)

2911 (part I/Sec.
2):2010

Concrete Piles, Section 2, Bored CastSitu Piles (First
Revision) (Reaffirmed 2002)

2911 (part IV):2013

Load Test on Piles. (Reaffirmed 2002)

3535:1986 Methods of sampling hydraulic cement. (Reaffirmed
2004)

3812:2013 Pulverizeduel ash specificatiorfor useaspozzolanan
cement mortar and concrete.

3955:1967 Code ofPracticefor Designand Constructionof Well
Foundations (with Amendment No.1)

4031:1988 Methodsof physicaltestsfor hydrauliccement.

(partlto partl3)

4032:1985 Methodsof chemicalanalysisof hydrauliccement.
(Reaffirmed 2005)

4082:1996 StackingandStorageof constructiommaterialsand
componentsatsiterecommendatior(Reaffirmed2003)

4634:1991 Batchtypeconcrete mixersnethod oftestperformance.
(Reaffirmed 2005)

4656:1968 Specificatiorfor form vibratorsfor concrete.

4925:2004 Concretebatchingandmixing plant Specification

5121:1969 Safety Codefor Piling and other Deep Foundations
(Reaffirmed 2005)

6003:2010 Indentedwire for prestressedoncretespecification

6006:2014 Uncoatedstresgelievedstrandfor prestressedoncrete
Specification (Reaffirmed 2019)

6426:1972 Pile Driving Hammer. (Reaffirme@005)

6427:1972 Glossary of terms relatintp Pile Driving Equipment.

(Reaffirmed 2005)
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6428:1972

Pile Frame(Reaffirmed2005)

6461:1972 Glossaryof termsrelatingto cementconcrete.

(partlto part7)

6461:1972 Glossaryof termsrelatingto cementconcrete.

(part8to partl2)

6531:1994 CanalHead Regulators- Criteria for Design (First
Revision) Reaffirmed 2010)

6751:1972 Aluminum Alloy Casting@nd  Strips for Bearing
(Reaffirmed 1999)

6909:1990 Supersulphatedcement Specification(Reaffirmed2010)

6936:1992 Guidefor Location,SelectiorandHydraulicDesignof
Canal Escapes (First Revision) (Reaffirmed 2012)

7114:1973 Criteria for Hydraulic Design of Cross Regulatofer
Canals Reaffirmed2013)

7331:1981 Codeof Practiceor InspectiormandMaintenancef Cross
Drainage Works (First Revision) (Reaffirmed 2012)

7495:1974 Criteria for Hydraulic Design of Silt SelectiveHead
Regulatorfor SedimentControl in off Taking Canals
(Reaffirmed 2013)

7623:2019 MultipurposelndustrialGrease Specification.

7784(Part):2013

Designof CrossDrainageWorks- Codeof PracticePart 1
General Features (First Revision)

7784(Par2/Secl):1995

Designof CrossDrainageWNorks- Codeof PracticePart
2 Specific RequirementSection1- Aqueducts

(Reaffirmed
2010)
7784(Parg/Sec Code of Practicdor Design of Cross Drainag@/orks:
2):2000 Part 2 Specifilkequirement Section-2Super Passages
(FirstRevision)(Reaffirmed2013)
7 784(Parp/Sec Codeof Practicefor Designof CrossDrainageWorks
3):1996 -: Part2 SpecificRequiremen$ection3-Canal Syphon
(First Revision) (Reaffirmed 2011)
7784(Part 2/Sec Design of Cross Drainage Work€ode of Practice Part
4):1999 Specific Requirement Sectionl4vel Crossings (First
Revision) (Reaffirmed 2013)
7784(Part 2/Sec Code of Practice for Design of Cross Drainage Works
5):2000 Part 2 Specific Requirement SectionSyphon Aqueduc

(First Revision) (Reaffirmed 2013)

7861(part 1):1975

Code of practice for extreme weather concreting part
weather.

7871:1975 Criteria for Hydraulic Design of Groyne Walls (Curveg
Wing) for Sediment Distribution at off take points in a
Canal (Reaffirmed 2013)

7880:1975 Criteria for Hydraulic Design of Skimming Platform fo

Sediment Control in off taking Canal (Reaffirmed 201
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7986:1976

Code of Practice for Canal Outlets (Reaffirmed 2013)

8041:1990 Rapid hardening Portland ceme8pecification

8112:2013 Ordinary Portland cement, 43 Gra8pecification

9103:1999 Concrete admixturepecification. (Reaffirmed 2004)

9913:2000 Code of Practice for Construction of Cross Drainage
Works (FirstRevision) (Reaffirmed 2013)

IRC: 5 Code of Practice for Road Bridges Part

IRC 6 Code of Practice for Road Bridgespartoads and
Stresses

IRC 18 Code of Practice for PsStressed Concrete Road Bridg

IRC 21:2000 Standard Specification and CodeRvactice for Road
Bridges (Sectio#{iii) Cement Concrete (Plain and
Reinforced). (Third Revision)

IRC 43 Recommended Practice for Tools, Equipment and
Appliances for Concrete Pavement Construction

IRC 45:1972 Recommendations for Estimating the Resistance of S
below the Maximum Scour Level in the Design of We
Foundation of Bridges.

IRC 78 Standard Specification and Code of Practice for Roag
Bridges, Section VII Foundation and Substructures

IRC 83 Standard Specification and Code of PracticeNoad
Bridges

SP 23 Hand Book on Concrete Mixes

SP 24 Explanatory hand book dndian Standard code for plai

& reinforced concrete (IS 458000)
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CHAPTERT 5

CANAL STRUCTURES
Schedule of Rates

Item No.

Description of Item

Unit

Rate

Remarks

1

2

4

5.01

Providing and fixing 25 mm dia. 2.50 m long cold
twisted deformed steel dowel/ anchor bar with
1.25 m length driven into 38 mm dia. Hole drilled
in bed rock and remaining length embedded in
concrete/ masonry including cost of all materials,
machinery, labour, drilling, cleaning hole, filling
hole with thick cement slurry, driving anchor rod
and all other ancillary operations complete
including all lead and lifts.

Each

1610.00

5.02

Providing and laying M15 grade Plain Cement
Concrete Design Mix graded aggregate clean,
hard for foundation filling and substructure
including cost of all materials, machinery,
labour, formwork, cleaning, batching, mixing,
placing in position, levelling, vibrating, finishing,
curing, packing joints of shuttering and all other
ancillary operations complete including all lead
and lifts.

Using graded aggregates of maximum size.

5.02.1

150 mm

Cum

5414.00

5.02.2

80 mm

Cum

5437.00

5.02.3

40 mm

Cum

5512.00

5.02.4

20 mm

Cum

5544.00

5.03

Providing and laying M20 grade Plain Cement
Concrete Design Mix graded aggregate clean,
hard for foundation filling and substructure
including cost of all materials, machinery,
labour, formwork, cleaning, batching, mixing,
placing in position, levelling, vibrating, finishing,
curing, packing joints of shuttering and all other
ancillary operations complete including all lead
and lifts.

Using graded aggregates of maximum size.

5.03.1

80 mm

Cum

6122.00

5.03.2

40 mm

Cum

6152.00

5.03.3

20 mm

Cum

6202.00
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Item No.

Description of Item

Unit

Rate

Remarks

2

5

5.04

Providing and laying M20 grade Reinforced
Cement Concrete Design Mix using graded
aggregates clean, hard for foundation filling
and substructure including cost of all materials
(excluding cost of providing and placing
reinforcement steel/bars) machinery, labour,
formwork, cleaning, batching, mixing, placing in
position levelling, vibrating, finishing, curing,
packing joints of shuttering and all other ancillary
operations complete including all lead and lifts.

Using graded aggregates of maximum size.

5.04.1

40 mm

Cum

6332.00

5.04.2

20 mm

Cum

6382.00

5.05

Providing and laying M25 grade Plain Cement
Concrete Design Mix for filling foundation &
substructure using graded aggregates clean,
hard including cost of all materials, machinery,
labour, formwork, cleaning, batching, mixing,
placing in position in alternate panels as
directed, levelling, compacting, finishing,
curing, packing joints of shuttering and all other
ancillary operations complete including all lead
and lifts.

Using graded aggregates of maximum size.

5.05.1

40 mm

Cum

6454.00

5.05.2

20 mm

Cum

6829.00

5.06

Providing and laying M25 grade Reinforced
Cement Concrete Design Mix for filling
foundation & substructure using graded
aggregates clean, hard including cost of all
materials (excluding cost of providing and
placing reinforcement steel/bars) machinery,
labour, formwork, cleaning, batching, mixing,
placing in position in alternate panels as
directed, levelling, compacting, finishing,
curing, packing joints of shuttering and all other
ancillary operations complete including all lead
and lifts.

Using graded aggregates of maximum size
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Item No.

Description of Item

Unit

Rate

Remarks

2

4

5

5.06.1

40 mm

Cum

6638.00

5.06.2

20 mm

Cum

7013.00

5.07

Providing and laying M15 grade Plain Cement
Concrete Design Mix using graded aggregate
clean, hard for superstructure including cost
of all materials, machinery, labour, formwork,
cleaning, batching, mixing, placing in position,
levelling, vibrating, finishing, curing, packing
joints of shuttering and all other ancillary
operations complete including all lead and lifts.
Using graded aggregates of maximum size.

5.07.1

80 mm

Cum

5445.00

5.07.2

40 mm

Cum

5995.00

5.07.3

20 mm

Cum

6170.00

5.08

Providing and laying M20 grade Plain Cement
Concrete Design Mix using graded aggregate
clean, hard for superstructure including cost
of all materials, machinery, labour, formwork,
scaffolding, cleaning, batching, mixing, placing
in position, levelling, vibrating, finishing, curing,
packing joints of shuttering and all other
ancillary operations complete including all lead
and lifts.

Using graded aggregates of maximum size.

5.08.1

80 mm

Cum

5988.00

5.08.2

40 mm

Cum

6185.00

5.08.3

20 mm

Cum

6351.00

5.09

Providing and laying M20 grade Reinforced
Cement Concrete Design Mix using graded
aggregate clean, hard for superstructure
including cost of all materials (excluding cost of
providing and placing reinforcement steel/bars)
machinery, labour, formwork, scaffolding,
cleaning, batching, mixing, placing in position,
levelling, vibrating, finishing, curing, packing
joints of shuttering and all other ancillary
operations complete including all lead and lifts.
Using graded aggregates of maximum size.

5.09.1

40 mm

Cum

6984.00

5.09.2

20 mm

Cum

7150.00

5.10

Providing and laying M25 grade Plain Cement
Concrete Design Mix for superstructure
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Item No.

Description of Item

Unit

Rate

Remarks

2

5

using graded aggregates, clean, hard including
cost of all materials, machinery, labour,
formwork, cleaning, batching, mixing, placing
in position as directed, levelling, compacting,
vibrating, finishing, curing, packing joints of
shuttering and all other ancillary operations
complete including all lead and lifts.

Using graded aggregates of maximum size.

5.10.1

40 mm

Cum

7187.00

5.10.2

20 mm

Cum

7399.00

511

Providing and laying M25 grade Reinforced
Cement Concrete  Design Mix  for
superstructure using graded aggregate clean,
hard including cost of all materials (excluding
cost of providing and placing reinforcement
steel/bars) machinery, labour, formwork,
cleaning, batching, mixing, placing in position,
as directed levelling, compacting, finishing,
curing, packing joints of shuttering and all other
ancillary operations complete including all lead
and lifts.

Using graded aggregates of maximum size.

5111

40 mm

Cum

8293.00

5.11.2

20 mm

Cum

8505.00

512

5121

Providing and laying Plain Cement Concrete
Design Mix for foundation and substructure
using clean, hard and graded aggregates
including cost of all materials machinery, labour,
formwork, cleaning, batching, mixing, placing in
position in alternate panels as directed levelling,
compacting, finishing, curing, packing joints of
shuttering and all other ancillary operations
complete including all lead and lifts.

Using graded aggregates of maximum size
20 mm

51211

M30 Concrete

Cum

7136.00

51212

M35 Concrete

Cum

7259.00

512.1.3

M40 Concrete

Cum

7382.00

5.12.1.4

M45 Concrete

Cum

7505.00

5.12.2

Providing and laying Plain Cement Concrete
Design Mix for superstructure using clean, hard
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Item No.

Description of Item

Unit

Rate

Remarks

2

5

and graded aggregates including cost of all
materials  machinery, labour, formwork,
cleaning, batching, mixing, placing in position
in alternate panels as directed levelling,
compacting, finishing, curing, packing joints of
shuttering and all other ancillary operations
complete including all lead and lifts.
Using graded aggregates of maximum size
20 mm

51221

M30 Concrete

Cum

7706.00

512.2.2

M35 Concrete

Cum

7829.00

512.2.3

M40 Concrete

Cum

7952.00

51224

M45 Concrete

Cum

8075.00

513

Providing and laying Reinforced Cement
Concrete Design Mix using clean, hard and
graded aggregates for foundation filling and
substructure including cost of all materials
(excluding cost of providing and placing
reinforcement steel/bars) machinery, labour,
formwork, cleaning, batching, mixing, placing
in position in alternate panels as directed
levelling, compacting, finishing, curing, packing
joints of shuttering and all other ancillary
operations complete including all lead and lifts.
Using graded aggregates of maximum size
20 mm

5.13.1

M30 Concrete

Cum

7902.00

5.13.2

M35 Concrete

Cum

8025.00

5.13.3

M40 Concrete

Cum

8148.00

5134

M45 Concrete

Cum

8271.00
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Item No.

Description of Item

Unit

Rate

Remarks

2

5

514

Providing and laying Reinforced Cement
Concrete Design Mix using clean, hard and
graded aggregates for superstructure including
cost of all materials (excluding cost of
providing and placing reinforcement steel/bars
) Machinery, labour, formwork, cleaning,
batching, mixing, placing in position in alternate
panels as directed levelling, compacting,
finishing, curing, packing joints of shuttering and
all other ancillary operations complete including
all lead and lifts.

Using graded aggregates of maximum size
20 mm

514.1

M30 Concrete

Cum

8812.00

5.14.2

M35 Concrete

Cum

8899.00

5.14.3

M40 Concrete

Cum

9058.00

5.14.4

M45 Concrete

Cum

9181.00

5.15

Providing and laying in position Design Mix
concrete with temperature reinforcement for 75
mm thick (average) wearing coat over bridge
slabs, laid in alternate panels to the required
camber, including formwork, tamping,
vibration, finishing, curing packing joints of
shuttering etc. complete including cleaning
RCC surface and applying cement slurry (2kg
per Sgm) before laying concrete (excluding
cost of reinforcement) and all other ancillary
operations complete including all lead and lifts.
Using graded aggregates of maximum size
20 mm

5151

M15 Concrete

Cum

6396.00

5.15.2

M20 Concrete

Cum

7084.00

5.16

Providing and laying in position Design Mix
concrete with graded metal of maximum size
20 mm for coping over walls, laid in alternate
panels of 1.5 m, including formwork, tamping,
vibration, finishing, curing, cleaning, packing
joints of shuttering and all other ancillary
operations complete including all lead and lifts.

5.16.1

Design Mix M15

Cum

6246.00
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Item No.

Description of Item

Unit

Rate

Remarks

2

4

5

5.16.2

Design Mix M20

Cum

6933.00

517

Providing, fabricating, launching and grounding
in position, floating steel curbs wells and
staining for wells including necessary
branching, cutting, edges including all
necessary plants and all other ancillary
operations complete including all lead and lifts.

Tonne

170720.00

5.18

Providing, fabricating, and setting out steel
well cutting edge of RCC well curb including
timber planking, levelling and all other ancillary
operations complete including all lead and lifts.

Tonne

146331.00

5.19

5.19.1

Sinking of wells for foundation to levels as per
drawing including dredging as may be necessary
including sinking by loading with necessary,
Kentledges and other usual means for the type
of work including all the plants and machinery
etc., complete in all kinds of soil and removal of
boulders or tree trunks up to 0.03 Cum average
volume except sinking in rock and removal of
boulders more than 0.03 Cum volume and all
other ancillary operations complete including all
lead and lifts. Up to 3m depth

Cum

1625.00

5.19.2

Add for Each 3m extra depth beyond initial 3m

Cum

813.00

5.20

Filling foundation wells with sand in layers
of 250 to 300 mm and compacting by watering,
ramming as directed including cost of all
materials, machinery, labour and all other
ancillary operations complete including all lead
and lifts.

Cum

918.00

5.21

Driving or boring R.C.C. piles of the specified
design as per detailed drawings for foundations
to required levels, including all necessary
plants and machinery for the type of work
involved cutting and load testing as per
specifications and any other protection work for
bores if required and all other ancillary
operations complete including all lead and lifts
(excluding cost of reinforcement).
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Item No.

Description of Item

Unit

Rate

Remarks

2

4

5

5.21.1

Up to 6 m depth per cum volume of pile.

Cum

11802.00

5.21.2

Add for Each meter extra depth below 6 m
substructure.

Cum

1181.00

5.22

Providing and laying in-situ pumped
concrete Design Mix, using graded
aggregates clean, hard for piers and
abutments deploying batching plant, transit
mixer and concrete pump including cost of all
materials, machinery, labour, formwork,
scaffolding, cleaning, batching, mixing, placing
in position levelling, vibrating, finishing, curing
and all other ancillary operations complete
including all lead and lifts.
Using graded aggregates of maximum size
20 mm

5.22.1

M20 Concrete

Cum

7117.00

5.22.2

M25 Concrete

Cum

7301.00

5.22.3

M30 Concrete

Cum

7485.00

5.22.4

M35 Concrete

Cum

7669.00

5.22.5

M40 Concrete

Cum

7853.00

5.22.6

M45 Concrete

Cum

8037.00

5.23

Providing and filling in foundation M15 grade
Cement Concrete Design Mix with graded
aggregate of maximum size 40 mm laid under
water in foundation pits by skip boxes or tremie
pipes including ramming, levelling and all other
ancillary operations complete including all lead
and lifts.

Cum

5823.00

5.24

Providing elastomeric bearings such as
restrained neoprene bearings or any other
type with mild steel plates or shims,
manufactured as per specifications given in the
approved design of the bearings, including-
packing, fixing with adhesives as specified in the
design and all other ancillary operations
complete including all lead and lifts.

Cubic cm

2.00

5.25

Providing and constructing PVC pipe weep
holes/water spouts for concrete/ masonry
walls including cost of all materials,
machinery, labour, providing 200x200x200
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Item No.

Description of Item

Unit

Rate

Remarks

2

5

mm size porous concrete block made of cement
and 20 mm down coarse aggregate in 1:4
proportion by volume with 100 mm thick sand
backing at the junction of wall and soil back fill
and all other ancillary operations complete
including all lead and lifts.

5.25.1

100 mm dia.

277.00

5.25.2

150 mm dia.

356.00

5.26

Providing and forming expansion joint for
bridge consisting of 75x75x6 mm angles 2
numbers provided with 250 mm long 12 mm dia.
anchors fixed to both flanges at 150 mm c/c
and 140x6 mm plate welded on top of one of
the angles including cost of all materials, labour,
machinery, providing and fixing 38 mm thick joint
filler board matching the thickness of wearing
coat, painting and all other ancillary operations
complete including all lead and lifts.

2801.00

5.27

Providing and fixing in position, 12 mm thick
pre-moulded fillers non-extruding and
resilient type (bitumen-impregnated fiber),
IS 1838, on the pier cap including cleaning of
surface and all other ancillary operations
complete including all lead and lifts.

Sgm

1770.00

5.28

Providing and fixing in position, to exact profile
and pre-stressing high tensile steel of
specified ultimate strength, including bending,
cutting, tying and providing anchorage,
sheathing materials, cable ducts and all other
ancillary operations complete including all lead
and lifts as per detailed drawings.

Tonne

81389.00

5.29

Providing and constructing un-coursed rubble
stone masonry with approved stones in CM
1:4 proportion by volume for superstructure
portions of return walls/ abutments including
cost of all materials, machinery, labour,
formwork, scaffolding, ramp, cleaning,
batching, mixing, mortar, packing mortar and
wedging, stone chips into joints, finishing, curing
and all other ancillary operations complete

Cum

3464.00
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Item No.

Description of Item

Unit

Rate

Remarks

2

5

including all lead and lifts.

5.30

Providing and constructing coursed rubble
(size stone) face stone masonry in CM 1:4
proportion by volume with stones from approved
source including cost of all materials, machinery,
labour, formwork, scaffolding, ramps, cleaning,
batching, mixing, mortar, packing mortar and
wedging stone chips into joints, finishing, curing
and all other ancillary operations complete
including all lead and lifts.

Cum

3915.00

531

Providing cement mortar flush pointing to
coursed rubble (size stone) face stone
masonry in CM 1:2 proportion by volume
including cost of all materials, labour,
scaffolding, raking and cleaning, joints for 50 mm
depth, batching and mixing mortar pressing
cement mortar into joints finishing, curing and all
other ancillary operations complete including all
lead and lifts.

Sgm

115.00

5.32

Providing cement mortar flush pointing to
coursed rubble (size stone) face stone
masonry in CM 1:3 proportion by volume
including cost of all materials, labour,
scaffolding, raking and cleaning, joints for 50 mm
depth, batching and mixing mortar pressing
cement mortar into joints finishing, curing and all
other ancillary operations complete including all
lead and lifts.

Sgm

106.00

5.33

Providing 20 mm thick cement mortar
plastering in CM 1:3 proportion by volume in
two layers including cost of all materials,
labour, scaffolding, raking and cleaning, joints/
surface, batching and mixing mortar, smooth
finishing, curing and all other ancillary
operations complete including all lead and lifts.

Sgm

244.00

5.34

Providing 20 mm thick cement mortar
plastering in CM 1:4 proportion by volume in
two layers including cost of all materials,
labour, scaffolding, cleaning, joints/ surface,
batching and mixing mortar, smooth finishing,

Sgm

232.00
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Item No.

Description of Item

Unit

Rate

Remarks

2

5

curing and all other ancillary operations
complete including all lead and lifts.

5.35

Providing Km (kilometer) stone as per type
design 2 of WRD Pre-cast in M15 RCC with
20 mm metal including formwork, cost of
reinforcement, finishing, curing and all other
ancillary operations complete including all lead
and lifts.

Each

867.00

5.36

Fixing Km stone (type design 2) in M15
cement concrete with 40 mm graded metal
including excavation (any strata) handling and
fixing of stone, curing and all other ancillary
operations complete including all lead and lifts.

Each

1183.00

5.37

Painting Km stone as per type design 2 with
canary yellow background of enamel paint and
figuring and labelling with black paint including
cost of paint brushes and all other ancillary
operations complete including all lead and lifts.

Each

183.00

5.38

Providing 0.2 Km stone made of fine chisel
dressed cut stone as per type design 3 of
WRD and all other ancillary operations
complete including all lead and lifts.

Each

185.00

5.39

Fixing 0.2 Km stone (type design 3) in M15
cement concrete with 40 mm graded
aggregate including excavation (any strata)
handling and fixing of stone, curing and all other
ancillary operations complete including all lead
and lifts.

Each

701.00

5.40

Painting 0.2 Km stone as per (type design 3)
with canary yellow background of enamel paint
and figuring and labelling with black paint
including cost of paint brushes and all other
ancillary operations complete including all lead
and lifts.

Each

92.00

541

Providing, laying and jointing non-pressure
(NP2) RCC pipes with collar joints including
testing of joints (Conforming to IS 458:1988, IS
783:1985) and all other ancillary operations

134

——
| —




ltem No. Description of Item Unit Rate Remarks
2 3 4 5
complete including all lead and lifts.
5.41.1 600 mm dia. (NP2) R.C.C. pipes M 2493.00
541.2 700 mm dia. (NP2) R.C.C. pipes M 2792.00
5.41.3 800 mm dia. (NP2) R.C.C. pipes M 3012.00
5.41.4 900 mm dia. (NP2) R.C.C. pipes M 4192.00
5.41.5 1000 mm dia. (NP2) R.C.C. pipes M 4657.00
5.41.6 1200 mm dia. (NP2) R.C.C. pipes M 4996.00
5.42 Providing, laying and jointing non-pressure
(NP3) RCC socket & spigot pipes with rubber
gasket joint/ joint caulked with Cement Mortar
1:2 including testing of joints (Conforming to IS
458:1988, IS 783:1985) and all other ancillary
operations complete including all lead and lifts.
5.42.1 600 mm dia. (NP3) R.C.C. pipes M 3176.00
5.42.2 700 mm dia. (NP3) R.C.C. pipes M 4222.00
5.42.3 800 mm dia. (NP3) R.C.C. pipes M 5028.00
5.42.4 900 mm dia. (NP3) R.C.C. pipes M 5710.00
5.42.5 1000 mm dia. (NP3) R.C.C. pipes M 7194.00
5.42.6 1200 mm dia. (NP3) R.C.C. pipes M 9029.00
5.43 Providing, laying and jointing non-pressure
(NP4) RCC socket & spigot pipes with rubber
gasket joint/ joint caulked with cement mortar
1:2 including testing of joints (Conforming to IS
458:1988, IS 783:1985) and all other ancillary
operations complete including all lead and lifts.
5.43.1 600 mm dia. (NP4) R.C.C. pipes M 4053.00
5.43.2 700 mm dia. (NP4) R.C.C. pipes M 4901.00
5.43.3 800 mm dia. (NP4) R.C.C. pipes M 5529.00
5.43.4 900 mm dia. (NP4) R.C.C. pipes M 6637.00
5.43.5 1000 mm dia. (NP4) R.C.C. pipes M 7286.00
5.43.6 1200 mm dia. (NP4) R.C.C. pipes M 9451.00
5.44 Preparation of old surface of concrete/ Sgm 503.00

masonry after a lapse of 3 months or more for
laying fresh concrete by chiseling, sand blasting
or by compressed air and water under pressure,
including providing and application of cement
slurry on old concrete surface, average
thickness 6 mm (10 kg cement) and all other
ancillary operations complete including all lead
and lifts.
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1.

2.

10.

11.

CHAPTER -6
PRESSURE IRRIGATION
NETWORK AND ALLIED WORKS

Instructions

Generalinstructionson Scheduleof Ratesshall be applicableto theextenttheyare
relevant.

Ratedncludecostof:
a) Labour.
b) Runningcharge®f machineryincludingfuel andlubricants.
c) All materialsrequiredfor executiorof itemof work.
d) Unlessotherwisespecifiedall leadandlifts.
e) Wastageof CementSand,CoarseAggregate.
f) ShutteringScaffolding,Formwork, VibrationandCuring.
g) Testingof materialsandquality assuranceneasurescludingMix Design.
h) Standardafetymeasures.
i) Siteclearancelayoutandsettingoutof work.

The rates of completed items are inclusive of loading and unloading, standard finish required
for Works, Cleaning/Preparation of cold and hot joint.
All the constructionmaterial, workmanship and quality shall conform to the standard
prescribedn 1S Codesand Specifications/Guidelines/Circularsof CG Water Resources
Department.

For all nominal mixes, mix proportion shall be as per IS 456:2000 (Reaffid&il).

The rates of completed items are inclusive of site clearance, haul, roads, working under
watery situations, desilting but excluding dewatering and river diversion arrangements
wherever applicable.

Items related to excavation and earthwork shall be taken from the Captexcavation

and Earthwork.

Items related to Concrete work not given in this chapter shall be taken from the &hapter
Dam and Allied Works, Chapter-Canal Allied Works and Chaptér- Canal Structures.
Rates for Electric SuBtation items, Lighting inside and outside Pump House, Earthing for

Pump House installation may be adopted as per CGSEB/CGPWD Schedule of rates.

Item no. 6.44, 6.45 and 6.46 shall be used for estimation purpose at DPR stage only. For
estimation purpose the CCA in consideration has been suitablygisided in 5000/4800

ha boundaries beyond rising/gravity mains. In case the total CCA under catisidey less

than 5000/4800 ha the cost of Rising Main/Gravity Main shall deembd included in this

item and separate analysis may be carried out for specific CCA.

Iltem no 6.47 is applicable only for pressurized irrigation scheme which has just finished its
O&M period.
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12. For MS pipes with external coating of polyurethane/3LPE an ovality/deflection of
5% pipesshallbeconsidered imesign for differenttypesof soil requiringspecificbackfill as
per table no. 6.1 of American Water Works Association Manual M11 (AWWYAL).

13. Thefollowing IndianStandardsnaybereferredto:
IS codes Title
784:2001 PrestressedoncretePipes(IncludingSpecialsSpecifications

1710:1989 Pumps Vertical TurbineMixed andAxial Flow, for ClearCold
Water (Reaffirmed2009)

1916:1989 Steelcylinderpipewith concretdining andcoating
specification.

4457:2007 Ceramiaunglazedvitreousacidresistingtile -, Flooring, Wall
FinishingandRoofing(Reaffirmed2012)

4984:1995 High densitypolyethylenepipesfor watersupply-specification.

5491:1969 Codeof practicefor laying of in-situ granolithicconcreteloor

topping,CED5: Flooring,Wall FinishingandRoofing,
(Reaffirmed 2001)

5822:1994 Codeof practicefor laying of electricallywelded stegbipesfor

watersupply.

8329:2000 Centrifugallycast(spun)ductileiron pressurgipesfor water, gas
and sewagé specification.

9012:1978 Recommendegracticefor shotcrating (Reaffirmed2002)

10799:1999 Irrigationequipment designjnstallationandfield evaluatiorof
micro irrigation systemscode of practice.

13062:1991 Irrigationequipmentindsystemsvaluationof field irrigation
efficienciesguidelines.

14792:2000 Irrigationequipment designjnstallationandoperatiorof sprinkler

irrigation systemsode of practice.

14845:2000 ResilientSeatedCastlron Air ReliefVValvesfor WaterWorks
Purposeg¢Reaffirmed2010).

14846:2000 SluiceValve for WaterWorksPurpose$50to 1200mm Size)

(Reaffirmed2010)
AWWA ManualM-11 | steelpipe-A guidefor designandinstallation.
MoWR, RD, GR& Guidelinefor planninganddesignof pipedirrigation network July
CWC 2017.
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CHAPTER -6

PRESSURE IRRIGATION NETWORK AND ALLIED WORKS

Schedule of Rates

Item No.

Description of item

Unit

Rate

Remarks

1

2

5

6.01

Providing and placing sand bags consisting of
empty cement bags filled with 35 to 40 kg
locally available sand for forming ring bund
including cost of all materials, labour, plugging
joints with selected earth, including all lead and
lifts etc. complete.

Each

49.00

6.02

Filling clayey soil between two rows of sand
bags placed for forming ring bund including
cost of all materials, labour, tamping, plugging
leakage points including all lead and lifts etc.
complete.

Cum

192.00

6.03

Crossing of Pipeline for Road, Railway and
Gas Crossing by Jack Pushing method of
suitable diameter hole below the natural
ground level and pushing the casing pipe and
insertion of carrier pipe including excavation of
driving and driven pit up to required depth in all
type of strata, transportation of pipe from stock
yard to site, including dewatering as per the
requirement and with all necessary
machineries and equipment, labours and
consumables required for completing the work
including all lead and lifts, excluding cost of
supply, laying and jointing of casing pipe and
carrier pipe.

6.03.1

Jack pushing for Crossing (300 mm to 800 mm
Dia.)

Per RM

51412.00

6.03.2

Jack pushing for Crossing (800 mm to 1000
mm Dia.)

Per RM

61556.00

6.03.3

Jack pushing for Crossing (More than 1000
mm Dia.)

Per RM

78464.00

6.04

Design, Supply, Erection, Commissioning and
Synchronization of Pumping Station
Automation System including PLC
(Programmable Logic  Controller), field

Per MW

6000000XP0%5
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Item No.

Description of item

Unit

Rate

Remarks

1

2

5

instruments, instruments for Power and
Control Cable etc. for Pumping Stations,
Substations and Delivery Chambers/ BPT/
Reservoirs along with Control Room at suitable
Pumping Station including all communications,
integration of Pump House Automation with Air
Management System, Surge Protection
Devices, etc., complete.

(P = Power in MW)

Note: This item is applicable only for the
projects for which lifting is proposed without
any command area development.

6.05

Design, Supply, Erection and Commissioning
of Self Cleaning Automatic Primary Filtration of
200 Micron or less at Intake of required Pump
House station. The filter comprises of Self
Cleaning Automatic Brush filter Assembly of
PN 16 with Control Panels, Instrument Control
and Power Cable, Inlet/ Outlet with Isolation
Valve for Filter, DPCV (Differential Pressure
Control Valves) on Outlet of Filter, Dismantling
Joint, Air Valve with Isolation Valve, Flushing
Line, Inlet/ Outlet Manifold with Tee, Bends,
Connection to Mainline, Companion Flanges,
Fastner, Gasket excluding all Civil Works for
Filtration System Installation including all lead
and lifts etc. complete.

Cum/ hr

1000.00

6.06

Supplying, fabricating, erecting structural steel
members fabricated from rolled steel sections
like channels, angles, beams, rails, plates etc.,
as per specifications and drawings including
cost of all materials, machinery, labour,
scaffolding, cutting, welding, grinding,
cleaning, applying two coats of approved
synthetic enamel paint over a coat of zinc
chromate red oxide primer paint etc. complete
with all lead and lift.

Tonne

149526.00

6.07

Providing and fixing acid resistant tiles of
approved quality for battery room flooring/
dadoing set over a bed of 20 mm thick CM 1: 3
proportion by volume including cost of all
materials, machinery, labour, cleaning surface,

Sgm

1510.00
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Item No.

Description of item

Unit

Rate

Remarks

1

2

5

batching and mixing mortar, grouting joints with
acid resistant mortar mix, finishing, curing
including all lead and lifts etc. complete.

6.08

Providing and laying 40 mm thick granolithic
flooring for pump floor in cement concrete M-
25 proportion by volume using 10 mm graded
approved clean, hard, aggregates including
cost of all materials, machinery, labour,
formwork, cleaning surface, batching and
mixing concrete, laying concrete in alternate
panels of specified size as directed, levelling,
tamping, finishing, curing including all lead and
lifts etc. complete.

Sgm

298.00

6.09

Additional rate for adding Ironite compound or
floor hardener to concrete. For floors subjected
to heavy loads Ironies compound is added to
concrete at 2 kg/ Sgm at the time of mixing
concrete to impart more hardness to finished
floor including all lead and lifts etc. complete.

Sgm

44.00

6.10

Supplying and laying Pre-stressed concrete
pipes (safe for 18 kg/ sqcm test pressure) true
to line and level with perfect linking at joint
including cost of all materials, machinery,
labour, loading, unloading, rolling, lifting and
lowering into trench, cleaning socket and
spigot ends with soap solution, applying soft
soap to socket and spigot, applying soft soap
to socket and spigot ends, fixing rubber sealing
ring into correct position, jointing pipes
perfectly by jacking or other approved method,
arranging water for testing, giving necessary
hydraulic test at specified test pressure
including all lead and lifts etc. complete.

6.10.1

800 mm dia. pre-stressed concrete pipes.

8119.00

6.10.2

1000 mm dia. pre-stressed concrete pipes.

9964.00

6.10.3

1200 mm dia. pre-stressed concrete pipes.

11967.00

6.11

6.11.1

Manufacturing, supplying, laying in position,
aligning, jointing, testing and commissioning of
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Iltem No. Description of item Unit Rate Remarks
1 2 3 4 5

electric resistance welded/ submerged arc

welded mild steel (min Fe-410 grade) delivery

pipes of specified diameter and plate thickness

(as per relevant IS code) with welded ends

wherever required and provided one coat of

400 micron thick food grade epoxy paint for

inner surface and 1000micron PU/ Epoxy or

3LPE for outer surface including cost of all

materials, machinery, labour, cutting, bending,

welding, finishing, painting, conveying to spot,

lowering, aligning, jointing, arranging water for

testing, ultrasonic/ hydraulic testing at

fabrication site and after laying and jointing at

specified test pressure etc. complete including

all lead and lifts as per specifications and

approved drawings.
6.11.1.1 | 300 mm Dia. with 4mm Thickness M 4163.00
6.11.1.2 | 350 mm Dia. with 4 mm Thickness M 4854.00
6.11.1.3 | 400 mm Dia. with 4 mm Thickness M 5544.00
6.11.1.4 | 450 mm Dia. with 4 mm Thickness M 6234.00
6.11.1.5 | 500 mm Dia. with 5 mm Thickness M 8223.00
6.11.1.6 | 600mm Dia. with 5 mm Thickness M 9861.00
6.11.1.7 | 700 mm Dia. with 6 mm Thickness M 13314.00
6.11.1.8 | 750 mm Dia. with 6 mm Thickness M 14262.00
6.11.1.9 | 800 mm Dia. with 6 mm Thickness M 15210.00
6.11.1.10 | 900 mm Dia. with 6 mm Thickness M 17105.00
6.11.1.11| 1000 mm Dia. with 6 mm Thickness M 19001.00
6.11.1.12| 1100 mm Dia. with 7 mm Thickness M 20896.00
6.11.1.13| 1200 mm Dia. with 8 mm Thickness M 29002.00
6.11.1.14 | 1300 mm Dia. with 8 mm Thickness M 31412.00
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Iltem No. Description of item Unit Rate Remarks
1 2 3 4 5

6.11.1.15| 1400 mm Dia. with 8 mm Thickness M 33822.00
6.11.1.16 | 1500 mm Dia. with 9 mm Thickness M 40114.00
6.11.1.17| 1600 mm Dia. with 10 mm Thickness M 46922.00
6.11.1.18| 1700 mm Dia. with 10 mm Thickness M 49846.00
6.11.1.19| 1800 mm Dia. with 10 mm Thickness M 52771.00
6.11.1.20 | 1900 mm Dia. with 12 mm Thickness M 65529.00
6.11.1.21| 2000 mm Dia. with 12mm Thickness M 68968.00
6.11.1.22| 2100 mm Dia. with 12 mm Thickness M 72408.00
6.11.1.23| 2200 mm Dia. with 12 mm Thickness M 75847.00
6.11.1.24 | 2300 mm Dia. with 14 mm Thickness M 91188.00
6.11.1.25| 2400 mm Dia. with 14 mm Thickness M 95142.00
6.11.1.26| 2500 mm Dia. with 14 mm Thickness M 99096.00
6.11.1.27| 2600 mm Dia. with 14 mm Thickness M 103049.00
6.11.1.28 | 2700 mm Dia. with 16 mm Thickness M 120974.00
6.11.1.29| 2800 mm Dia. with 16 mm Thickness M 125442.00
6.11.1.30| 2900 mm Dia. with 16 mm Thickness M 129911.00
6.11.1.31| 3000 mm Dia. with 16 mm Thickness M 134379.00
6.11.2 The rate of fabricated MS pipe of various Tonne 116500.00

diameter and thickness as per design and

specifications without coating. (To be used for

thickness of MS pipes other than mentioned in

item 6.11.1) including all lead and lifts.
6.12 Design, manufacture, supply, erection, trial

running, performance testing and
commissioning of vertical turbine pump of
approved make conforming to IS 1710 having
specified pump output under specified
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Item No.

Description of item

Unit

Rate

Remarks

1

2

5

operating head coupled to HT motor of
adequate HP rating operating at 6.6 KV with
flexible coupling, self-water lubricated thrust
bearings, discharge Tee with flanged end for
connecting delivery pipe with all other standard
accessories and safety devices etc., complete
including all lead and lifts as per specifications,
terms and conditions of contract.

6.12.1

VT pump with more than 1000 hp up to 1500
hp motor

set/ hp

15680.00

6.12.2

VT pump with more than 1500 hp up to 2000
hp motor

set/ hp

16547.00

6.12.3

VT pump with more than 2000 hp up to 2500
hp motor

set/ hp

17405.00

6.12.4

VT pump with more than 2500 hp up to 3000
hp motor

set/ hp

18255.00

6.12.5

VT pump with more than 3000 hp up to 3500
hp motor

set/ hp

19096.00

6.13

Design, fabrication, supply, assembling,
testing and commissioning of HT pump panel
board made of sheet metal duly painted with
recess for cable entries at the bottom suitable
for 6.6 KV equipped with vacuum circuit
breaker of suitable capacity for 1 number
incoming 1600A and 2 numbers 630A outgoing
of suitable capacity with aluminum bus bars of
1600Amp metering panel, protection relays
and all other accessories complete with wiring
as per specifications and approved drawings
including all lead and lifts.

6.13.1

Panel board with fittings common to all pumps

Set

1848000.00

6.13.2

Additional VCB including sheet
metal enclosure, extension bus bars, metering
and relays complete for Each additional pump
mounted on common panel board.

Set/
Pump

652960.00
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Item No.

Description of item

Unit

Rate

Remarks

1

2

5

Note: Rate for complete set of pump panel
board= Rate for common VCB and fittings +
(Rate for additional VCB per pump x Number
of additional pumps)

6.14

Design, fabrication, supply, assembling,
testing and commissioning of Remote control
panel made of sheet metal in desk type
configuration duly painted with recess for cable
entries at the bottom equipped with operating
consoles, indicators, enumeration windows,
hooters and all other accessories assembled
and ready to receive control wires and other
connections etc. complete including all lead
and lifts as per specifications and approved
drawings.

Per pump

55440.00

Note: Rate per complete set of Remote control
panel =Rate for Remote control panel for Each
pump x Number of pumps

6.15

Supply, installation and commissioning of High
tension Power factor capacitor bank of
specified Kavar rating operating at 6.6 KV with
all accessories etc. complete including all lead
and lifts as per specifications, terms and
conditions of contract.

Per KVAr

986.00

Note: Rate for PF capacitor bank set/ pump
=Specified Kavar rating x Rate per 50 Kavar/
50

6.16

Supply, installation and commissioning of Load
Break Switch with HRO fuses, CBCT and ELR
in sheet metal enclosure with operating
console etc. complete including all lead and
lifts for use along with Power factor Capacitor
Bank as per specifications, terms and
conditions of contract.

Per Set

466620.00

6.17

Supply and installation of Auxiliary DC supply
system of approved make with battery charger
Cum DCDB with batteries for 110 A hour etc.
complete with all accessories including all lead

Per Set

843920.00
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Item No.

Description of item

Unit

Rate

Remarks

1

2

5

and lifts.

6.18

Supplying and installing Temperature scanner
suitable for operating at 110 V DC or 230 V AC
mounted in a duly painted sheet metal
enclosure provided with NO/ NC relays for
transmitting signal to VCBS for tripping with
audible alarm for both windings and bearing
RTDs with all other accessories for satisfactory
functioning of the system including all lead and
lifts etc. complete.

Per Set

95480.00

6.19

Supplying, installing and commissioning
electrode actuated water level transmitter of
approved make with all accessories to protect
against dry running of pump including all lead
and lifts etc. complete.

Per Set

194040.00

6.20

Supplying, instaling and commissioning
electro-magnetic type flow meter of approved
make with all accessories including display
panel in the pump house including all lead and
lifts.

Per Set

1478431.00

6.21

Supply and installation of floor mounting type
LTAC panel of approved make fabricated from
sheet metal and painted with provision for
suitable incoming and specified number of
outgoing feeder inlets with metering panel and
all other accessories complete for auxiliary
supply as per specifications, terms and
conditions of contract including all lead and lifts
etc. complete.

Each

468160.00

6.22

Supply and installation of Auxiliary transformer
6.6 KV/ 433 Volts 160 KVA copper wound,
insulating oil filled with all accessories etc.
complete as per specifications including all
lead and lifts.

Each

400400.00

6.23

Fabricating, supplying, erecting, testing and
commissioning 6.6 KV 2500A capacity wall
entry type bus duct with flexible end connectors
to connect transformer and HT motor panel
inside pump house with all accessories,

49280.00
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Item No.

Description of item

Unit

Rate

Remarks

1

2

5

supports etc., complete including all lead and
lifts as per specifications and drawings.

6.24

Supplying, laying and connecting XLPE 6.6
KV(E) 3 core cable suitable for 28 KA short
circuit rating with end connecters from HT
panel to motor, starters, capacitor panels etc.
complete including all lead and lifts as per
directions.

6.24.1

3 core 95 sum cable

755.00

6.24.2

3 core 120 sum cable

1171.00

6.24.3

3 core 240 sum cable

1355.00

6.24.4

3 core 400 sum cable

2095.00

6.25

Supply, installation and commissioning of soft
starter for specified KW load operating at 6.6
KV with load break switch, metering, protection
by-pass vacuum contactor with all accessories
etc. complete including all lead and lifts housed
in painted sheet metal enclosure

per kw
load

1848.00

Note: Rate for Soft starter set per pump =
Specified kW load x Rate per 500 kwW/ 500

6.26

Supplying, installing, testing and
commissioning (SITC) electrically actuated
Wafer type flanged Butterfly valve PN
(Pressure numbers) 1.0 Class conforming to
BS : 5155 of specified diameter and approved
make with gear box, electric motor and
extension stem and all other accessories for
perfect linking with pipes on either side
including loading, unloading, lifting and placing
in correct position, cleaning ends, inserting
gaskets into correct position, jointing pipes and
valve to form water tight joints, cost of all
jointing materials, machinery, labour, including
all lead and lifts etc. complete.

6.26.1

400 mm diameter butterfly valve with

Per Set

50258.00
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Item No.

Description of item

Unit

Rate

Remarks

1

2

5

accessories

6.26.2

500 mm diameter
accessories

butterfly valve with

Per Set

86482.00

6.26.3

600 mm diameter
accessories

butterfly valve with

Per Set

124616.00

6.27

Supplying, installing, testing and
commissioning (SITC) electrically actuated
Wafer type flanged Butterfly valve PN
(Pressure numbers) 1.6 Class conforming to
BS : 5155 of specified diameter and approved
make with gear box, electric motor and
extension stem and all other accessories for
perfect linking with pipes on either side
including loading, unloading, lifting and placing
in correct position, cleaning ends, inserting
gaskets into correct position, jointing pipes and
valve to form water tight joints, cost of all
jointing materials, machinery, labour including
all lead and lifts etc. complete.

6.27.1

400 mm diameter
accessories

butterfly valve with

Per Set

55548.00

6.27.2

500 mm diameter
accessories

butterfly valve with

Per Set

91723.00

6.27.3

600 mm diameter
accessories

butterfly valve with

Per Set

129808.00

6.28

Supplying, installing, testing and
commissioning (SITC) electrically actuated
Double flanged Butterfly valve PN 1.0 Class
conforming to IS 13905 of specified diameter
and approved make with gear box, electric
motor and extension stem and all other
accessories for perfect linking with pipes on
either side including loading, unloading, lifting
and placing in correct position, cleaning ends,
inserting gaskets into correct position, jointing
pipes and valve to form water tight joints, cost
of all jointing materials, machinery, labour etc.
Complete including all lead and lifts.
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Iltem No. Description of item Unit Rate Remarks
1 2 3 4 5

6.28.1 [ 700 mm diameter butterfly valve with | Per Set | 409703.00
accessories

6.28.2 | 800 mm diameter butterfly valve with | PerSet | 511124.00
accessories

6.28.3 900 mm diameter butterfly valve with | Per Set | 612144.00
accessories

6.28.4 | 1000 mm diameter butterfly valve with | Per Set | 732630.00
accessories

6.28.5 1100 mm diameter butterfly valve with | Per Set | 914600.00
accessories

6.28.6 1200 mm diameter butterfly valve with [ Per Set | 1155215.00
accessories

6.29 Supplying, installing, testing and

commissioning (SITC) electrically actuated
Double flanged Butterfly valve PN 1.6 Class
conforming to IS 13905 of specified diameter
and approved make with gear box, electric
motor and extension stem and all other
accessories for perfect linking with pipes on
either side including loading, unloading, lifting
and placing in correct position, cleaning ends,
inserting gaskets into correct position, jointing
pipes and valve to form water tight joints, cost
of all jointing materials, machinery, labour
including all lead and lifts etc. complete.

6.29.1 [ 700 mm diameter butterfly valve with | Per Set | 459666.00
accessories

6.29.2 [ 800 mm diameter butterfly valve with | Per Set | 563483.00
accessories

6.29.3 900 mm diameter butterfly valve with | Per Set | 696749.00
accessories

6.29.4 | 1000 mm diameter butterfly valve with | Per Set | 849354.00

accessories
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6.29.5 1100 mm diameter butterfly valve with [ Per Set | 1041008.00
accessories

6.29.6 | 1200 mm diameter butterfly valve with | Per Set | 1278899.00
accessories

6.30 Supplying and fixing Butterfly valve actuator | Per Set | 409507.00
DOL panel board with push button starter and
all other accessories including wiring for
specified number of valves including all lead
and lifts etc. complete.
6.31 Supplying, installing, testing and

commissioning (SITC) Cast steel double
flanged dual plate Check valve Class 150
conforming to APl 594 of approved make of
specified diameter and to withstand specified
pressure with all accessories true to line and
perfect linking with pipes on either side
including loading, unloading, lifting and placing
in correct position, cleaning ends, inserting
gaskets into correct position, jointing pipes and
valve to form water tight joints, cost of all
jointing materials, machinery, labour including
all lead and lifts etc. complete.

6.31.1 400 mm diameter check valve with Per Set | 119913.00
Accessories

6.31.2 | 500 mm diameter check valve with Per Set | 149598.00
accessories

6.31.3 600 mm diameter check valve with Per Set | 186630.00
accessories

6.31.4 700 mm diameter check valve with Per Set | 250833.00
accessories

6.31.5 [ 800 mm diameter check valve with Per Set | 339567.00
accessories

6.31.6 | 900 mm diameter check valve with Per Set | 456397.00

accessories
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6.31.7 1000 mm diameter check valve with Per Set | 614730.00
Accessories

6.31.8 1100 mm diameter check valve with Per Set | 828281.00
accessories

6.31.9 1200 mm diameter check valve with Per Set | 1118053.00
accessories

6.32 Supplying, installing, testing and
commissioning (SITC) Cast steel double
flanged dual plate Check valve Class 300
conforming to API 594 of approved make of
specified diameter and to withstand specified
pressure with all accessories true to line and
perfect linking with pipes on either side
including loading, unloading, lifting and placing
in correct position, cleaning ends, inserting
gaskets into correct position, jointing pipes and
valve to form water tight joints, cost of all
jointing materials, machinery, labour including
all lead and lifts etc. complete.

6.32.1 400 mm diameter check valve with Per Set | 132404.00
accessories

6.32.2 500 mm diameter check valve with Per Set | 164557.00
accessories

6.32.3 600 mm diameter check valve with Per Set | 206537.00
accessories

6.32.4 700 mm diameter check valve with Per Set | 278151.00
accessories

6.32.5 800 mm diameter check valve with Per Set | 374268.00

accessories

6.32.6 900 mm diameter check valve with accessories | Per Set | 504634.00

6.32.7 1000 mm diameter check valve with Per Set | 678919.00
accessories
6.32.8 1100 mm diameter check valve with Per Set | 915793.00

accessories

6.32.9 1200 mm diameter check valve with Per Set | 1233798.00
accessories

6.33 Supplying, fixing and commissioning D.l Scour
valve (sluice valve) of approved make body
and seat ring of bronze PN (Pressure numbers)
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2

5

1.0 conforming to IS 14846 of specified
diameter and to withstand specified pressure
with all accessories true to line and perfect
linking with pipes on either side including
loading, unloading, lifting and placing in
position, cleaning ends, inserting gaskets into
correct position, jointing pipes and valve to
form water tight joint, cost of all jointing
materials, machinery, labour including all lead
and lifts etc. complete.

6.33.1

100 mm diameter scour valve with accessories

Per Set

10541.00

6.33.2

150 mm diameter scour valve with accessories

Per Set

16159.00

6.33.3

200 mm diameter scour valve with accessories

Per Set

28837.00

6.33.4

250 mm diameter scour valve with accessories

Per Set

41018.00

6.34

Supplying, fixing and commissioning D.I
Tamper proof Air valve of approved make body
and seat ring of bronze PN (Pressure numbers)
1.0 conforming to IS 14845 of specified
diameter with all fixtures including cost of all
materials, machinery, labour including all lead
and lifts etc. complete.

6.34.1

80 mm diameter Air valve with accessories

Per Set

24015.00

6.34.2

100 mm diameter Air valve with accessories

Per Set

28092.00

6.34.3

150 mm diameter Air valve with accessories

Per Set

51708.00

6.34.4

200 mm diameter Air valve with accessories

Per Set

55686.00

6.35

Supplying, fixing and commissioning D.I
Tamper proof Air valve of approved make body
and seat ring of bronze PN (Pressure numbers)
1.6 conforming to IS 14845 of specified
diameter with all fixtures including cost of all
materials, machinery, labour including all lead
and lifts etc. complete.

6.35.1

80 mm diameter Air valve with accessories

Per Set

25357.00
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6.35.2 [ 100 mm diameter Air valve with accessories Per Set | 31323.00
6.35.3 | 150 mm diameter Air valve with accessories Per Set | 52454.00
6.35.4 | 200 mm diameter Air valve with accessories Per Set [ 56680.00
6.36 Design, manufacture, supply, erection, trial [ per hp/ 12549.00
running, testing and commissioning of vertical set

turbine pumps of approved make conforming to
IS 1710 having specified pump output
specified operating head coupled to LT motor
of adequate hp rating operating at 400 to 440
volts 5%, 3 phase with flexible coupling, self-
water lubricated thrust bearing, discharge tee
with flange end or connecting delivery pipe with
all other standard accessories and safety
device etc. complete as per specification and
condition of contract Rate rounded for VT
pumps with motor- per hp per set up to 500 HP
including all lead and lifts.

6.37 Design, manufacture, supply, erection, trial | Per 100 | 313440.00
running and commissioning of Auto | kw per
transformer starter or equivalent for specified set
KW/ HP load operating at LT 400 to 440 volts
+ 5%, 3 phase with Load break switch
metering, protection etc. with all accessories
etc. complete housed in painted sheet metal
enclosure. LT system up to 500 hp/ 375 kw the
rates per 100kw rounded including all lead and
lifts.

6.38 Design, manufacture, supply, erection, trial [ Per Set | 1330028.00
running, testing and commissioning of LT
control panel for specified KW/ HP load
operating at LT 400 to 440 volts +5%, 3 phase
equipped with circuit breaker of suitable
capacity with aluminum bus bars of required
load amp metering panel ,protection relays
switch ,metering ,protection etc. with all
accessories complete with wiring ,made of
sheet metal duly painted with recess for cable
entries at the bottom housed in painted sheet
metal enclosure as per specification and
approved drawing. rate of LT panel up to 500
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hp setincluding all lead and lifts etc., complete.
6.39 Centrifugal Coupled Pump Set-Erection

charges: -Erecting and giving test of centrifugal

coupled pump set with foot mounted motor

excluding base plate coupling and foundation

bolts etc., complete on provided concrete

foundation/ RSJ with accurate levelling with

shims and proper alignment including all lead

and lifts.
6.39.1 | 15t0 30 hp Each 5003.00
6.39.2 | 31to 50 hp Each 5987.00
6.39.3 | 51to 100 hp Each 7136.00
6.39.4 | 101 to 150 hp Each 8550.00
6.39.5 | 151 to 200 hp Each 9964.00
6.39.6 | 201 to 250 hp Each 11399.00
6.39.7 | 251 to 300 hp Each 13674.00
6.39.8 More than 300 hp (Add extra for Each hp) per hp 62.00

6.40 6.40.1 | Supplying and fixing Mild Steel (MS) fabricated

expansion joint confirming to IS 2062 E250 BR

including all lead and lifts etc., complete.
6.40.1.1 | 300 mm dia. PN 10 to PN 16 Each 60891.00
6.40.1.2 | 350 mm dia. PN 10 to PN 16 Each 65241.00
6.40.1.3 | 400 mm dia. PN 10 to PN 16 Each 81551.00
6.40.1.4 | 450 mm dia. PN 10 to PN 16 Each 92425.00
6.40.1.5 | 500 mm dia. PN 10 to PN 16 Each 104385.00
6.40.1.6 | 600 mm dia. PN 10 to PN 16 Each 121784.00
6.40.1.7 | 700 mm dia. PN 10 to PN 16 Each 141355.00
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6.40.1.8 | 750 mm dia. PN 10 to PN 16 Each 173975.00
6.40.1.9 | 800 mm dia. PN 10 to PN 16 Each 208407.00
6.40.1.10| 900 mm dia. PN 10 to PN 16 Each 235591.00
6.40.1.11| 1000 mm dia. PN 10 to PN 16 Each 280896.00
6.40.1.12| 1100 mm dia. PN 10to PN 16 Each 317141.00
6.40.1.13| 1200 mm dia. PN 10 to PN 16 Each 344324.00
6.40.2 | Supplying and fixing Mild Steel (MS) fabricated
expansion joint confirming to IS 2062 E250 BR
including all lead and lifts etc. complete.
6.40.2.1 | 300 mm dia. PN 20 to PN 25 Each 76115.00
6.40.2.2 | 350 mm dia. PN 20 to PN 25 Each 81552.00
6.40.2.3 | 400 mm dia. PN 20 to PN 25 Each 101939.00
6.40.2.4 | 450 mm dia. PN 20 to PN 25 Each 115529.00
6.40.2.5 | 500 mm dia. PN 20 to PN 25 Each 130482.00
6.40.2.6 | 600 mm dia. PN 20 to PN 25 Each 148086.00
6.40.2.7 | 700 mm dia. PN 20 to PN 25 Each 176692.00
6.40.2.8 | 750 mm dia. PN 20 to PN 25 Each 217468.00
6.40.2.9 | 800 mm dia. PN 20 to PN 25 Each 260509.00
6.40.2.10 | 900 mm dia. PN 20 to PN 25 Each 294489.00
6.40.2.11| 1000 mm dia. PN 20 to PN 25 Each 351120.00
6.40.2.12| 1100 mm dia. PN 20 to PN 25 Each 396426.00
6.40.2.13| 1200 mm dia. PN 20 to PN 25 Each 430407.00
6.40.2.14| 1300 mm dia. PN 20 to PN 25 Each 364359.00
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6.40.2.15| 1400 mm dia. PN 20 to PN 25 Each 390798.00
6.40.2.16 | 1500 mm dia. PN 20 to PN 25 Each 417239.00
6.40.2.17| 1600 mm dia. PN 20 to PN 25 Each 443680.00
6.40.2.18| 1700 mm dia. PN 20 to PN 25 Each 470120.00
6.40.2.19| 1800 mm dia. PN 20 to PN 25 Each 496562.00
6.40.2.20| 1900 mm dia. PN 20 to PN 25 Each 523000.00
6.40.2.21| 2000 mm dia. PN 20 to PN 25 Each 549442.00
6.40.2.22| 2100 mm dia. PN 20 to PN 25 Each 575883.00
6.40.2.23| 2200 mm dia. PN 20 to PN 25 Each 602324.00
6.40.2.24 | 2300 mm dia. PN 20 to PN 25 Each 628764.00
6.40.2.25| 2400 mm dia. PN 20 to PN 25 Each 655205.00
6.40.2.26 | 2500 mm dia. PN 20 to PN 25 Each 681647.00
6.41 6.41.1 | Supplying and fixing Mild Steel (MS) fabricated
Dismantling joint confirming to IS 2062 E250
BR including all lead and lifts etc. complete.
6.41.1.1 | 300 mm dia. PN 10 to PN 16 Each 15750.00
6.41.1.2 | 350 mm dia. PN 10 to PN 16 Each 22050.00
6.41.1.3 | 400 mm dia. PN 10 to PN 16 Each 29400.00
6.41.1.4 | 450 mm dia. PN 10 to PN 16 Each 34650.00
6.41.1.5 | 500 mm dia. PN 10 to PN 16 Each 42000.00
6.41.1.6 | 600 mm dia. PN 10 to PN 16 Each 51660.00
6.41.1.7 | 700 mm dia. PN 10 to PN 16 Each 67410.00
6.41.1.8 | 750 mm dia. PN 10 to PN 16 Each 82950.00
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6.41.1.9 | 800 mm dia. PN 10 to PN 16 Each 88200.00
6.41.1.10| 900 mm dia. PN 10 to PN 16 Each 98700.00
6.41.1.11| 1000 mm dia. PN 10 to PN 16 Each 129150.00
6.41.1.12| 1100 mm dia. PN 10 to PN 16 Each 164850.00
6.41.1.13| 1200 mm dia. PN 10 to PN 16 Each 202650.00

6.41.2 | Supplying and fixing Mild Steel (MS) fabricated

Dismantling joint confirming to IS 2062 E250

BR including all lead and lifts etc. complete.

6.41.2.1 | 300 mm dia. PN 20 to PN 25 Each 19700.00
6.41.2.2 | 350 mm dia. PN 20 to PN 25 Each 27600.00
6.41.2.3 | 400 mm dia. PN 20 to PN 25 Each 36750.00
6.41.2.4 | 450 mm dia. PN 20 to PN 25 Each 43350.00
6.41.2.5 | 500 mm dia. PN 20 to PN 25 Each 52500.00
6.41.2.6 | 600 mm dia. PN 20 to PN 25 Each 64575.00
6.41.2.7 | 700 mm dia. PN 20 to PN 25 Each 84300.00
6.41.2.8 | 750 mm dia. PN 20 to PN 25 Each 103700.00
6.41.2.9 | 800 mm dia. PN 20 to PN 25 Each 110250.00
6.41.2.10| 900 mm dia. PN 20 to PN 25 Each 123375.00
6.41.2.11| 1000 mm dia. PN 20 to PN 25 Each 161450.00
6.41.2.12| 1100 mm dia. PN 20 to PN 25 Each 206100.00
6.41.2.13| 1200 mm dia. PN 20 to PN 25 Each 253350.00

6.42 Providing, laying, Jointing & field testing of

High Density Polyethylene pipes, (HDPE)

PE100 PN6 confirming to IS 4984/ 14151/

12786/ 13488 with necessary jointing of pipes

by electrofusion/ butt welding process with all
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pressure pipe with inner and outer coating
(class K-7) conforming to IS 8329:2000 with
suitable rubber gasket (Push on) joint as per IS
5382:1985 including cost of rubber gasket,
complete including all lead and lifts.
6.43.1 | 300 mm dia. pipes M 4514.00
6.43.2 | 350 mm dia. pipes M 5455.00
6.43.3 | 400 mm dia. pipes M 6729.00
6.43.4 | 450 mm dia. pipes M 7920.00
6.43.5 | 500 mm dia. pipes M 9233.00
6.43.6 | 600 mm dia. pipes M 11972.00
6.43.7 | 700 mm dia. pipes M 15407.00
6.43.8 | 750 mm dia. pipes M 18211.00
6.43.9 [ 800 mm dia. pipes M 20250.00
6.43.10 | 900 mm dia. pipes M 24883.00
6.43.11 | 1000 mm dia. pipes M 29620.00
6.44 Survey, planning, design and construction of
underground pressurized pipe distribution
network for micro irrigation system excluding
the cost of rising & gravity mains and sprinkler/
drip system to facilitate pressurized irrigation
with duty 0.35 lit/ sec/ ha and working/
operating pressure of minimum 6.0 kg/ sqcm
with following provisions: -
1. HDPE pipe of category PE 100 PN 6 for
diameter of pipe below 300 mm
conforming to relevant IS codes
2. MS/ DI for pipe of diameter 300 mm and
above conforming to relevant IS codes.
3. MS pipes with 400 micron food grade
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epoxy for inner surface and 1000 micron
PU/ epoxy or 3LPE on outer surface.

4. Ductile Iron pressure pipe with inner and
outer coating (class K-7) conforming to IS
8329:2000 with suitable rubber gasket
(Push on) joint as per IS 5382:1985
including cost of rubber gasket. The rates
are inclusive of: -

(A)- All works like excavation, preparation of
bedding, laying, joining, backfilling testing and
commissioning and testing of the system as
per specifications and code provisions.,
crossing of all natural drainage, nallas as per
requirement of work complete.

(B)- Providing and fixing all required valves,
bends, manifolds, controls etc. conforming to
related BIS/ European standards and including
Supply, Erection and Commissioning, testing
of Outlet Management System control at
minimum 20/ 30 ha which should be able to
control the flow as per desired minimum
pressure of 2.3 kg/ sqcm and 2 kg/ sqcm at 5.0
and 1.0 hectare respectively with uniform
distribution of water to all the users irrespective
of its location, elevation and distance from the
water supply source including recording,
measuring, monitoring and control with
suitable power source and alternatively by
solar power with three days back up capacity
with no recurring cost for Communication with
GSM/ GPRS/ RADIO etc. System should be
kept in Protective Enclosure capable of giving
vandalism alert and shall be SCADA compliant
to the main control room operations including
of all material, labour, lead, lift and all
incidental charges. (This item shall be used for
estimation purpose at DPR stage only. For
estimation purpose the CCA in consideration
has been suitably sub- divided in 5000/ 4800
ha boundaries beyond rising/ gravity mains. In
case the total CCA under consideration is less
than 5000/ 4800 ha the cost of RM/ GM shall
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deemed to be included in this item.) Note: -
Oultlet point should be at centre and residual
head with respect to highest level of Chak.

6.44.1

Up to center of 2.5 ha Chak

6.44.1.1

From 5000 to 500 ha Chak.

ha

42220.00

6.44.1.2

500 ha to 20 ha Chak.

ha

63000.00

6.44.1.3

20 ha to outlet 5 ha with 8 times duty (including
Cost of SCADA, valves, bends, manifolds,
controls, Outlet Management System, outlet
with 4 manual valves with 8 times duty for at
least 1.25 ha area i/c communications,
Protective Enclosure and solar power with
three days backup with PFCMD (pressure flow
control metering device) control up to 5 ha)

ha

27650.00

6.44.1.4

5 ha to 2.5 ha with 8 times duty (including cost
of valves, bends & manifolds. outlet with
manual valve at two and half hectare i/c
communications)

ha

17790.00

6.44.2

Up to centre of 1.0 ha Chak

6.44.2.1

From 4800 to 300 ha Chak.

ha

63350.00

6.44.2.2

300 ha to 30 ha Chak.

ha

31960.00

6.44.2.3

30 ha to outlet to 5 ha with 10 times duty
(including Cost of SCADA, valves, bends,
manifolds, controls , Outlet Management
System, outlet with 5 manual valves with 10
times duty for atleast 1 ha area ilc
communications, Protective Enclosure and
solar power with three days backup with
PFCMD (pressure flow control metering
device) control up to 5 ha)

ha

29580.00

6.44.2.4

5 ha to 1 ha with 10 times duty (including cost
of valves, bends & manifolds. outlet with
manual valve at one  hectare ilc
communications)

ha

32100.00
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6.45 Survey, planning, design and construction of

underground pressurized pipe distribution
network for micro irrigation system excluding
the cost of rising & gravity mains and sprinkler/
drip system to facilitate pressurized irrigation
with duty 0.35 lit/sec/ha and working/ operating
pressure of minimum 6.0 kg/ sgcm  with
following provisions: -

1- HDPE pipe of category PE 100 PN 6 for
diameter of pipe below 300 mm conforming to
relevant IS codes.

2- DI for pipe of diameter 300 mm and
above up to 600mm conforming to relevant IS
codes.

3- MS/ DI for pipe of diameter above 600
mm conforming to relevant IS codes.

4- MS pipes with 400 micron food grade
epoxy/ 500 micron polyurethane for inner
surface and shotcrete lining/ 1000 micron
polyurethane/ Epoxy or 3LPE on outer surface.
Ductile Iron pressure pipe with inner and outer
coating (class K-7) conforming to IS 8329:2000
with suitable rubber gasket (Push on) joint as
per IS 5382:1985 including cost of rubber
gasket.

5- The rates are inclusive of: -

(A)- All works like excavation, preparation of
bedding, laying, joining, backfilling testing and
commissioning and testing of the system as
per specifications and code
requirements crossing of allnatural
drainage, nallas as per requirement of work
complete.

(B)-Providing and fixing all required valves,
bends, manifolds, controls etc., conforming to
related BIS/ European standards and including
Supply, Erection and Commissioning, testing
of Outlet Management System control at
minimum 20/ 30 ha which should be able to
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control the flow as per desired minimum
pressure of 2.3 kg/ sqem and 2 kg/ sqem at 5.0
hectare and 1.0 hectare respectively with
uniform distribution of water to all the users
irrespective of its location, elevation and
distance from the water supply source
including recording, measuring, monitoring and
control with suitable power source and
alternatively by solar power with three days
back up capacity with no recurring cost for
Communication with GSM/ GPRS/ RADIO etc.

System should be kept in Protective Enclosure
capable of giving vandalism alert and shall be
SCADA compliant to the main control room
operations including of all material, labour,
lead, lift and all incidental charges. (This item
shall be used for estimation purpose at DPR
stage only. For estimation purpose the CCA in
consideration has been suitably sub- divided in
5000/ 4800 ha boundaries beyond rising/
gravity mains. In case the total CCA under
consideration is less than 5000/ 4800 ha the
cost of RM/ GM shall deemed to be included in
this item.)

Note: - Outlet point should be at centre and
residual head with respect to highest level of
Chak.

6.45.1

Up to 2.5 ha Chak

6.45.1.1

From 5000 to 500 ha Chak.

ha

42890.00

6.45.1.2

500 ha to 20 ha Chak.

ha

61350.00

6.45.1.3

20 ha to outlet 5 ha with 8 times duty (including
Cost of SCADA, valves, bends, manifolds,
controls, Outlet Management System, outlet
with 4 manual valves with 8 times duty for at
least 1.25 ha area i/c communications,
Protective Enclosure and solar power with
three days backup with PFCMD (pressure
flow control metering device) control up to 5
Ha)

ha

27650.00

6.45.1.4

5 ha to 2.5 ha with 8 times duty (including cost
of valves, bends & manifolds. outlet with

ha

17790.00
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manual valve at two and half hectare i/c
communications)

6.45.2

Up to 1.0 ha Chak

6.45.2.1

From 4800 to 300 ha Chak.

ha

63830.00

6.45.2.2

300 ha to 30 ha Chak.

ha

31500.00

6.45.2.3

30 ha to outlet to 5 ha with 10 times duty

(including Cost of SCADA, valves, bends,
manifolds, controls, Outlet Management
System, outlet with 5 manual valves with 10
times duty for at least 1 ha area i/c
communications, Protective Enclosure and
solar power with three days backup with PFCM
(pressure flow control metering device) control
up to 5 ha)

ha

29580.00

6.45.2.4

5 ha to 1 ha with 10 times duty (including cost
of valves, bends & manifolds. outlet with
manual valve at one  hectare i/c
communications)

ha

32100.00

6.46

Design and construction of underground pipe
distribution network for hose irrigation system,
excluding rising main but with pressurized
irrigation with duty of 0.45 lit/ sec/ ha and of
working/ operating pressure not exceeding
4.0kg/sqcm with following provisions:

1 HDPE/ DWC/ SPIRAL DWC/ MS/ DI
pipe conforming to BIS codes and relevant
international specifications for pipes 63 mm
to 900 mm diameter.

2.Pipes of MS/ DI conforming to relevant BIS
codes for pipe dia. greater than 900 mm.

3.MS pipes shall be with 400 micron food grade
epoxy/ 500 micron polyurethane for inner
surface and 1000 micron PU/ Epoxy or 3LPE
coating on outer surface.

4.Ductile Iron pressure pipe with inner and
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outer coating (class K-7) conforming to IS
8329:2000 with suitable rubber gasket (Push
on) joint as per IS 5382:1985 including cost of
rubber gasket.

(A)- All works like excavation, preparation of
bedding, laying, joining, backfilling testing and
commissioning and testing of the system as
per specifications and code requirements.
crossing of all natural drainage, nallas as per
requirement of work complete.

(B)-Providing and fixing all required valves,
bends, manifolds, controls etc. conforming to
related BIS/ European standards and including
Supply, Erection and Commissioning, testing
of Outlet Management System with outlet duty
of 0.45 lit/ sec/ ha up to minimum 30 ha which
should be able to control the flow as per
desired minimum pressure of 4 meter and 1.5
meter exit gradient at 5 ha and 1 ha
respectively outlet which shall consist of orifice
type of nozzle able to deliver desired flow of 10
times duty at highest point of field facilitating
uniform distribution of water to all the users
irrespective of its location, elevation and
distance from the water supply source
including recording, measuring, monitoring and
control with suitable power source and
alternatively by solar power with three days
back up capacity with no recurring cost for
Communication with GSM/ GPRS/ Radio etc.
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System should be kept in Protective Enclosure
capable of giving vandalism alert and shall be
SCADA compliant to the main control room
operation including of all material, labour, lead,
lift and all incidental charges.

(This item shall be used for estimation purpose
at DPR stage only. For estimation purpose the
CCA in consideration has been suitably sub
divided in 4800 ha boundaries beyond rising/
gravity mains. In case the total CCA under
consideration is less than 5000/ 4800 ha the
cost of RM/ GM shall deemed to be included in
this item)

Note: - Outlet point should be at centre and
residual head with respect to highest level of
Chak.

Up to centre of 5.0 ha Chak

6.46.1

From 4800 to 300 ha Chak.

ha

69580.00

6.46.2

300 ha to 30 ha Chak.

ha

19940.00

6.46.3

30 ha to outlet to 5 ha (including Cost of
SCADA, valves, bends, manifolds, controls,
Outlet Management System, outlet with 5
manual valves at outlet with 10 times duty for
at least 1 ha area i/c communications with
PFCMD (pressure flow control metering
device) control up to 5 ha)

ha

29030.00

6.46.4

5 ha to 1 ha with 10 times duty (including cost
of valves, bends & manifolds. outlet with
manual valve at one  hectare ilc
communications)

ha

28950.00

6.47

Management, Operation and Maintenance
(MOM) of existing pressurized irrigation Project
with its complete distribution network by
Pipeline covering Culturable Command Area
(CCA).This work includes Management,
Operation and Maintenance (including
Preventive maintenance) of all Pumps &
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Motors, Control Panels, VFDs, valves for pump
house [filtration system, control room
(including all accessories), Switch yard
,Transmission Lines , Rising Mains, Gravity
Mains, Pipeline Valves, Air Valves, SCADA
(from pump house up to OMS boxes), filling
and operation of all Balancing Reservoirs/
Distribution Chamber/ Break Pressure Tank,
all connecting roads (Bituminous, WBM, etc.),
Residential & Non- residential Quarters &
buildings, Pump House and SCADA Control
rooms, Distribution network for complete CCA
for distribution of water up to OMS box with
designed discharge at field, removal and repair
of illegal connections made by farmer in the
distribution network ,including watch and ward
of complete scheme (along with all the
components of the project) round the year
(during operational and non- operational
period) as directed by the Engineer in-Charge.
The work also includes testing and calibration
of all electro-mechanical components before
the start of irrigation period for MOM Period up
to 5 years

. NOTE: The above item is applicable for the
projects which has recently achieved its O&M
completion period for the first time.

6.47.1

For Sprinkler irrigation up to 1 ha Chak

Per ha/
year

1350.00

6.47.2

For Sprinkler irrigation up to 5 ha Chak

Per ha/
year

1250.00

6.47.3

For hose irrigation up to 1 ha Chak

Per ha/
year

950.00

6.47.4

For hose irrigation up to 5 ha Chak

Per ha/
year

900.00
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10.

CHAPTER-7

TUNNEL AND ALLIED WORKS

Instructions
Generalinstructionson Scheduleof Ratesshall be applicableto the extentthey are
relevant.

The basic ratesre inclusive of additionalcostsfor working inside tunnel shaftandaudit
and boomer.

The basicratesare inclusive of scalingloose material, removal of undercuts¢leaning bed
including lighting and ventilation inside tunnel.

Excavation:

a) All the open cut excavation shall be measured and paid as per GhaptérCa n a | and
wor kso.

b) Sectional measurements shadrmally be taken. Only in exceptional cases, where sectional
measurements are not possible, the payment of rock excavation mdgneeby stack
measurements in which case 40% deduction shall be made from the gross quantities to make
allowance for voids.

c) Theratesincludedressingo theextentnecessarfor a particularitem of work.
d) Thepaymentfor excavatiorshallbedoneasperpayline indicatedin thedrawing.
e) Thepaymentor overbreakbeyondpaysline if beyondhumancontrolshallbe:

i. 50%for excavatioritems;and

i. 80%for concretatems.
Basicratesareinclusiveof all leadandlifts.
Unless otherwise specified the basic rates are inclusive of standard finish required for concrete
surface.
For excavation and concrete lining worksapproach / exit channels the basic rates as provided
underChaper4 i C a anddlliedw o r larglGhaper5fi Ca B8 & t u c ghall becadopted.

Rates for any other itenif required under Chaptet A Tunn e | and allied wo
from otherrelevant chapters.

For intake structure,tunnel portals retainingwalls, pitching etc., theratesas
provided under Chapt A Dam and allied workso shall be

Measurements:
a) Linear dimensions shall be measured to the nearest 0.01 m, the area shall be worked out to
the nearest 0.01 sgm and cubical contents to the nearest 0.01 cum.
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b) The measurement of permanent supports shall be done by weight in kg which shall include
the total weight of steel sections including the logging, if any butt ple@ther plates, bolts
and nuts and tie rods.

c) Nodeductiorshallbe madefor thevolumeof thereinforcementbut the volumeof
permanentsteel supportswhere provided shall be deductedfrom the total volume of
concrete lining.

Iron work: Theratesincludeall labourandmaterialthat gointo finishedproductsuchas

(@ Drilling, punchingfitting, cutting,bending,forging etc.,

(b)  All bolts,nuts,washerplate,screwsrivets,cleatswedgetc.

(c) Fabricationgrectionfinishingandfixing in position.

IS codes Title

1S47561978 SafetyCodefor Tunnellingwork (first revision)

(Reaffirmed2007)
Codeof practicefor designof tunnelsconveyingwater

IS 4880(Partl)-1987 Generaldesign (Reaffirmed1999)

IS 4880(Partll)-1976 Geometriadesign(first revision)(Reaffirmed2000)

IS 4880(Partlll) -1976 Hydraulicdesign(first revision) (Reaffirmed2000)

IS 4880(PartlV)-1971 Structuraldesignof concretdining in rock (Reaffirmed2000)

IS 4880(PartV)-1972 Structuraldesignof concretdining in soft strataandsoils
(Reaffirmed 2000).

IS 4880(PartVI)-1971 TunnelsupportgReaffirmed2000)

IS 4880(PartVIl)-1975 Structuraldesignof steellining (Reaffirmed2000)
Codeof practicefor constructiorof tunnels

IS5878(Partl)-1971 Precisiorsurveyandsettingout (Reaffirmed2000)

IS 5878(Partll/Sec1)-1970 | Undergroundxcavatiorin rock,sectionl-Drilling and Blasting
(Reaffirmed 2000)

IS5878(Partll/Sec2)-1971 | Undergrounaxcavationn rock, section2-Ventilation,
lighting, Muckinganddewatering(Reaffirmed2000)

IS 5878(Partll/Sec3)-1971 | Underground excavation in rock, sectioriféinnelling
methodfor steeplyinclinedtunnels shaftsandunderground
power houses. (Reaffirmed 2000)

IS 5878(Partlll) -1972 Undergrounadexcavationn soft strata(Reaffirmed2000)
IS5878(PartlV)-1971 TunnelsupportgReaffirmed2000)
IS5878(PartV)-1976 Concretdining (first revision)(Reaffirmed2000)
IS 5878(PartVI1)-1975 Steellining (Reaffirmed2000)
IS 5878(PartVIl)-1972 Grouting (Reaffirmed2000)
I1S64331972 Gunitingequipmen{Reaffirmed2005)
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CHAPTER -7

TUNNEL AND ALLIED WORKS

Schedule of Rates

Item No.

Description of Item

Unit

Rate

Remarks

2

4

7.01

7.01.1

Driving tunnel up to pay line, vertical/ inclined
shaft, adit, recess, enlargement by tunnelling
methods in rock not requiring permanent
supports including cost of blasting, all
materials, machinery, labour, ventilation,
lighting, drainage, dewatering, scaling
excavated surface, removing under cuts,
removing and hauling excavated muck outside
tunnel up to specified dump area and all other
ancillary operations etc., complete with all
underground and ground leads and lifts.

Cum

2127.00

7.01.2

Add extra rate in item no. 7.01.1 for
using Boomer machine

Cum

800.00

7.02

7.02.1

Driving of tunnel, up to pay line vertical/
inclined shaft, adit, recess, enlargement by
tunnelling methods including excavation with
supports in all types of soill rock strata
requiring supports (excluding cost of providing
supports) including cost of blasting, all
materials, machinery, labour, ventilation,
lighting, drainage, dewatering scaling
excavated surface, removing and hauling
excavated muck outside tunnel up to specified
dump area and all other ancillary operations
etc., complete with all underground and ground
leads and lifts

Cum

3143.00

7.02.2

Add extra rate in item no. 7.02.1 for
using Boomer machine

Cum

1000.00

7.03

Dewatering and pumping of the working area in
the tunnel including all connected operations of
laying of pipeline, removal of all seepage and
other operations required for maintaining
cleanliness for construction work including all
lead and lifts etc., complete.

Kwh

34.00
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Item No.

Description of Item

Unit

Rate

Remarks

2

7.04

Providing 50 mm thick guniting/ shotcreting to
sides and arch of tunnel in M25 proportion by
weight including cost of all materials,
machinery, labour, ventilation, lighting,
drainage and all other ancillary operations
including all lead and lifts etc., complete.

Sgm

806.00

7.05

Providing and fixing 25 mm dia. steel rock bolts
with one end provided with mechanical/ wedge
type anchorage and other end provided with
threads for fixing washers and nuts including
cost of all materials, machinery, labour,
ventilation, lighting, drainage, drilling 35-40 mm
dia. holes, providing 150 mm long 20 mm thick
steel tapered wedge, providing 10 mm thick
and 200x200 mm size plate washer and nuts,
driving bolt, fixing washers and nuts, tightening
bolt by torque wrench after hardness of the
cement grout and all other ancillary operations
including all lead and lifts etc., complete.

1331.00

7.06

Providing and fixing 25 mm diameter steel rock
bolts with resin bond cement capsule
anchorage including cost of all materials,
machinery, labour, ventilation, lighting,
drainage, drilling 35-40 mm dia. holes,
threading one end of bolt for fixing nuts,
inserting grout capsule, driving bolt, fixing 10
mm thick and 200x200 mm size plate washer
and nuts, tightening the nuts by torque wrench
after hardening of cement grout and all other
ancillary operations including all lead and lifts
etc., complete.

1327.00

7.07

Providing fabrication and fixing in position
permanent structural steel supports as per
details including cost of all materials,
machinery, labour, ventilation, lighting,
drainage, drainage cutting, bending, welding,
grinding and all other ancillary operations
including all lead and lifts etc., complete.

Tonne

132885.00

7.08

Providing and constructing un-coursed rubble
stone masonry with approved stones from

Cum

3713.00
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Item No.

Description of Item

Unit

Rate

Remarks

2

tunnel excavated muck in CM 1:6 proportion by
volume for backfilling over cuts/ slips on tunnel
sides due to geological faults etc., including
cost of all materials, machinery, labour,
ventilation,  lighting, drainage, cleaning,
scaffolding, batching and mixing mortar,
packing mortar and wedging stone chips in
joints, curing including all lead and lifts etc.,
complete.

7.09 7.09.1

Providing and laying M20 grade design mix
cement concrete using 40 mm graded
aggregate, clean, hard, crushed from tunnel
excavated rock for kerb and bed lining
including cost of all materials, machinery,
labour, ventilation, lighting, drainage, form
work, batching and mixing concrete, conveying
up to placing point in agitator cars, placing in
position, levelling, vibrating, finishing, curing
and all other ancillary operations including all
lead and lifts etc., complete.

Cum

7006.00

7.09.2

Providing and laying M20 grade design mix
cement concrete using 40 mm graded
aggregate , clean, hard, crushed from tunnel
excavated rock for sides and arch lining
including cost of all materials, machinery,
labour, ventilation, lighting, drainage, form
work, rail mounted shuttering gantry, batching
and mixing concrete, conveying up to placing
point in agitator cars, placing in position using
placer pump, levelling, vibrating, finishing,
curing and all other ancillary operations
including all lead and lifts etc., complete.

Cum

8182.00

7.10

Drilling 35 to 40 mm diameter grout holes in
concrete/ rock by percussion drilling using jack
hammer or stopper drills as directed to
specified depth for consolidation/ contact
grouting including cost of all materials,
machinery, labour, ventilation, lighting,
drainage, dewatering cleaning holes and all
other ancillary operations including all lead and

430.00
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Item No.

Description of Item

Unit

Rate

Remarks

2

lifts etc., complete.

7.11

Grouting cement slurry in grout holes under
specified pressure for consolidation/ contact
grouting including cost of all materials,
machinery, labour, ventilation, lighting,
drainage, re-drilling wherever necessary, and
all other ancillary operations including all lead
and lifts etc., complete.

Tonne

211.00

7.12

Drilling 50 to 75 mm diameter drainage holes
vertical or inclined in rock/ concrete in tunnel by
percussion drilling method using wagon drill or
other suitable drilling equipment including cost
of all materials, machinery, labour, ventilation,
lighting, drainage including all lead and lifts
etc., complete.

822.00

7.13

Providing and applying of wire mesh
100X100X3.15 mm thick including all
machineries, labours, cutting, placing. fixing,
scaffolding, lighting, drainage, ventilation with
providing and all other ancillary operation
including all lead and lifts etc., complete

Sgm

780.00
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CHAPTER 8

GATE AND ALLIED WORKS
Instructions

1. Generalinstruction on Scheduleof Ratesshall be applicableto the extentthey are
relevant.

2. Ratesinclude costof:

a)
b)

n)

Labour.

Runningchargegor machineriesncludingfuel, lubricantsand

electricity charges etc., complete.

All materialsmachinerieandscaffoldingsequiredfor executiorof itemsof work.
Packingand forwarding chargesfor structuralsteelcomponentsand

other items including all lead and lifts.

Wastageof all raw materialssuchassteel,structurakteel, nubolts, paintsetc.

All scaffolding'sform works,temporaryelectricarrangementstc.

Testingof materialse g u i p mte.,m brédego assurequalityandsafetymeasures.
Siteclearanceafterall erectionwork, testingandtrials etc.

All incidentalcharges.

Rehandlingatfabricationanderectionsites.

Preparation of designs / drawings / material schedules etc., as per specifications
and other technical data including revisions.

Preparatory works such as rectification of damages, repairing, workshop/factory
painting, cleaning, positioning and anchoring first stage embedment's, cleaning
surface for field painting etc.

Zinc rich epoxy primer paint and coal tar epoxy paint, 40 microns per coat and

100 microns dry film thickness per coat respectively.
Designdrawing@ 0.5%o0f itemsubjectto maximumof Rs.50,000.

3. Thegatesareclassifiedonthe basisof total headabovesill levelasfollows:

a)
b)
c)

High headgate A gatewhichoperatesinderaheadof 30 mandabove.
Mediumheadgate A gatewhich operatesinderaheadfrom 15 mto 30m.
Low headgate- A gatewhich operatesindera headof lessthan15 m.

The gates shall be designed, taking into consideration the recommended design
criteria and the materials used for different components shall conform to the
relevantlS Codes.

Generally electromechanical hoist should be provided for spillway gates. However,
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if the condition of frequent opening /shutting and urgent operation occurs, hydraulic
hoist with prior written permission ofhief Engineer (E&M)/Chief Enginee
(BODHI) andEngineer-in-Chief Water Resources Department (C.G.)nay be
obtained.

3.1 Canalgatesof small size:

a) The small gates shall be square or rectangular in shape. The size of square opening
shall be 300, 450, 600, 750, 900, 1000 and 1200 mm and tmatfangular gate,
recommended width to depth ratio is 1:0.75.

b) The hoisting capacityandthe diameterof the lifting rod shallbe determinedby
taking into consideration the operating head under which the gate is to be closed.
The type and capacity of the head stock diagneterof hand wheel should be
sufficient to enable operation of gate under the maximum operating head. The
manual operation arrangement shall be so designed that the contiffiectiper
persondoesnot exceeda crank force of 100 N at 400 mm crankradiusat a
continuougatingof 24 revolutionperminute,asperl|S 11228.

c) The exact length of lifting rod shall be determined considering distance from the
bottom sill of gate to the top of operating platform, number of rods and guide
brackets.

d) Thenumberof rods,guidebracketsandnumberof rod couplingsrequiredshall be
determined considering horizontal distance of water way opening.

e) Thematerialausedfor differentcomponentss asspecifiedoelow:

S.NO. ComponentPart Material Specification

1 | Head stock body, Greycast IS 210
wedgeplocksguide iron
bracketsthrustnut, Grade?20.
stem coupling

2 | Stem(spindle),Gate, StructuralSteel IS 2062
frame shutter

3 | Stemnut Castbrass IS 28

4 | Seatingace(seaffacings) StainlessSteel IS 410

5 | Assembly bolts & nuts, Electro IS 1570:1961,
wedge, clamping, galvanizedild IS 1367:1967
adjustmenboltsandnut. steel

6 | Anchorbolt Mild steel IS 1367

7 | Paintgate Epoxypaint IS 14177

8 | Paintfor headstock Enamelpaint IS 14177

f) Thegatesshallbeworkshop/factoryested Theleakagejf any,shallnotexceed

(
.

]
174 |




1.5 liters perminuteper meterlengthof sealingperimetemwhile testingunder
design hydraulic head conditions.

(A) Canal Gates(3 Meter Rod Length)

Sizeof Gate (in mm) | Rod Size(SpindleDia.) | Approximate weight
(in mm) (in Kg)
300x 300 36 150
450x 600 45 240
600x 600 56 320
900x 900 63 500

(B) Tank Gate (10 Meter Rod length) (Up to 15meter water head)

Sizeof Gate (in mm) |Rod Size(SpindleDia.) | Approximate weight
(in mm) (in Kg)
300x 300 36 180
450x 450 45 275
600x 600 56 400
750x 750 63 410
900x 900 63 550

Note: Approximate weightsare shownfor estimatepurposeonly. For payment,
actual weight shall beconsidered.

4. Painting work: Paints,oils etc. of approvedorandand manufactureshall be used.
Ready mixed paints as received from the manufacturer without any admixture shall
beusedlf for anyreasonthinningis requiredin caseof readymixed paint, the brand
of thinner recommended by the manufacturer or as decided lfynthieeer-in-
Charge shallbeused. Approved paintsjls shallbe brought tahe site ofwork by
the contractor in their original container in sealed condition.rmaterials shall be
brought in at a time in adequate quantities to suffice for the whole work or at least
a fortnight's work.

a) No deduction shall be made for openings not exceeding 0.5 sgm each, and no
additionshall be madefor paintingto beading,moulding, edgesjambs,soffits,
sills etc., of such openings.

b) The surface preparation and painting of spillway, sluice, canal gates, stop log
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gates and other components/ assemblies/ machineries /structures etc., exposed to
water and exposed embedded parts should be done strictly in accordéBce to
14177:1994.

c) Item 29 to 33 shall not be executed without prior approval afadheerned Chief
Engineer. Thetime intervalfor painting ofdams andCanals Gatestc., shall be
normally five to seven years but if the condition of painting deteriorates on
account ofrequent operations of the opening and closing of gageryseason,
the paintingwork canbetakenup earlieralsoto savethe gate and ancillary steel
structure with the prior approval obncerned ChiefEngineer.

5. Measurements:

a) Dimensionsshall be measuredcorrectly to the nearestunit. The area
shall be calculated in sgm correct to two places of decimal.

b) Forgatesstructuresmachineriegtc.,separateatesareworkedout forworks.

Upto 1.5m height.

Beyond 1.5m height for item no 8.2230, 8.31, 8.32 & 8.33 etc. Itis intended
that the rates up to 1.5m height shall be payable where work is executed
without the use of scaffolding etc. and the rates beyond 1.5 m heighbehall
payablewherescaffoldingetc., are usedfor the executionof the work. The
measurement of height shall be taken fromgki# level of gatestheplace
wherecomponenor job is executece.g.groundlevel,deck, bridge etc.

6. The Calculation procedure of gate's weight for estimation purpogelitweing
formulas maybe used.

Weight of 1 vertical lift gateexcludingembeddedparts in tonnes

= 0.1332x (L2xHxh) 9659

(L) is length= clearventwidth in m+0.50m.

(H) is heightof gatein m = clearventheightin m+0.20m.
(h) is headof waterabovesill of gatein m=FSLT Sill level

Weight of 1 radial gateexcludingembeddedparts in tonnes
=0.0887x(I2xHxh)*673
(L) is lengthin m = cleardistancebetweerpiers.

(H) is total heightof gatein m= FRL1T Sill level+0.15m.
(h) is headof waterabovesill of gatein m=FRL 7 Sill level

Weight of 1 setof vertical lift crestgateexcludingembeddedpartsin tonnes

= 0.0690x (L2xHxh)°-716
(L) is length= cleardistancebetweerpiersin m+1m.
(H) is total heightof gatein m= FRL 7 Sill level+0.20m.
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(h) is headof waterabovesill of gatein m=FRL 1 Sill level

Weight of 1 setof Stoplog elementsexcludingembeddedparts in tonnes
= 0.0578x (L2xHxh)"-716
(L) is length= cleardistancebetweerpiersin m+0.65m.
(H) is total heightof stoplog gatein m= FRL T Sill level+0.20m
(h) is headof waterabovesill of gatein m=FRL 1 Sill level

Weight of Lifting beamin tonnes

= (0.02212x (L2xHxh)*"19/n
(L) is length= cleardistancebetweerpiersin m+0.65m.
(H) is total heightof stoplog gatein m= FRL Sill level+0.20m

(h)is headof waterabovesill of gatein m=FRL 1 Sill level
(n)is numberof gateelementsn 1 set.

Capacity of screwhoist in tonne including 25% reserve capacity =2.50 x weight
of gate(Hoist capacityshallberoundedoff to next1tonne)Weightof screw hoist
with all accessories: 300 kg ptonne capacity of hoist

Hoist capacityin tonneincluding 25% reservecapacity=2.5x weight of gate (Hoist)

Capacityshallberoundedoff to next5 tonne
Weightof hoistwith all accessorie250kg pertonnecapacityof hoist.

Weight of hoist bridge:

Columnswith bracings/Anchors/Stiffenerst00kg perm height
Beamswith cross beams/stiffeners: 400 kg per meter span
Railing/Chequerregblate/Laddeetc: 10% of wt. ofcolumns/beams

Weight of trunnion bridge: 300kgper meterlength of catwalk
(Approximateweight- Vertical Axis swinggateis 0.50MT persgm)

Weight of EmbeddedParts to betaken

Gate Type Ratio betweenweight of embeddedparts
and weight of gate

Minimum Maximum Mean
Spillway segmen{Radial Gate) 0.09 0.21 0.13
Submergedegment 0.15 1.10 0.60
Fixedwheelwith B%hH > 200nf 0.10 0.50 0.32
Fixedwheelwith B?hH<200nt 0.11 0.54 0.30
Spillway stoplog 0.04 0.10 0.06
Submergedtoplog 0.07 0.36 0.18
Flapgate 0.07 0.78 0.30
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9.

The gates shall be designed taking into consideration the recommended design
criteriaandthe materialsusedfor differentcomponentshallconfirmto therelevant

I.S.
NominalsizesandDimensionsf singlefacedsluicesshallbeasspecifiedbelow:-
S.No. Shape Size Ref.to fig. Asper table-2 page
26-67& fig. Page 2693 to 26
97 of Sp. Vol:IV
1 Circular (a) 200to 600 4A(1),4B (1)
(b) 200t0 1200 4C(1),4D ()
2 Square (a) 200to 600 4A(2),4B (2)
(b) 200to 1200 4C (2),4D (2
3 Rectangular| 300 x375 to 1200 x 105 4E

Approximateweight of canalandtank gatessper standard size, rod siaedrod
length shall be taken as below:

(A) Canal Gates(1.5Meter Rod Length).

Sizeof Gate (in Rod Size(Spindle Approximate weight (in
mm) Dia.) Kg.)
300x 300mm 40 mm 150Kag.
450x 600 mm 48 mm 240Kg.
600x 600mm 55mm 320Kag.
900x 900mm 500Kag.

(B) Tank Gate(10Meter Rod length) (Up to 15meter water head)

Sizeof Gate(in mm) RodSize(SpindleDia.) | Approximateweight(in Kg.)
300x 300 40 mm 180Kag.
450x 450 48 mm 275Kg.
600x 600 55mm 400Kg.
750x 750 58 mm 410Kg.
900x 900 60mm 550Kg.
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(C) Weight of Automatic Outflow Regulating Gate

Sizeof Gate Approximateweightpersgm(in Tonne)
() 1to 10sgm 1.20Tonne
(i) 10to 20sgm 1.40Tonne
(i) 20to 50sgm 1.80Tonne
(iv) 50to 75sgm 2.00Tonne

(D) Weight of 1 vertical lift gateincludingembeddegbartsin tones
=0.1332 x(L?Hxh)?-69
(L) islength = Clear venwidth in m+0.50m.
(H) is heightof gatein m = Clearventheightin m+0.20m
(h) is headof waterof waterabovesill of gatein m = FSL - Sill level

(E) Weight of 1radial gateincludingembeddegartsin tones= 0.0887x
(LZXHXh)O.673
(L) islengthin m = Cleardistancebetweerpiers.

(H) is total heightof gatein m= FRL - Sill level+ 0.15m
(h) is headof waterabovesill of gatein m= FRL - Sill level
(F) Weight of 1 setof vertical lift crestgateincludingembeddegbartsin tones
= 0.0690(L 2xHxh)°-716
(L)is length = Cleardistancebetweerpiersin m+1m.
(H) is total heightof gatein m= FRL - Sill level+ 0.20m
(h) is headof waterabovesill of gatein m=FRL - Sill level
(G) Weight of 1 setStoplogelementsincludingembeddegbartsin
tones= 0.0578(1°xHxh)% 716
(L) islength = Cleardistancebetweerpiers+ 0.65m
(H) istotal heightof stoploggatein m= FRL - Sill level+ 0.20m
(h) is headof waterabovesill of gatein m= FRL - Sill level
(H) Weight of lifting beamin tones= 0.02212x (L?xHxh)*"19n
(L) islength = Cleardistancebetweerpiers+ 0.65m.
(H) is totalheightof stoploggetin m= FRL - Sill level+ 0.20m
(h) is headof waterabovesill of gatein m= FRL - Sill level
(n) is numberof gateelementsn 1 set

() Capacity of screwhoist in toneincluding25%reservecapacity= 2.50x Wt. of gate(Hoist
capacity shall be rounded off to next 1 tonne)
Weight of screwhoist with all accessorie00kg pertonnecapacityof hoist.

(J) Hoist Capacity in tonneincluding25%reservecapacity= 2.5x Weightof gate (Hoist
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capacity shall be rounded off to next 5 tonne)
Weight of hoist with all accessorie250kg pertonnecapacityof hoist.

(K) Weight of hoist bridge:
Columnswith bracingd Anchors/ Stiffeners400kg permeter
height. Beams with cross beams / stiffeners: 400 kg per spar
Railing/ Chequerregblate/ Ladderetc.:10%of wt. of columns/beams
(L) Weight of trunnion bridge: 300kg permeterlengthof catwalk.

(M) Approximate weight of item no. 2602(d) i.e. Vertical Axis swinggateis
0.50MT persgm.
10. Item no. 2602 (a) and 26Q[) is protected undéndianpatentact 1970 vide no.

183493and189015respectivelyandtenderershouldaskto producelicense for
manufacturenderectionandconsent lettefor technicakervicedromthe patent
holder/assignee on his own cost.

11. Thefollowing Indian Standards may bereferred to: -

IS Codes Title

IS 104:1979 ReadyMixed Paint,Brushing,Zinc Chrome Priming(Second
Revision). (WithAmendment No. 1) (Reaffirmed 2004).

1S210:1993 Specificationgor Greylron Casting(Reaffirmedin 1999)

IS 226:1975 Specificationgor StructuralSteel(StandardQuality) (Super
Ceded bylS 2062:1992) 5th Revision

IS 306:1983 Specificationgor Bronzein GatesandCastinggReaffirmedin
1998)

in 2001):

IS 318:1981 Specificationgor Loaded TinBronzeandCasting(Reaffirmed

IS 290:1961 CoalTarBlackPaint(Revised)Reaffirmed1996)

IS430:1972 PaintRemoverSolventType,Non-FlammablgSecond
Revision) (Reaffirmed 1999)

IS 800:1984 Codeof Practicefor GeneralConstructiornin Steelin General
Building Construction(Reaffirmed In 2007)

IS800:1973Part| Specificationgor Rolled SteelBeam,ChannebndAngle
I, V& VI) Sections (Revised in 1989)

IS 816:1969 Codeof Practicefor useof Metal Arc Weldingfor General
Construction in Mild Steel (Reaffirmed in 1998)

(Reaffirmed in 2003)

IS817:1987 Codeof Practicefor StrainingandTestingof Metal Arc Welders

IS 819:1957 Codeof Practicdor Resistanc&potWeldingfor Light
Assemblies in Mild Steel (Reaffirmed in 1998)

IS 822:1970 Codeof Practicdor Inspection®f Welds.(Reaffirmedn 2003)

IS 823:1964 Codeof Practiceof Metal Arc Weldingof Mild Steel.
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IS 1024:1999 Codeof Practicefor useof Weldingin BridgesandStructures,
Subjectto DynamicLoading.

IS 1030:1998 CarbonSteelCastingdor GeneraEngineering?urposes

IS 1068:1993 ElectroplatedCastingsof Nickle andChromiumiron andSteel
(Reaffirmed in 2006)

1S 1181:1967 Qualifying Testfor Metal Arc Welders. (Supersedéxy 7318:
1974)

IS 1323:1982 Codeof Practicefor OxygenAcetyleneWelding for Structural
Work in Mild Steel. (Reaffirmed in 2003)

IS 1393:1961 Codeof Practicefor TrainingandTestingof Oxygen Acetylene
Welding (Reaffirmed in 2003)

IS 1570:1978 (PartVIl) Scheduldor WroughtSteelfor GeneraEngineering
Purposes (Reaffirmed in 1998)

IS 2004:1991 Specificationdor SteelForgingsfor GeneraEngineering
Purposes.

IS 2062:1999 Specificationdor StructuralSteel.(FusionWelding Quality)
(Revised in 2006)

IS 2595:1978 Codeof Practicdor Radiographid esting.(Reaffirmedn 2000

IS 2825:1969 Codeof Practicdor StresRelievingof Welding Joints
(Reaffirmed in 2002)

IS 3042:1965 Specificationgor SingleFacedSluiceGateg200mmto 1200
mm size) (Reaffirmed in 2003)

IS 4622:2003 Recommendationsor StructuraDesignof Fixed WheelGates
(Reaffirmed in2013)

IS 4623:2000 RecommendatioriSor StructuraDesignof Radial Gates (111 ™)
Revision)(Reaffirmedin 2013)

IS 5905:1989 Specificationgor SprayedAluminumandZinc Coatingonlron
and Steel. (Reaffirmed in 2000)

IS 6527:1995 Specificationdor StainlessSteelWire Rod(Reaffirmed2006).

IS 6603:2001 Specificationgor StainlessSteelBarsandFlats

IS 6938:2005 Code Of Practice for Design and Rope Drum and CHaists
for HydraulicGategWith Amendmeng®) (Reaffirmedin 2010)

IS 7718(Part Recommendations fénspection;TestingandMaintenancef

1):1991 FixedWheelSlide Gatesat ManufacturingStage (Revisedn
1991) (Reaffirmed in 2010)

IS 7718 Recommendatiorfer Inspection;TestingandMaintenancef

(Part11):1978

FixedWheelSlideGates At the Time of Erection.(Revisedn
1991)

IS7718(Part Recommendation®r Inspection,l'estingandMaintenancef
111):1978 Fixed Wheel Slide GatesAfter Erection. (Revised in 1991)
IS 8500:1991 StructuralSteelMicro Alloyed (MediumandHigh Strength

Quialities)(Reaffirmedin 2000)

181

——
| —



IS 9349:2006 Recommendationfer StructuraDesignof Mediumand High
Head Slide Gates. (fl Revision)

IS10096(Partl, | Recommendatiorfer Inspection;Testing,Maintenancef

Sec.1):1983 RadialGates and their Hoists at Manufacturing Stage. (Re
in 1983 and reaffirmed in 1990)

IS10096(Part Inspection,TestingandAssemblyatthe ManufacturingStage

1):1983 Sectionl Gates. (Reaffirmed 2000) Secti@gnRope Drum
Hoists- (Reaffirmed 2000)

IS 10096(Part Inspection,TestingandAssemblyatthetime of Erection

11):1983 (Reaffirmed2000)

IS 10096(Part Recommendations fonspection,Testing, Maintenanocef

[): 2002 RadialGatesandtheir Hoists After Erection.British Steel

Corp. Corrosion Prevention Booklet No. 5.

1S 10210:1993

Criteriafor Designof HydraulicHoistfor GateqFirst Revision)

1S14177:1994

Guidelinedor PaintingSystenfor HydraulicGatesand Hoists.
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CHAPTER -8
GATE AND ALLIED WORKS

Schedule of Rates

Iltem No Description of item Unit Rate Remark
1 2 3 4 5
8.01 Design, Drawing, fabrication, supply, erection, | Tonne | 187322.00

testing and commissioning of Embedded parts
consisting of sill beam, vertical tracks, vertical
seal tracks, sealing frame, Guide tracks/rails,
wall plates, Liner Plate, seal seats, anchors,
anchor girders, yoke girders, tie flats, trunnion
supports, rope and pulley supports etc. and
any required necessary item , with all
accessories as per relevant IS code, for all
type Radial gates/ Vertical lift fix wheel type
sluice and Canal gates/Stop log gates including
cost of all materials, machinery, labour, cutting,
aligning, anchoring, welding, finishing, cleaning,
tools and tackles, applying two coat of zinc rich
epoxy primer to give dry film thickness of 70+ 5
microns and finish coat(two coats)of solvent less
coal tar epoxy paint using airless spray to provide
dry film thickness of 150+ 5 microns per coat thus
total dry film thickness of all coats, including
primer coating, should not be less than 350
microns., including packing & forwarding,
transportation charges complete item, as per
specifications and approved drawings including
all lead and lifts

8.02 Design, Drawing, fabrication, supply, erection, | Tonne | 182036.00
testing and commissioning of Radial gate
consisting of skin plate, stiffeners, horizontal
girders, sector arms, trunnion assemblies, tie
beam, pulley supports, bracings, rubber seals,
clamps plates etc., with all accessories as per
relevant IS code for Radial gates including cost
of all materials, machinery, labour, -cutting,
bending, aligning, anchoring, welding, finishing,
cleaning, tools and tackles, applying two coat of
zinc rich epoxy primer to give dry film thickness
of 70+ 5 microns and finish coat(two coats)of
solvent less coal tar epoxy paint using airless
spray to provide dry film thickness of 150+ 5
microns per coat thus total dry film thickness of
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Item No

Description of item

Unit

Rate

Remark

1

2

5

all coats, including primer coating, should not be
less than 350 microns., seal fixing etc., complete
as per specifications and approved drawings
complete, including packing & forwarding,
transportation charges for structural steel
components and other materials, including all
lead and lifts.

8.03

Design, Drawing, fabrication, supply, erection,
testing and commissioning of Vertical lift fix
wheel type sliding gate/inter changeable Stop log
gates consisting of skin plate, stiffeners,
horizontal girders, pulley, pulley supports,
bracings, lifting lug, bracket, rubber seals,
clamps plates etc., with all accessories as per
relevant for Canal , sluice Vertical gates and
spillway gates including cost of all materials,
machinery, labour, cutting, bending, aligning,
anchoring, welding, seal fixing, tools and tackles
etc., finishing, cleaning, applying two coat of zinc
rich epoxy primer to give dry film thickness of 70+
5 microns and finish coat(two coats)of solvent
less coal tar epoxy paint using airless spray to
provide dry film thickness of 150+ 5 microns per
coat thus total dry film thickness of all coats,
including primer coating, should not be less than
350 microns., complete as per specifications and
approved drawings complete, including packing
& forwarding, transportation charges for
structural steel components and other materials,
including all lead and lifts.

Tonne

186025.00

8.04

Design, Drawing, fabrication, supply, erection,
testing and commissioning of Vertical lift sliding
type gate with frame consisting of skin plate,
sealing frame, stiffeners, horizontal and vertical
girders, guide, stainless steel flat/Brass flat,
rivets, wedges, lifting rods etc., with all
accessories as per relevant IS code including
frame & gate complete set for Canal Cross,
Escape, Head regulator /Tank head regulator

,Barrage/Stop dam/Anicut/waste weir /spillway
including cost of all materials, machinery, labour,
cutting, aligning, welding, finishing, cleaning,
seal fixing, tools and tackles etc., applying two

Tonne

208042.00
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Item No

Description of item

Unit

Rate

Remark

1

2

5

coat of zinc rich epoxy primer to give dry film
thickness of 70+ 5 microns and finish coat(two
coats)of solvent less coal tar epoxy paint using
airless spray to provide dry film thickness of 150+
5 microns per coat thus total dry film thickness of
all coats, including primer coating, should not be
less than 350 microns., complete as per
specifications and approved drawings with all
lead and lifts, including packing & forwarding,
transportation charges for structural steel
components and other materials, including all
lead and lifts.

8.05

Design, Drawing, fabrication, supply, erection,
testing and commissioning of Adequate capacity
electrically operated rope drum hoist according
to relevant IS code , rope drums, connecting
shaft, gear system, Reduction gear unit, electric
motor, electro- magnetic brake system, control
panel, pulleys, wire rope, gate position indicator,
limit switch with inbuilt manual operating system,
etc. complete, with all accessories for operating
gates including cost of all materials, machinery,
labour, cutting, aligning, anchoring, welding,
finishing, cleaning, greasing, oil filling, tools and
tackles, applying two coats of zinc chromate red
oxide primer and three coats of approved
synthetic enamel paint etc., complete as per
specifications and approved drawings , including
packing & forwarding, transportation charges for
all materials, including all lead and lifts.

Per tonne
capacity

66910.00

8.06

Design, Drawing, fabrication, supply, erection,
testing and commissioning of Adequate capacity
manually operated rope drum hoist according to
relevant IS code, consisting of rope drums,
connecting shaft, gear system unit, pulleys, wire
rope, Gate position indicator, manual operation
system, etc. complete, with all accessories for
operating gates including cost of all materials,
machinery, labour, cutting, aligning, anchoring,
welding, finishing, cleaning, greasing, oil filling,
tools and tackles, applying two coats of zinc
chromate red oxide primer and three coats of
approved synthetic enamel paint etc., complete
as per specifications and approved drawings,

Per tonne
capacity

58765.00

( ]
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Item No

Description of item

Unit

Rate

Remark

1

2

5

including packing & forwarding, transportation
charges for all materials, including all lead and
lifts.

8.07

Design, Drawing, fabrication, supply, erection,
testing and commissioning of Adequate capacity
manually operated screw type hoist according to
relevant IS code, consisting of supporting
structure, platform bridge etc., operating handle
,gate position indicator, plumber block, couplings
with all required accessories for operating
Head/cross/ escape regulator gate including cost
of all materials, machinery, labour, tools and
tackeles, cutting, aligning, anchoring, welding,
finishing, cleaning, greasing, oiling, applying two
coats of zinc chromate red oxide primer and
three coats of approved synthetic enamel paint
etc. complete as per specifications and approved
drawings with all lead and lifts, including packing
& forwarding, transportation charges for
structural steel components and other materials.

Per tonne
capacity

48800.00

8.08

Design, Drawing, fabrication, supply, erection,
testing and commissioning of Adequate capacity
Electrically operated screw type hoist according
to relevant IS code, consisting of supporting
structure, platform bridge etc., operating handle
,gate position indicator, plumber block couplings
motor reduction gear unit, limit switch, control
pannel cables with inbuilt manually operation
with all required accessories for operating
Head/cross/ escape regulator gate including cost
of all materials, machinery labour tools and
tackeles cutting, aligning, anchoring, welding,
finishing, cleaning, greasing, oiling, applying two
coats of zinc chromate red oxide primer and
three coats of approved synthetic enamel paint
etc., complete as per specifications and
approved drawings with all lead and lifts,
including packing & forwarding, transportation
charges for all materials.

Per tonne
capacity

52137.00

8.09

Design, Drawing, fabrication, supply, erection,
testing and commissioning of adequate capacity
Moving Gantry Crane according to relevant IS

Per tonne
capacity

307654.00
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Item No

Description of item

Unit

Rate

Remark

1

2

5

code consisting of rail mounted gantry frame, top
platftorm with handling long/cross travel
arrangements ,rope drums, gear systems,
rails, electric motors, electromagnetic brake
system, operator and pannel cabin, control
panel, wire rope , ladder, motorized cable reeling
drum, suitable counter weight etc. with all
accessories for Operating stop log gates
elements including cost of all materials,
machinery, tools and tackles, labour, aligning,
anchoring, welding, cleaning, greasing, applying
two coats of zinc chromate red oxide primer three
coats of approved synthetic enamel paint etc.,
complete as per specifications and approved
drawings with all lead and lifts, including packing
& forwarding, transportation, charges for all
materials.

8.10

Design, Drawing, fabrication, supply, erection,
testing and commissioning of Automatic lifting
beam with all accessories \like automatic
detach/attach system, hooks/rollers, guides,
pins complete for handling, lowering and lifting of
Stop log/ emergency gates including cost of all
materials, machinery, tools and tackles, labour,
cutting, aligning, welding, finishing, cleaning,
applying one coat of zinc rich epoxy primer and
two coats of cold applied coal tar epoxy paint
etc., complete as per specifications and
approved drawings, including packing &
forwarding, transportation charges for structural
steel components and other materials, including
all lead and lifts.

Tonne

221941.00

8.11

Design, Drawing, fabrication, supply, erection
and commissioning of Trestle assembly/ Railing
decking/Trash rack/Structural steel hoist bridge/
structural steel hoist supporting structure for
monorail /Catwalk bridge for connecting spillway
piers for all type of sluice with embedded parts
consisting of columns, beams, bracings,
stiffeners, ties, chequerred plate covering, hand
railing, ladder etc., with all other accessories for
operating gates, other structure including cost of
all materials, machinery, labour, tools and

Tonne

161144.00
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Item No

Description of item

Unit

Rate

Remark

1

2

5

tackles, cutting, aligning, anchoring, welding,
finishing, cleaning, applying two coats of zinc
chromate red oxide primer and three coats of
approved synthetic enamel paint etc., complete
as per specifications and approved drawings ,
including packing & forwarding, transportation
charges for structural steel components and
other materials, including all lead and lifts.

8.12

Design, fabrication, supply, erection and
commissioning of adequate capacity Electrically
operated mono-rail hoist assembly consisting of
electric motor, rope drum, gear system, wire rope
with lifting attachment, Monorail long beam,
equalizer idle pulleys, festoon cabling, control
panel etc., with all accessories for operating
pump house stop-log gate including cost of all
materials ( excluding only hoisting supporting
trestle column structure ), machinery, labour,
cleaning, greasing etc., complete as per
specifications and approved drawings , including
packing & forwarding transportation charges for
structural steel components and other materials,
including all lead and lifts.

Per tonne
capacity

76914.00

8.13

Design, Drawing, fabrication, supply, erection,
testing and commissioning of EOT crane
consisting of double girder box type construction,
rail mounted end carriages with long and cross
travel arrangement, main and auxiliary hoists of
specified capacity, rails, pendant control, gear
boxes, electric motors, brakes, rope drums, wire
ropes, sheaves, end buffer stoppers, pendant
operated DSL bus bars with all accessories for
main and auxiliary hoists for handling pumps and
accessories in pump house including cost of all
materials, machinery, labour, cutting, aligning,
welding, finishing, cleaning, greasing, applying
two coats of zinc chromate red oxide primer and
three coats of synthetic enamel paint etc.,
complete as per specifications and approved
drawings with all lead and lifts, including packing
& forwarding transportation charges for structural
steel components and other materials.

Per tonne
capacity

153827.00
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Item No

Description of item

Unit

Rate

Remark

1

2

3

4

5

8.14

Design, Drawing, fabrication, supply, erection,
testing and commissioning of Hydraulic Hoist for
Spill way, Head Sluice & other Regulating gates,
with all accessories like Power Pack, duly filled
with oil, Hydraulic cylinder, Hydraulic cylinder
pipe line, Limit Switch, Dial indicator panel,
Cable, Control panel etc. including cost of all
materials, machinery, labour, cutting, aligning,
welding, finishing, cleaning, greasing, applying
two coats of zinc chromate red oxide primer and
three coats of synthetic enamel paint etc. With all
scope of work, complete as per specifications
and approved drawings with all lead and lifts,
including packing & forwarding transportation
charges for structural steel components and
other materials.

Per tonne
capacity

108670.00

8.15

Design, Drawing, fabrication, supply, erection,
testing and commissioning of Rail track using 45
kg /52 kg/60 kg/ m standard rails on bridge with
base plate , anchors, nut bolts , fasteners etc. as
required for movement of gantry crane for
handling and operating stop log gate elements
including cost of all materials, machinery, labour,
aligning, anchoring, welding, cleaning, applying
one coat of zinc rich epoxy primer and two coats
of cold applied coal tar epoxy paint for buffers
and rail supporting plates etc., complete as per
specifications and approved drawings with all
lead and lifts, including packing & forwarding
transportation charges for all materials.

Kg

149.00

8.16

Providing fabrication and fitting work of Stainless
steel flat on Embedded parts (on Departmental
section, only MS section Given by department) of
gates with testing , including cost of all materials(
SS flat and welding rods etc.), machinery, tools
and tackles, labour, cutting, aligning, welding,
finishing, cleaning, applying two coat of cement
primer etc., complete as per specifications and
approved drawings, including packing &
forwarding, transportation charges for structural
steel components and other materials, including
all lead and lifts.

Kg

649.00
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Item No

Description of item

Unit

Rate

Remark

1

2

5

8.17

Providing Casting machining and assembling of
Cast Steel Rollers assembly complete with
testing ,including cost of all materials as cast
steel rollers, stainless steel eccentric pin/shaft
with square cut shape in one end for adjustment,
lock plate, bronze bush, cover plate ,nut bolts,
machinery, labour, cutting, aligning, welding,
finishing, cleaning, applying one coat of zinc rich
epoxy primer and two coats of cold applied coal
tar epoxy paint, etc., complete as per
specifications and approved drawings with all
lead and lifts, tools and tackles, including packing
& forwarding, transportation charges for
structural steel components and other materials.

Kg

370.00

8.18

Providing Casting ,dressing and assembling of
Cast Iron Ballast weight assembly complete as
per drawing with testing ,including cost of all
materials as cast iron ballast weight , suitable
type tapped threaded hole with nut hook for lifting
in all sides, with machinery, labour, cutting,
aligning, welding, finishing, cleaning, etc.
,complete as per specifications and approved
drawings with all lead and lifts, tools and tackles
including packing & forwarding transportation
charges for structural steel components and
other materials.

Kg

123.00

8.19

Providing Casting machining and assembling of
Cast Iron Items for Tank, canal, barrage, stop
dam gates as Cl wedges with suitable L-end key
nut bolts, CI couplings, CI guides, assembly
complete as per drawing with testing ,including
cost of all materials, with machinery, labour,
cutting, aligning, welding, finishing, cleaning,
etc., complete as per specifications and
approved drawings with all lead and lifts,
including packing & forwarding transportation
charges for structural steel components and
other materials.

(a) Cl wedges

Kg

210.00

(b) CI couplings, Guides, etc.

Kg

229.00
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Item No

Description of item

Unit

Rate

Remark

1

2

5

8.20

Providing Fabrication, machining and
assembling of different types of MS Anchors/MS
Anchors/MS chuck nut for Gates assembly,
complete as per drawing with testing ,including
cost of all materials, applying one coat of zinc rich
epoxy primer and two coats of cold applied coal
tar epoxy paint with machinery, labour, cutting,
aligning, welding, finishing, cleaning, etc.
,complete as per specifications and approved
drawings with all lead and lifts, including packing
& forwarding transportation charges for structural
steel components and other materials.

a) MS Chuck Nut

Kg

239.00

a) U, J, H, | type anchors

Kg

141.00

b) Anchor bolts with two nut and two washers

Kg

167.00

8.21

Providing Casting machining and assembling of
Head stocks assembly with handle complete for
operating tank, canal, barrage, stop dam gates ,
as per drawing with testing ,including cost of all
materials as head stock body, GM nut, warm
wheel gear bush ,pin ,operating handle etc. with
machinery, labour, cutting, aligning, welding,
finishing, cleaning, etc., complete as per
specifications and approved drawings with all
lead and lifts, including packing & forwarding
transportation charges for structural steel
components and other materials.

a) Head Stock worm & wheel type, coupled set
63mmdia. /56mm dia. (Model WW-90) two tonne
capacity, approx. 322 kg

Kg

263.00

b) Head Stock worm & wheel type, single set,
63mm dia./56mm dia. (Model WW-90) one tonne
capacity -- -approx-175 kg

Kg

229.00

c¢) Head Stock screw jack type,50mmdia.
threaded nut (model M-75),0.750 tonne capacity
approx.- 45 kg

Kg

176.00

191

——
| —




Item No

Description of item

Unit

Rate

Remark

1

2

5

d) Head Stock screw jack type, 45mmdia.
threaded nut (model M-70),0.700 tonne
capacity---- approx-42 kg

Kg

165.00

e) Head Stock screw jack type, 36mmdia. .
threaded nut (model S-36),0.400 tonne capacity
approx.- 19.5 kg

Kg

235.00

8.22

Straightening and machining work of structural
steel sections (departmental materials) complete
job, with all machinery as planner machine etc.,
labour, cutting, aligning, finishing, cleaning, etc.,
complete as per specifications and approved
drawings with all lead and lifts, including packing
& forwarding transportation charges for structural
steel components and other materials.

(a)Straightening work any steel sections

Kg

4.00

(b)Machining work of structural steel sections like
as Guide Track etc. with planner machine

Sgm

2500.00

8.23

Providing, fabrication, threading (Square and V
threading as required), machining, straightening
of MS Round bar complete as per drawing with
testing, including cost of all materials, with
machinery, labour, cutting, aligning, welding,
finishing, cleaning, etc., complete as per
specifications and approved drawings with all
lead and lifts, including packing & forwarding
transportation charges for structural steel
components and other materials.

(a)Rate for double start square threading for
63mm dia. round bar with materials

Kg

176.00

(b)Rate for double start square threading for
63mm dia. round bar without materials

1923.00

(c)Rate for single start square threading for
63mm dia. round bar with materials

Kg

167.00

(d) Rate for single start square threading for

1830.00
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Iltem No Description of item Unit Rate Remark
1 2 3 4 5

63mm dia. round bar without materials
(e)Rate for double start square threading for Kg 161.00
56mm dia. round bar with materials
() Rate for double start square threading for M 1315.00
56mm dia. round bar without materials
(9) Rate for single start square threading for Kg 177.00
56mm dia./50mmdia. /45mm dia. round bar with
materials
(nRate for single start square threading for M 1264.00
56mm dia./50mmdia. /45mm dia. round bar
without materials
() Rate for single start square threading for Kg 156.00
36mm dia./32mmdia. round bar with materials
() Rate for single start square threading for M 469.00
36mmdia./ 32mmdia. round bar without
materials
(k) Rate for "V " threading for round bar with
materials
i)63mmdia. Kg 158.00
ii)56mmdia. Kg 150.00
iii)50 mm dia. Kg 145.00
iv)45mmdia. Kg 159.00
v)36mm dia. Kg 140.00
vi)32mm dia. Kg 140.00
(L)Ratefor"Vit hr e a d iroumnd bdr without
materials
i)63mmdia. M 1731.00
if)56mmdia. M 1647.00
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Description of item

Unit

Rate

Remark

1

2

4

5

iii)50 mm dia.

1184.00

iv)45mmdia.

1138.00

v)36mm dia.

422.00

vi)32mm dia.

422.00

8.24

Providing, Fabrication, machining with
straightening work of Guide Tee, Track, Sealing
frame, Leaf frame, skin plate, lifting rod, Hoisting
assembly or any part of gate's, complete as per
drawing with testing, including cost of all
materials, with machinery, labour ,tools and
tackles cutting, aligning, welding, finishing,
cleaning, etc., applying one coat of zinc rich
epoxy primer and two coats of cold applied coal
tar epoxy paint, etc.,, complete as per
specifications and approved drawings with all
lead and lifts, including packing & forwarding,
transportation charges for structural steel
components and other materials.

(a) Rate of work with all materials

Kg

142.00

(b) Rate of work without materials

Kg

34.00

8.25

Erection work of fabricated gates ,any parts of
gate's and any accessories of gate's, complete
as per drawing with testing ,including cost of all
materials required for completing the job like
welding rods, tools tackles etc., with machinery,
labour, tools and tackles cutting, aligning,
welding, finishing, cleaning, etc., applying one
coat of zinc rich epoxy primer and two coats of
cold applied coal tar epoxy paint, etc., complete
as per specifications and approved drawings
with all lead and lifts, including packing &
forwarding, transportation charges for structural
steel components and other materials.

Kg

30.00

8.26

Providing of MS Nut Bolts of required size and
type, as per specifications with testing, including
all lead and lifts, packing & forwarding

Kg

172.00
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Item No Description of item Unit Rate Remark
1 2 3 4 5

transportation charges for all components.

8.27 Providing of High tensile MS Nut Bolts of required Kg 229.00
size and type, as per specifications with testing,
including all lead and lifts, packing & forwarding
transportation charges for all components.

8.28 Providing of Stainless steel counter shunk nut Kg 551.00
bolts with washer of required size and type, as
per specifications with testing, including all lead
and lifts, packing & forwarding transportation
charges for all components.

8.29 Providing of Rubber seals as per IS 11855 for
Dam sluice, canal, barrage, stop dam etc. gates
of required size and type and specifications with
testing, including all lead and lifts, packing &
forwarding transportation charges for all
components.
a) Rubber seal musical note type 75mm M 700.00
x33mm x12mm (33mm Bulb) uncladded
b) Rubber seal musical note type 75mm M 1895.00
x33mm x12mm (33mm Bulb) Teflon cladded
c)Rubber seal musical note type 100mm x44mm M 950.00
x14mm (44mm Bulb) uncladded
d)Rubber seal musical note type 100mm x44mm M 2100.00
x14mm (44mm Bulb) Teflon cladded
e) Rubber seal Z type 100mm x55mm M 1406.00
x25mmx20mm (L-55mm/25mm) uncladded
f) Rubber seal Z type 120mm x75mm M 1500.00
x35mmx20mm (L-75mm/35mm) uncladded
g) Rubber seal Z type 150mm x75mm M 1700.00
x35mmx20mm (L-75mm/35mm) uncladded
h) Rubber seal Flite type 75mm 12mm M 353.00

uncladded
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Iltem No Description of item Unit Rate Remark
1 2 3 4 5

i)Rubber seal Flite type 100mm x14mm M 556.00
uncladded
j) Rubber seal Flite type 150mm x20mm M 1120.00
uncladded
k) Rubber seal Corners musical note type M 3640.00
100mm x44mm x14mm (44mm bulb), Teflon
cladded inside bulb or outside bulb 300mm
x300mm long, set of two pieces
)Rubber seal Corners musical note type 100mm M 1900.00
x44dmm x14mm (44mm bulb), un cladded
inside bulb or outside bulb 300mm x300mm
long, set of two pieces

8.29 (a) Erection Charges for item no. 8.29 including 15% of
removing of old rubber seal wherever required. items in

8.29
8.30 Painting of Spillway gates, sluice gates, canal

gates (both vertical or Radial),stoplog gates,
exposed embedded parts and all unmachined
ferrous surface(hoist cylinders, cylinder heads,
hydraulic piping, pipe fittings, bonnet covers),
exposed to water as per IS 14177,for which
surface preparation by blast cleaning of class"
primer coat (one coat) of inorganic zinc silicate
(preferably airless spray)or alternatively, two
coats of zinc rich primer(containing not less than
85% zinc on dry film) to give dry film thickness
of 70 =+ 5micron and finish coat (two coats) of
solvent less coal tar epoxy paint using airless
spray to provide dry film thickness of 150+5
micron per coats. Thus, total dry film thickness of
all the coats, including primer coating, should not
be less than 350 microns, this will be including
expenses on mobilisation and demobilisation of
equipment's. For maintenance painting the
surface preparation shall be done by appropriate
hand and power tool cleaning, prior to hand
power tool cleaning. any heavy layer of rust
should be removed by chipping Vvisible oll,
grease, dirt and other foreign material be
cleaned using solvents like clean mineral spirits,
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Description of item

Unit

Rate

Remark

1

2

5

xylol or white gasoline. After hand and power tool
cleaning the surface should be cleaned of loose
dust and debris and/or blast cleaned as laid
down in para 7.0 of IS code 14177. After the
surface preparation the primer and finishing
coats shall be carried out as provided above for
painting

a) Up to 1.5m height

Sgm

659.00

b) Beyond 1.5m height

Sgm

692.00

8.31

Painting of lifting beam/lifting tackles are per IS
14177, for which surface preparation by blast
cleaning, as per class "C" or class "B", primer
coat (two coats) of zinc Phosphate primer, to
provide dry film thickness of 40 microns per coat
and finish coat (two coats) of alkyd based
micaceous iron oxide paint, using airless spray,
to provide minimum dry film thickness of 65+ 5
microns per coat, at an interval of 24 hours. Thus,
total dry film thickness of all the coats, including
primer coating, should not be less than 200
microns. This will include expenses on
mobilisation and demobilisation of equipments.
For maintenance painting, the surface
preparation shall be done by appropriate hand
and power tool cleaning. Prior to hand and power
tool cleaning, any heavy layer of rust should be
removed by chipping. Visible oil, grease, dirt and
other foreign material be cleaned using solvents
like clean mineral spirits, xylol or white gasoline.
After hand and power tool cleaning, the surface
should be cleaned of loose dust and debris and /
or blast cleaned as laid down in para 7.0 of IS
Codel4177. After the surface preparation, the
primer and finishing coats shall be carried out as
provided above for painting

a) Up to 1.5m height

Sgm

582.00

b) Beyond 1.5m height

Sgm

612.00
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Item No

Description of item

Unit

Rate

Remark

1

2

5

8.32

Painting of structural components of Hoist
including supporting structures and surfaces of
hydraulic hoist sun exposed to water as
perlS:14177, for which surface preparation by
blast cleaning of class 'B', primer coat (two
coats)of Zinc phosphate primer to give dry film
thickness of 40 £ Smicrons per coat and finish
coat(one coat) of alkyd based micaceous iron
oxide paint give dry film thickness of 65 +
S5microns followed by two coats of synthetic
enamel paint, using airless spray, to give dry film
thickness of 25 + 5 microns per cost, at an
interval of 24 hours. Thus, total dry film thickness
of all the coats, including primer coating, should
not be less than175 microns. This will include
expenses on mobilisation and demobilization of
equipment's. For maintenance painting, the
surface preparation shall be done by appropriate
hand and power tool cleaning. Prior to hand and
power tool cleaning, any heavy layer of rust
should be removed by chipping.

Visible oil, grease, dirt and other foreign material
be cleaned using solvents like clean mineral
spirits, xylol or white gasoline. After hand and
power tool cleaning, the surface should be
cleaned of loose dust and debris and / or blast
cleaned as laid down in para 7.0 of IS
Codel4177. After the surface preparation, the
primer and finishing coats shall be carried out as
provided above for painting.

a) Up to 1.5m height

Sgm

566.00

b) Beyond 1.5m height

Sgm

595.00

8.33

Painting of machinery, including gearing,
housing, shafting, bearing, pedestals, oil tanks,
control cabinets, hoist beams, pipe support,
clamps, ladders etc., of hoists and supporting
structures, as per IS 14177, for which surface
preparation by blast cleaning of class 'B', primer
coat (one coat) of Zinc phosphate paint to give a
minimum dry film thickness of 50 £ 5 microns and
finish coat (three coats) of aluminum paint or
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Item No

Description of item

Unit

Rate

Remark

1

2

5

synthetic enamel paint, using airless spray, to
provide a dry film thickness of 25 £+ 5 microns per
coat. Thus, total dry film thickness of all the
coats, including primer coat, should not be less
than 125 microns. This will include expenses on
mobilisation and demobilisation of equipment's.
For maintenance painting, the surface
preparation shall be done by appropriate hand
and power tool cleaning. Prior to hand and power
tool cleaning, any heavy layer of rust should be
removed by chipping.

Visible oil, grease, dirt and other foreign material
be cleaned using solvents like clean mineral
spirits, xylol or white gasoline. After hand and
power too cleaning, the surface should be
cleaned of loose dust and debris and / or blast
cleaned as laid down in para 7.0 of IS
Codel4177. After the surface preparation, the
primer and finishing coats shall be carried out as
provided above for painting

a) Up to 1.5m height

Sgm

434.00

b) Beyond 1.5m height

Sgm

456.00

8.34

Painting of unmachined surface, as per IS
14177, for which surface preparation by blast
cleaning of class 'B', primer coat (one coat) of
chlorinated rubber based zinc phosphate primer,
to provide a dry film thickness of 50+ 5 microns
and finish coat (three coats) of vinyl resin
/chlorinated rubber, using airless spray, to
provide a dry film thickness of 30 £ 5 microns per
coat. Thus, total dry film thickness of all coasts
including primer coat should not be less than 125
microns. Thus, will include expenses on
mobilisation and demobilisation of equipment's.;
For maintenance painting, the surface
preparation shall be done by appropriate hand
and power tool cleaning. Prior to hand and power
tool cleaning, any heavy layer of rust should be
removed by chipping.
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Item No

Description of item

Unit

Rate

Remark

2

5

Visible oil, grease, dirt and other foreign material
be cleaned using solvents like clean mineral
spirits, xylol or white gasoline. After hand and
power tool cleaning, the surface should be
cleaned of loose dust and debris and / or blast
cleaned as laid down in para 7.0 of IS
Codel4177. After the surface preparation, the
primer and finishing coats shall be carried out as
provided above for painting

a) Up to 1.5m height

Sgm

616.00

b) Beyond 1.5m height

Sgm

647.00

8.35

Hiring of Dumper with 6 Cum capacity including
Operator, Helper, Diesel/Oil and maintenance
charges.

Hour

1860.00

8.36

Hiring of Dumper with 10 Cum capacity including
Operator, Helper, Diesel/Oil and maintenance
charges.

Hour

2000.00

8.37

Hiring of Dumper with 14 to 16 Cum capacity
including Operator, Helper, Diesel/Oil and
maintenance charges.

Hour

2200.00

8.38

Hiring of Hydraulic Excavator 10 Tonne
Operating weight capacity without rock breaking
attachment and 0.6 cum Bucket capacity
including Operator, Helper, Diesel/Oil and
maintenance charges.

Hour

2200.00

8.39

Hiring of Hydraulic Excavator 10 Tonne
Operating weight capacity with rock breaking
attachment  including  Operator, Helper,
Diesel/Oil and maintenance charges.

Hour

2500.00

8.40

Hiring of Hydraulic Excavator 20 to 30 Tonne
Operating weight capacity with rock breaking
attachment  including  Operator,  Helper,
Diesel/Oil and maintenance charges.

Hour

3030.00
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Item No

Description of item

Unit

Rate

Remark

1

2

4

5

8.41

Hiring of Hydraulic Excavator 20 to 30 Tonne
Operating weight capacity without rock breaking
attachment and with 0.9 to 1.2cum bucket
capacity including Operator, Helper, Diesel/Oil
and maintenance charges.

Hour

3250.00

8.42

Hiring of Backhoe loader with excavator bucket
including Operator, Helper, Diesel/Oil and
maintenance charges.

Hour

1280.00

8.43

Hiring of Tractor with hydraulically operated trolly
45 to 50HP including Operator, Helper, Diesel/Oil
and maintenance charges.

Hour

900.00

8.44

Hiring of Vibratory Compactor Pad Foot Type
having minimum gross weight 10 to 12 Tonne,
30/36 Hz Frequency and minimum 1.5 mm
amplitude and 250 Cum meter Hour Compaction
capacity including Operator, Helper, Diesel/Oil
and maintenance charges.

Hour

2170.00

8.45

Hiring of Truck mounted Water Tanker capacity
10000 Litter including Operator, Helper,
Diesel/Oil and maintenance charges.

Hour

1200.00

8.46

Hiring of Utility Vehicleincluding Operator, Toll
Tax and maintenance charges

a) Hiring charges per km with diesel

Km

23.00

b) Hiring charges per month without diesel (3000
km running)

Month

28850.00

8.47

Providing and fixing of new gate frame M.S.
suitable for gate size mentioned made of angle

a) Up to 0.25 Sgm

Each

14900.00

b) 0.25-1 Sgm

Each

18245.00

¢) 1.00-2.00 Sgm

Each

23110.00

d) 2.00-3.50Sgm

Each

24330.00

e) 3.50-5.00 Sgm

Each

27370.00
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Description of item

Unit

Rate

Remark

1

2

5

8.48

Providing and fixing of complete gate shutter with
minimum 8 mm thickness skin plate & stiffeners
made of angles and channels complete with all
lead & lift for all material including labour charge
and as directed by Engineer in Charge

a) Up to 0.25 Sgm

Sgm

47135.00

b) 0.25-1 Sgm

Sgm

45615.00

c) 1.00-2.00 Sgm

Sgm

44100.00

d) 2.00-3.50Sgm

Sgm

42575.00

e) 3.50-5.00 Sgm

Sgm

41050.00

8.49

Under water Inspection work using Divers
including cost of materials, sundry materials,
transportation/conveyance and
accommodation charges, labour charges etc. as
per drawing specifications and or instructions
given by engineer in charge. Charges per day

a) Up to 15 mtr depth

Day

72330.00

b) 16-25 mtr depth

Day

76670.00

8.50

Under water Repair/maintenance work in Gate or
concrete structure using Divers including cost of
materials, sundry materials transportation/
conveyance and accommodation charges,
labour charges etc. as per drawing specifications
and or instructions given by engineer in charge.
Charges per day

a) Up to 15 mtr depth

Day

80380.00

b) 16-25 mtr depth

Day

83313.00

8.51

Drilling of 125 mm dia. bore by reverse rotary or
any other method in alluvium or overburdens
(clay, sand, gravel, pebbles and boulders). Depth
Oto70 m

655.00

8.52

Drilling of 150 mm dia. bore by reverse rotary or
any other method in alluvium or overburdens
(clay, sand, gravel, pebbles and boulders). Depth
Oto70 m

745.00

8.53

Drilling of 175 mm dia. bore by reverse rotary or
any other method in alluvium or overburdens

863.00
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Description of item

Unit

Rate

Remark

1

2

5

(clay, sand, gravel, pebbles and boulders). Depth
Oto70m

8.54

Drilling of 200 mm dia. bore by reverse rotary or
any other method in alluvium or overburdens
(clay, sand, gravel, pebbles and boulders). Depth
Oto70 m

903.00

8.55

Drilling of 250 mm dia. bore by reverse Rotary or
any other method in alluvium or overburden
(clay, sand, gravel, pebbles and boulders). Depth
Oto 70 m.

1018.00

8.56

Drilling of 300 mm dia. bore by reverse rotary or
any other method in alluvium or overburdens
(clay, sand, gravel, pebbles and boulders).

(a) Depth 0 to 70 m.

1225.00

(b) Beyond 70m and up to 150m depth

1300.00

8.57

Drilling of 125 mm dia. bore in rock of all types
and hardness by DTH unit/direct rotary with rock
rollers.

1580.00

8.58

Drilling of 150 mm dia. bore in rock of all types
and hardness by DTH unit/direct rotary with rock
rollers.

1740.00

8.59

Drilling of 200 mm dia. bore in rock of all types
and hardness by DTH unit/direct rotary with rock
rollers.

2130.00

8.60

Drilling of 250 mm dia. bore in rock of all types
and hardness by DTH unit/direct rotary with rock
rollers.

2529.00

8.61

Supplying and fixing of E.R.W, MS pipes
confirming to medium grade 1S 1239(Part-1) & IS
4270 with screwed ends with sockets.

(i) 200 mm

1321.00

(ii) 125 mm

1663.00
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Item No Description of item Unit Rate Remark
1 2 3 4 5
(iii) 150 mm M 2010.00
(iv) 200 mm M 2709.00
(v) 250 mm M 2996.00
(vi) 300 mm M 3269.00
8.62 Supply and fixing of E.R.W, MS slotted pipes
confirming to medium grade IS 1239(Part-1) with
slots of approved pattern (opening between 15%
to 22 %).
(i) 100 mm M 1388.00
(ii) 125 mm M 1747.00
(iii) 150 mm M 2110.00
(iv) 200 mm M 2845.00
(v) 250 mm M 3145.00
(vi) 300 mm M 3430.00
8.63 Supplying and fixing of I1SI marked GI pipes of
medium class with screwed ends with sockets.
As per I.S.: 1239 (Part-2) 1992 with 4th revision
(i) 100 mm M 1920.00
(i) 125 mm M 2190.00
(iii) 150 mm M 2594.00
(iv) 200 mm M 2753.00
8.64 Supplying and fixing of I.S.I marked UPVC
casing pipe confirming to 1S 4985/ 1988(with up
to date almendments) CM casing pipe
(i) 150 mm M 815.00
(i) 200 mm M 1080.00
8.65 Supplying and fixing of well cap of approved
specification including labour charges for fixing
etc., complete-
(a) 150 mm dia. Each 600.00
(b) 200 mm dia. Each 936.00
(c) 250 mm dia. Each 1196.00
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Item No Description of item Unit Rate Remark
1 2 3 4 5
(d) 300 mm dia. Each 1416.00
8.66 Development charges by compressor-
(i) with 7 cum/M Hour 1025.00
(i) with 9 cum/M Hour 1230.00
(iif) above 9 cum/M Hour 1533.00
(iv) Development by over pumping Hour 1023.00
8.67 Yield test by pumping-
(a) up to 0.03 cumec Hour 1080.00
(b) More than 0.03 cumec and up to 0.06 cumec. Hour 1460.00
(c) More than 0.06 cumec Hour 1720.00
8.68 Supplying & Installation of BEE rating ISI Marked
required capacity, 50Hz, deep well submersible
pump Stainless Steel body, suitable for column
pipe & cable tubewell with Control Panel Starter
suitable for Submersible pump with dry run
protection, connections, including clamps, bore
cap, column pipes/Nylon wire rope and connection
cable etc. as required as per specifications. as
below and equivalent.
(i) 100 LPM Each 41260.00
(i) 150 LPM Each 45260.00
(iii) 200 LPM Each 51282.00
(iv) 250 LPM Each 57830.00
(v) 300 LPM Each 65987.00
8.69 Labour charges for installation of Pump in the
tubewell, including transportation of pipes, pumps,
column pipes, etc.-
(a) Electrical submersible pump Each 2740.00
(b) Turbine pump electrically driven Each 5905.00
(c) Turbine pump Diesel driven with foundation etc.,| Each 10040.00
complete.
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CHAPTER 9

PRELIMINARY AND MAINTENANCE WORKS
Instructions

Generalnstructionson Schedulef Ratesshallbeapplicableo theextenttheyarerelevant.
Ratesinclude costof:

a) Labour.

b) Runningcharge®f machinesncludingfuel andlubricants.

c) Materialrequiredfor executiorof itemof work.

d) All leadandlift of materialsmachinesndlabours.

e) WastagefCementSand CoarseAggregate Admixture, ConcreteMortar etc.
f)  ShutteringScaffolding,Formwork, Vibration,andcuring.

g) Testingof materialsandquality assuranceneasures.

h) Standardafetymeasures.

i) Siteclearance, layoundsettingoutof work.

The ratesof completeditems are inclusive of loading and un-loading, standardinish
required for concretework, cleaning/preparatioof cold andhot joint.

All theconstructiommaterialsyworkmanshigndqualityshallconformto the standardsrescribed
in IS CodesandSpecification/GuidelinesCircularsof CG Water Resources Department.

In Item no.9.33, theGST has been deleted frotime language as welas rate of the item.
Applicable GST onotal amount of civicontract shall be added on the base amount worked out
as per SOR 2025.

The running payment under the item of patrolling of canals shall be made up to 3 watetimg and
remainingpaymenitshall bemadeafterthe irrigation is completely over as final payment.

*k*k
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CHAPTER-9
PRELIMINARY AND MAINTENANCE WORK

SCHEDULE OF RATES

Item No. Description of item Unit Rate Remark
1 2 3 4
A. PRELIMINARY WORK
9.01 Ordinary shrub jungle (area below 25% Sgm 0.70

covered by shrubs) clearance involving
removal of grass, shrubs, bushes and twigs
including rooting out and disposal and all other
ancillary operation including all lead and lift
etc., complete.

9.02 Medium shrub jungle (25% to 50% area Sgm 1.60
covered by shrubs) clearance involving
removal of grass, shrubs, bushes and twigs
including rooting out & disposal and all other
ancillary operation including all lead and lift
etc., complete.

9.03 Thick shrub jungle (area above 50% covered Sgm 4.00
by shrubs) clearance involving removal of
grass, shrubs, bushes and twigs including
rooting out and disposal and all other ancillary
operation including all lead and lift etc.,
complete.

9.04 Removing stumps, tree roots etc., including
excavation, stacking materials neatly and
levelling surface and all other ancillary
operation including all lead and lift etc.,

complete.
9.04.1 Girth up to 0.60 m Each 46.00
9.04.2 Add for every additional 0.60 m girth Each 46.00
9.05 Clearance of Jalkumbhi/ Water Lily from water Sgm 6.00

bodies including removing and rental cost of
boat, labour etc., complete. and disposal of
material by burning including all other charges
for materials and machinery and all other
ancillary operation including all lead and lift
etc., complete.
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Item No.

Description of item

Unit

Rate

Remark

1

2

B. MAINTENANCE WORK

9.06

Removing and re-constructing 22 cm to 45 cm
thick dry stone pitching, with stones obtained
from removal of old pitching, to specified
slopes including wedging with stone chips,
finishing surface and all other ancillary
operation including all lead and lift etc.,
complete.

Sgm

76.00

9.07

Removing and re-constructing 22 cm to 45 cm
thick dry stone pitching, over 300 mm thick
graded filter media. consisting of sand and
gravel satisfying specified filter criteria laid in
layers of 150 mm thick each using sand from
approved quarry and stones and gravel/ metal
obtain from removed pitching for re-
construction, including cost of sand, labour,
laying filter and stones, to specified slopes,
wedging with stone chips, finishing surface
and all other ancillary operation including all
lead and lift etc., complete.

Sgm

281.00

9.08

Removing rock-toe/ boulder toe and filter
layers below rock-toe/ boulder toe including
stacking all materials separately as directed
and all other ancillary operation including all
lead and lift etc., complete.

Sgm

175.00

9.09

Reconstructing rock-toe, including filter
media., below/ behind rock-toe, consisting of
300 mm thick sand layer and 300 mm thick
gravel/ metal layer, satisfying specified filter
criteria laid in layers, using sand from
approved quarry and stones and filter gravel/
metal obtained from rock-toe removed for
reconstruction including cost of sand, labour,
laying filter and stones to specified slopes,
wedging with stone chips, finishing surface
and all other ancillary operation including all
lead and lift etc., complete.

Sgm

390.00
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Item No.

Description of item

Unit

Rate

Remark

1

2

9.10

Removing and resetting disturbed flag stone
lining in CM 1:3 proportions by volume
including cost of all materials, labour, finishing,
curing and all other ancillary operation
including all lead and lift etc., complete.

9.10.1

Up to 40 mm thick

Sgm

71.00

9.10.2

Above 40 mm thick

Sgm

81.00

9.11

Removing and re-fixing disturbed centerline/
chainage/ demarcation stones including
excavation, back filling after refixing stone and
all other ancillary operation including all lead
and lift etc., complete.

Each

81.00

9.12

Earthwork for embankment for breached/
damaged portion of dam/ canal, using
selected impervious soil from approved
borrow area/ spoil bank in 100 to 150 mm
layers (before compaction), including cost of
materials, machinery, labour, all other
operations such as collection of soil,
spreading soil in layer of specified thickness,
sorting out, breaking clods, levelling,
sectioning edges/sides, watering, compacting
to achieve maximum dry density using sheep
foot roller/ vibratory compactors and all other
ancillary operation including all lead and lift
etc., complete.

Cum

282.00

9.13

Repairing rain cuts/ re-sectioning canal slopes
to required lines and grades as directed, using
available canal side soil including dressing,
packing soil, breaking clods, watering,
tamping and all other ancillary operation
including all lead and lift etc., complete.

Sgm

7.00

9.14

Maintenance of canals wherever required,
having bed width more than 5m or discharge
more than 10 cumecs (as applicable) & depth
of canal < 3m by deploying a unit of T-210 or
T-110, Dumper/ Tractor trolley and 10
numbers of labour, to restore the bed levels
and side slopes of canal section, including
service road to proper condition, including
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Item No.

Description of item

Unit

Rate

Remark

1

2

clearance of all vegetation such as grass,
shrubs, bushes etc. and disposal of surplus
and un-useful earth or borrow of earth, as
required, including cost of all materials, labour
and transportation and all other ancillary
operation including all lead and lift etc.,
complete.

9.14.1

For earthen canal

Km

49223.00

9.14.2

For lined canal

Km

12306.00

9.15

Maintenance of canals wherever required,
having bed width more than 5m or discharge
more than 10 cumecs (as applicable) & depth
of canal > 3m by deploying a unit of T-210 or
T-110, Dumper/ Tractor trolley and 10 number
of labours, to restore the bed levels and side
slopes of canal section, including service road
to proper condition, including clearance of all
vegetation such as grass, shrubs, bushes etc.
and disposal of surplus and un useful earth or
borrow of earth, as required, including cost of
all materials, labour and transportation and all
other ancillary operation including all lead and
lift etc., complete.

9.15.1

For earthen canal

Km

56256.00

9.15.2

For lined canal

Km

14064.00

9.16

Maintenance of canals wherever required,
having bed width between 1m to 5m or
discharge between 1 cumec to 10 cumecs (as
applicable) by deploying a unit of JCB,
Dumper/ Tractor trolley and 10 numbers of
labour to restore the bed levels and side
slopes of canal section including service road
to proper condition including clearance of all
vegetation such as grass, shrubs, bushes etc.
and disposal of surplus earth, as required,
including cost of all materials, labour and
transportation and all other ancillary operation
including all lead and lift etc., complete.

210

——
| —




Item No.

Description of item

Unit

Rate

Remark

1

2

4

9.16.1

For earthen canal

Km

13992.00

9.16.2

For lined canal

Km

3498.00

9.17

Maintenance of canals wherever required,
having bed width less than 1 m or discharge
less than 1 cumec (as applicable) by
deploying a unit of JCB, Dumper/ Tractor
trolley and 10 numbers of labour to restore the
bed and side slopes of canal section including
service road to proper condition including
clearance of all vegetation such as grass,
shrubs, bushes etc. and disposal of surplus
earth or borrow of earth, as required, including
cost of all materials, labour and transportation
and all other ancillary operation including all
lead and lift etc., complete.

9.17.1

For earthen canal

Km

3229.00

9.17.2

For lined canal

Km

807.00

9.18

Clearance of silt and debris and maintenance
(wherever required) of one row Hume pipe of
diameter up to 2 m syphon or cross drainage
or V.R.B. structures including upstream and
downstream reaches to restore the structures
to original shape, such as repair of cracks in
parapet wall and/ repair of pitching & other
protection works including cost of all material,
labour and transportation and all other
ancillary operation including all lead and lift
etc., complete.

Per structure

2746.00

9.19

Add for each additional row (in case of
structure having more than one row)

Row

412.00

9.20

Clearance of silt and debris and maintenance
(wherever required) of one row home pipe of
diameter more than 2 m syphon or cross
drainage or V.R.B. structures including
upstream and downstream reaches to restore
the structures to original shape, such as repair
of cracks in parapet wall and/ repair of pitching
& other protection works including cost of all
material, labour and transportation and all

Per structure

3205.00
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Description of item

Unit

Rate

Remark

2

other ancillary operation including all lead and
lift etc., complete.

9.21

Add for each additional row (in case of
structure having more than one row)

Row

481.00

9.22

9.22.1

Clearance of silt and debris and maintenance
of R.C.C. trough aqueduct (wherever
required) having span up to 15 m including all
repair works as required for upstream and
downstream reaches to restore the structures
to original shape, such as repair of cracks in
parapet wall, repair of pitching & other
protection works including cost of all material,
labour and transportation and all other
ancillary operation including all lead and lift
etc., complete.

Per structure

4374.00

9.22.2

Add extra for each additional 5 m. span in item
No. 9.22.1

656.00

9.23

Repair of structures using M 15 cement
concrete (Design mix) including cost of all
material, labour and transportation and all
other ancillary operation including all lead and
lift etc., complete.

Per structure

3966.00

9.24

Clearance with uprooting of grass shrubs,
bushes, debris from canal bed & slopes for
maintenance work by labour, wherever
required, before start of irrigation through
canals, including disposal of uprooted
materials at sufficient distance and all other
ancillary operation including all lead and lift
etc., complete.

9.24.1

For canal depth up to 3 m.

Sgm

3.00

9.24.2

For canal depth more than 3 m.

Sgm

3.75

9.25

Repair of Brick/ stone masonry work with
plastering or pointing with watering including
cost of all materials, labour and transportation
and all other ancillary operation including all
lead and lift etc., complete.

Per structure

3827.00
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Item No.

Description of item

Unit

Rate

Remark

1

2

9.26

Removing and hauling all kinds of soil/ soft
rock including boulders up to 0.6 m. diameter
slipped due to natural/ geological causes and
disposing off the same in specified dump area
or as directed, including cost of all materials,
machinery, labour, forming steps/ ramp ways
and all other ancillary operation including all
lead and lift etc., complete.

Cum

180.00

9.27

Removing carefully plain cement concrete/
Stone slabs from the side lining of canal and
stacking the same on the road side/ canal bed
and all other ancillary operation including all
lead and lift etc., complete.

Sgm

46.00

9.28

Providing and fixing 100 x 50 mm 10 gauge
non- galvanized weld mesh to concrete/
masonry surface including cost of all
materials, machinery, labour, fixing wire mesh
to exposed reinforcement bars or by driving
rafter nails, scaffolding and all other ancillary
operation including all lead and lift etc.,
complete.

Sgm

327.00

9.29

Providing and filling/ replacing gear oil of
approved quality up to the required gauge
level for reduction gear unit of hoists/ gantry
cranes including cost of all materials,
machinery, labour and all other ancillary
operation including all lead and lift etc.,
complete.

Litre

385.00

9.30

Providing and applying grease of approved
quality to gate and hoist components requiring
greasing as part of annual maintenance using
grease gun wherever necessary including cost
of all materials, machinery, labour, scaffolding
and all other ancillary operation including all
lead and lift etc., complete.

Kg

472.00

9.31

Providing and applying cardium compound of
approved quality to wire ropes of hoists/ gantry
cranes as part of annual maintenance
including cost of all materials, machinery,
labour and all other ancillary operation

Kg

217.00
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Item No.

Description of item

Unit

Rate

Remark

1

2

including all lead and lift etc., complete.

9.32

Providing and filling/ replacing hydraulic oil of
approved quality up to the required gauge
level including cost of all materials, machinery,
labour and all other ancillary operation
including all lead and lift etc., complete.

Litre

187.00

9.33

BGM Lining on structures: Supplying, laying
and welding Bituminous Geomembrane as
waterproofing liner over concrete structure,
having average thickness of 4 mm (minimum
thickness 3.6 mm), minimum width of 5 m,
minimum tensile strength of 15 KN/ m and
minimum permissible elongation of 50%,
metallic strip clamping & anchorage, including
applying bitumen primer, which shall be laid
on the finished concrete surface including
wastage, import duties & custom clearance
charges, transportation, labour charges, BGM
joint testing which shall confirm to ASTM/ IS
standards and excluding BGM overlap, civil
works such as dismantling/ finishing of
concrete surface , earthwork preparation,
dewatering and all other ancillary operation
including all lead and lift etc., complete.

Sgm

3815.00

9.34

Fabric formed erosion and scour protection
concrete mattress: Supply and laying of
double layers of Polyester Woven geotextile
fabric form stitched together having minimum
composite mass of 400 gram per sgm (for
double layer) including all leads and lifts,
complete and excluding supply and pouring of
fine aggregate concrete. The wide width
tensile strength of the fabric shall not be less
than 50kN/ m. Design shall be as Per IRC 89
and IRC SP 113.

Note: The grout rates should be adopted as
Per item no. 9.35

9.34.1

Supplying and placing of Articulating Cabled
Block made from woven geotextile fabric form
with reinforcing galvanized steel cables on
one direction as per the detailed design,

Sgm

1784.00
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Item No.

Description of item

Unit

Rate

Remark

1

2

thickness and technical specifications. The
mattress shall be customized as Per site
geometry or profile at factory in the form of
panels along with geotextile baffles and one
panel shall be connected with the adjacent
panel by using Industrial Zipper. Cables shall
be of minimum 6mm diameter and the
breaking strength of the cable shall not be less
than 30kN.

9.34.2

Supplying and placing of Articulating Cabled
Block made from woven geotextile fabric form
with reinforcing galvanized steel cables on
both directions as per the detailed design,
thickness and technical specifications. The
mattress shall be customized as per site
geometry or profile at factory in the form of
panels along with geotextile baffles and one
panel shall be connected with the adjacent
panel by using Industrial Zipper. Cables shall
be of minimum 6mm diameter and the
breaking strength of the cable shall not be less
than 30kN.

Sgm

2139.00

9.34.3

Supplying and placing of fabric form concrete
mattress with filtration points as per the
detailed design, thickness and technical
specifications and having the filter point centre
to centre horizontal and vertical spacing of (a)
125 mm for 55mm thick mattress, (b) 165 mm
for 75mm thick mattress, (c) 200 mm for
100mm thick mattress, (d) 255 mm for 150mm
thick mattress, (e) 305 mm for 200mm thick
mattress, (f) 355 mm for 250mm thick
mattress and (g) 405 mm for 300mm thick
mattress. The mattress shall be customized as
per site geometry or profile at factory in the
form of panels along with geotextile baffles
and one panel shall be connected with the
adjacent panel by using Industrial Zipper.

Sgm

1258.00

9.34.4

Supplying and placing of woven geotextile
fabric form concrete mattress having uniform
cross section as per the detailed design,
thickness and technical specifications. The
mattress shall be customized as per site

Sgm

1699.00
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Item No.

Description of item

Unit

Rate

Remark

1

2

geometry or profile at factory in the form of
panels along with geotextile baffles and one
panel shall be connected with the adjacent
panel by using Industrial Zipper.

9.35

Providing and placing Grout Mix having
minimum compressive strength of 20 MPA at
28 days in Polyester-woven geotextile fabric
by suitable grout pumping aid, when made
and tested in accordance with IS 516:2021,
Including all leads and Lift, Complete. The
sand/ cement ratio shall be determined by the
ready mix manufacture and shall be on the
order of 2:4:1. The Water/ Cement ratio shall
be of the order of 0.7 as per the approved
Drawing/ the direction of Engineer-In-Charge

Cum

643.00

9.36

Patrolling of canal during irrigation of any crop
including ordinary jungle clearance, removing
obstacles & foreign materials from canal
section, including opening & closing of Colaba
gates / opening on demand for water by
cultivators and including such minor repair
works which are essential for proper running
or water in canal as directed by Engineer in
charge.

Ha

46.00

9.37

Providing stacking, boxing, spreading and
dressing of hard moorum including all lead
and lifts and cost of all materials etc.,
complete.

Cum

438.00
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CHAPTER-10

MATERIAL TESTING AND MODEL STUDIES
Instructions

1. Generalnstructionson Schedulef Ratesshallbeapplicableto theextenttheyare
relevant.
2. Ratesinclude the following: -

a)
b)
c)
d)

Costof materialusedfor testing/modelstudies.
Costof salvagevalueof machineryequipmenusedfor testing.
Costof waterusedfor modelstudies.

Costof labourandsupervisorystaffengagedor materialtesting/modestudies.

3. Sampling of Material: -

a)

b)

c)

d)

Each representative sample shall be distinctly marked for identification and
securely packed to avoid damage or loss of fiagicles during transit. The outside
cover should bear proper sealmame of sender as well as that of the receiving
officer ofresearch formation. fin or plastic sheet showing all details of the sample
should also be kept inside the sample.

Specifications for sampling of undisturbed soil samples should be rigltiwed.
Utmostcareby way of wax sealingandsafetransitmustbetaken to see that the-in

situ conditions are not changed until the samples are receivedlabtnatory.

No freight charges will be borne by the laboratory for the sangplpglied to the
laboratory.

The guantities of samples for testing should be supplied to the laboratory as given
in quality control manual dVRD C.G.

4. (A) SOIL & MATERIAL TESTING:

a)

b)

c)

A program for material /soil testing or model testing should be prepared by field
authorities showing in denting date and date of test result desired.

The time period required for different tests are given in Quality Control Manual of
WRD C.G.

A detailed report with drawings showing location of trial pit, borrow, logs of bore
hole data, geological details, depth of water table and other relevant information
should be submitted to laboratdoyunderstand the properties to be evaluated and
accordingly planning the testing methodology.

(B) MODEL STUDY:

a) The project authorities will send a proposal for model study of their project
such as dams, tunnel, canals, river study etc. to the director irrigesiearch.
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b) After receiving the proposal Research officer will send a list of documents
requiredfor model study
i. Detailedprojectreport.
i. Salientfeaturesoftheproject.
ji. ~Grid planupto 500mu/sand500md/sfrom damaxis.
iv. L-sectionX-section Planof structureo betested.
v. TWL Curvefor 100%,75%,50%nd25%of designflood or any other

flood condition, if required.
vi. Hydraulicdesignof structureproposedor the study.

vii. Termsof referencdor thestudy.
c) After receivingthe abovedata, estimatewill be submittedto the field

formation for 2D/3D model study as desired by the faalthorities.
d) TSfor estimatewill begivenby theprojectauthorities.

e) G-schedulevill beapprovedy theDirectorlrrigation Research.
f)  Thenit will besentfor E-Tenderingorocesgo CE, e-Procurement.

g) After fixing agency for the work, fund will be allotted by tBen-C from the
budget of the concerned project.

h) for the work of other Department/ private agency, fund will be provided by
the agency through Demand Draftfavor of concerned chief engineeand
will be depositedn deposit head 8443/108

i)  Time Scheduldor 3D Model Study
i. TimeRequiredior TenderingProcess 1 Month

i. Timefor Constructiorof 3D Model= 45 Days
iii. Timefor Study= 20 Days
iv. Timefor Reporting= 10 Days

j)  Time Scheduldor 2D Model study
i. TimeRequiredior TenderingProcess 1 Month

i. Timefor Constructiorof 2D Model= 30 Days
ii. Timefor Study= 20 Days
iv. Timefor Reporting= 10 Days

5.a) On receipt of program showing desired tests and consequent indenting dates,
priority for testing will be decided on the basis of indenting date/receipt of sample. Then
concerned Research officeSoil & Material testing will preparea proforma bill of
testing charges as peatesshownin this chapter. Thecharges shall beaid by the
sponsoring authority well before the indenting date. Testing will be started after receipt
of testing charges. in case of delay in payment the priority fixed will bealodit will
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be arranged aftetast memberof the list. If during testingthe sponsordesire to get
additional test conducted, then additional amount will be required to be paid.

b) Testing of cement concrete and cement mortar cubes will be tppapriority
as per casting date.
c) If any party desires to have test results on special priority, then they should
contactconcerned Research officem advance who will decide therogramme
for such job with respectivassistant research officerto trace scope for such
testing job. The test will be conducted as per the programme approved by DIR.
The charges for such testing will be 10% higher.
d) for items, not included in this schedule of rates, separate rates will be quoted
depending on the type of job involved.
6.NOC for any test to be conducted for any organization other than CGWRD will be
granted byconcerned Research officeon merits of case.
7. Oncetheresultsaresentto the party concernedrequestor recheckingof theseresults
will be done if theconcerned Research officefeels it to be justified. Extreharges, if
any fixed by theeoncerned Research officerwill have to be paid for suatetesting.
8. The testing will be carried out by the staff of twncerned Research officealone,
and no other party will be permitted to carry out the test. Any interested party can only
watch the testing procedure if prior permission is provided by SE (BODHI), WRD
Raipur (CG)/lconcerned Research officeWWRD.
9. Forall tests Indian Standardpecificationsvould befollowed whereapplicable.

10.Concerned Research officethe right to publish the result of any test without taking
permission of the party concerned.
11.Thesamples supplied fdesting will bestored upo aperiod of3 months after their
reports are communicated to the party and after this period, they will be finally
disposeebff.
12.In mattersof disputeandinterpretation®f any rulesandresults,the decisionof the
Engineer- in- Chief will befinal.
13.For field tests, rates cover the cost for testing only. The transportation cost for
equi pmentdés to site of work wild.l be charged
the party for whom the work is undertaken.
14. The preparation of site, including excavation of pits, areas, scaffoldingatkring,
air supply, meter charges for electricity, drilling cost, water supply, fixingnohor
rods, concrete pedestals and foundations, suppépotir,tools and plants and all such
other miscellaneous arrangements which are directly or indirectly conméttiedttual
performance ofield test willbethe responsibility of the party. This should be arranged
in advance in consultation with the concerrsadistant research officer /Research
officer.
15. Normal facilities like residential accommodation conveyance etc. for the staff
deputed for conducting the field tests will be provided by the party.
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16. WORKS OF OTHER AGENCIES/DEPARTMENTS:

A. Duringthevisit of laboratorystaffto thefield for conductingfield test,

travellingallowanceanddearnessallowancewill bechargecextra.
B. 25% of sumof (A) andestimatepreparedor testingwork will becharged

additionally.
17. Thefollowing IS Codesmay bereferred for the Soil and Material Testing:
S.No. IS Codes Title

1 460:1985 TestSieves

2 460(Partl):1985 Wire Cloth TestSieveqThird Revision)(Reaffirmation
2004)

3 460(Partll):1985 Perforated lat€ Test Sieves (Third Revision)

4 460(Partlll):1985 Method of Examination of Test Sieves (Third
Revision)(Reaffirmation2001)

5 456:2000 Code of Practicefor Plain andReinforcedConcrete(Third
Revision)(Reaffirmation2005)

6 516:2000 Methodsof Testsfor Strengthof Concretgwith
AmendmeniNo. 2) (Reaffirmation 2004)

7 650:1991 StandardSandfor Testing of Cement(First Revisionwith
AmendmentNo. 2) (Reaffirmation2008)

8 1121:1974 Methodof Testfor Determinatiorof StrengthPropertieof
Natural Building Stone

9 1121(Partl):1974 CompressiveStrength(First Revisionwith Amendment
No.1) (Reaffirmation2008)

10 1121(PartlV):1974 SheaiStrength(First Revision)(Reaffirmation2003)

11 1122:1974 Methodsof Testfor Determinatiorof True SpecificGravity
of NaturalBuilding Stone(First Revision.)(Reaffirmation
2003)

12 1124:1974 Method of Test for Determinationof Water Absorption,
ApparentSpecific Gravity and Porosityof NaturalBuilding
Stone. (First Revision) (Reaffirmation 2003)

13 1125:1974 Methodof Testfor Determinatiorof Weatheringpf
Natural Building Stone (First Revision)
(Reaffirmation 2003)

14 1126:1974 Method of Testfor Determinationof Durability of
Natural
Building StoneqFirst Revision)(Reaffirmation2008)

15 1199:1959 Methodof SamplingandAnalysisof ConcretgReaffirmatior

2004)
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16 1498:1970 Classificationand ldentification of Soil for General
EngineerindPurposgFirst Revision)(Reaffirmation2007)

17 1727:1967 Method of Test for Pozzolanic Material (First
Revision)
(Reaffirmation2004)

18 1888:1982 Methodof LoadTeston Soils(FirstRevision)
(Reaffirmation2002)

19 2386:1963 Methodof Testfor Aggregated$or Concrete

20 2386(Partl):1963 Particle Size and Shape (AmendmentMarch 2010)
(Reaffirmation2002)

21 2386 (Part 11):1963 Estimate of Deleterious Material and Orgalmpurities
(Reaffirmation 2011)

22 2386 (Part 111):1963 Specific Gravity, Density, Voids, Abrasion and Bulking
(Reaffirmation 2002)

23 2386 (Part 1V):1963 Mechanical Properties (with Amendment No.1)
(Reaffirmation 2002)

24 2386 (Part V):1963 Soundness (Reaffirmation 2002)

25 2386 (Part VI):1963 Measuring Mortar Making Properties for Fine Aggregat
(Reaffirmation 2011)

26 2386 (Part VI11):1963 Alkali Aggregate Reactivity (Reaffirmation 2002)

27 2430:1969 Method of Sampling foAggregate for Concrete
(Reaffirmation 2005)

28 2720:1983 Method of Test for Soll

29 2720 (Part 1):1983 Preparation of Dry Soil Samples for Various Test (First
Revision) (with Amendment No. 1) (Reaffirmation 2006

30 2720 (Part 11):1973 Determination of Wate€Content Second Revision)
(Reaffirmation 2010)

31 2720 (Part 111):1980 Determination of Specific Gravity (Reaffirmation 2002)

32 2720 (Part IlI Section I Fine Grained Soil (First Revision)

Section 1):1980 (Reaffirmation 2002)
33 2720 (Parll/Sec- Sectionll Fine, Medium and Coarse Grained Soils (Firs
11):1980 Revision) (Reaffirmation 2002)

34 2720 (PaHV): 1985 Grain Size Analysis (Second Revision) (Reaffirmation
2006)

35 2720 (ParV) :1985 Determination of Liquid and Plastic Limit (First Revisior

(Reaffirmation 2006)
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36

2720 (ParVI):1972

Determination of Shrinkage Factors (First Revision).
(Reaffirmation 2001)

37

2720 (ParVI1):1980

Determination of Water Content, Dry DensRglation
UsingLight Compaction. (Reaffirmation 2Q)

38

2720 (PartvIIl):1983

Determination of Water Content, Dry Density Relation
UsingHeavy Compaction (Third Revision) (with
Amendment No. 1). (Reaffirmation 2006)

39

2720 (PariX):1992

Determination of Dry Density, Moisture Content Relatio
By

Constant Weight or Soil Method (with Amendment No.
(Reaffirmation 2002)

40

2720 (PariX):1991

Determination of Unconfined Compressive Strength
(Secondrevision) (Reaffirmation 2006)

41

2720 (PartX1):1993

Determination of Shear Strength Parameter of a Specir
Tested in Unconsolidated, Un Drained Triaxial
Compression without The Measurement of Pore Water
Pressure

(Amendment No 1&2) (Reaffirmation 2002)

42

2720 (PartXI1):1981

Determination of Shear Strength Parameter of fEmih
Consolidated Un Drained Triaxial Compression Test wi
Measurement of Pore Water Pressure. (Reaffirmation 2

2720 (PariXIIl):1986

Direct Shear Test (Second Revision) (Reaffirmation 20

44

2720 (PartXV):1965

Determination of Consolidation Properties (with
AmendmentNo. 1 &2) (Reaffirmation 2002)

45

2720 (ParXVI):1987

Laboratory Determination of CBR (First Revision)
(Reaffirmation 2002)

46

2720 (ParXVII):1986

LaboratoryDetermination of Permeability (with
Amendment no.1) (Second Revision) (Reaffirmation 20

a7

2720 (Part XXI1):1977

Determination of Total Soluble Solids (First Revision)
(Reaffirmation 2006)

48

2720(PartXXII1):1976

Determination of CalciunCarbonate (First Revision)
(Reaffirmation 2006)

49

2720(ParXXVI):1987

Determination of pH ValuédSecond Revision)
(Reaffirmation 2002)

50

2720(PartXX1X):1975

Determination of Dry Density of Soil iRlace by The Cor¢
Cutter Method (FirsRevision) (Reaffirmation 2005)

51

2720 (ParXL):1970

Determination of Fre&well index of Soils (Reaffirmation
2002)

52

2720 (PartXL1):1977

Measurement of Swelling Pressure of Soils (Reaffirmat
2002)

53

2809:1972

Glossary of Terms anflymbols Relating to Soll
Engineering (First Revision) (Reaffirmation 2006)
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54 3025 (Part X1V):2013 | Conductivity for Water by Conductivity Meter

55 3025 (Part X):1984 Turbidity Test of Water by Turbidity Meter (Reaffirmatig
2002)

57 3025 (Pt.32):1988 Chloride Test of Water by Spectrophotometer
(Reaffirmation 2007)

58 3025 (Pt. 60):2009 Fluoride Test of Water by Spectrophotometer

59 3025 (Pt. 4) :1986 Sulphate Test of Water by Spectrophotometer
(Reaffirmation 2003)

60 3025 (Pt. 53) Iron Test of Water by Spectrophotometer

61 ASTM D 859:10 Silica Test of Water by Spectrophotometer

62 ASTM D 3867:09 Nitrate- Nitrite Test of Water by Spectrophotometer

63 3495 (Pt1to 1V):1992 | Method of Test of Burnt Clay Building Bricks (Third
Revision) (with Amendment No.1) (Reaffirmation 2002

64 3812 (Pt. 1):2013 Loss of Ignition Fly Ash /Silica

65 4031: 1996 Methodsof PhysicalTest for Hydraulic Cement
(Reaffirmation 2004)

66 4032:1985 Method of Chemical Analysis of Hydraukgement
(Reaffirmation 2005)

68 4464:1985 Code of Practice of Presentation of Dealing information
Core Description in Foundation, investigation
(Reaffirmation 2004)

69 4968:1976 Method of Sub Surface Sounding for Soils

70 4968:(Ptl1)1976 Dynamic Methods Using Core and Bentonite Slurry (Fir
Revision) (with Amendment No. 1) (Reaffirmation 2007

71 4968 (Pil11):1976 Static Cone Penetration Test (First Revision) (Reaffirm
2002)

72 5513:1996 Vicat ApparatugSecond Revision) (Reaffirmation 2005

73 5514:1996 Apparatususedin Le ChateliefTest (Reaffirmation2005)

74 5529:2013 Codeof Practicefor in-Situ PermeabilityTests

75 5529(Pad):2013 Testsof Overburden
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76 5529(Par1):2006 Testsin BedRock

77 7320:1974 ConcreteSlump TestApparatugReaffirmation2008)

78 7746:1991 Codeof Practicefor in-Situ ShearTestsof Rock (with
Amendment No. 1) (Reaffirmation 2005)

79 8085:1965 Method of Testfor Permeability of Cementortar and
Concrete (Reaffirmation 2002)

80 8763:1978 Guide for Undisturbed Sampling 8ands (Reaffirmation
2002)

81 8764:1998 Methodsof Determinatiorof PointLoad Strengthindexof
Rocks

82 9013:1978 Methodof Making CuringandDeterminingCompressive
Strength of Accelerated Cured Concigpecimens
(Reaffirmation2008)

83 9143:1979 Method for The Determinationof UnconfinedCompressiv(
Strength of Rock MaterialéReaffirmation 2001)

84 9179:1979 Method for Preparation oRock Specimerfor Laboratory
Testing (Reaffirmation 2001)

85 9259:1979 Liquid Limit Apparatusfor Soils(with AmendmentNo. 1)
(Reaffirmation 2002)

86 9376:1979 Apparatudor MeasuringAggregateCrushingvalueand10
% FinesValue.(Reaffirmation2004)

87 9377:1979 Apparatudor AggregatelmpactValue (Reaffirmation2004

88 9399:1979 égga)ratusfor FlexuralTestingof Concrete (Reaffirmatior

4

89 9399:1980 Apparatudor Usesin Measuremendf LengthChangeof
Hardened Cement Pastéortar and Concrete
(Reaffirmation2004)

90 9669:1980 CBRMouldsandits AccessoriegReaffirmation2002)

91 10050:1981 Slake Durabilitindex RocksMethods for Determination
(Reaffirmation 2001)

92 10740:1983 OperatingRequirementor Powerlmplements
(Reaffirmation 2004)

93 SP23:1982 Hand Book On ConcreteMix Design. (BasedOn Indian
Standaryl (Reaffirmation Six Reprint Nov:2001)

94 SR36:1987(Partl) Compendiumof IndianStandardson Soil Engineering
(LaboratoryTesting)(ReaffirmationFirstPub.Mar 1989)

95 SP36-1988(Part 1) Compendiunof Indian Standardsn Soil EngineeringPart

II) Field Testingof Soil for Civil Engineering?urpos€ CED-
43: Soil and FoundatioBngineering)
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For modelstudies:

1 | 10137:1982 Guidelinedor selectiorof spillwaysandenergy
dissipaters(Reaffirmation 2004)

2 | 7365:2010 Criteriafor hydraulicsdesignsof bucketdl Revision

3 | 4997:1968 Criteriafor Designof HydraulicsJumptypestilling basinfor
energy dissipaters. (Reaffirmatidi995)

4 | 5186:1994 Designof Chuteandsidechannebpillways.

*kk
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CHAPTER-10

Material Testing and Model Studies

Schedule of Rates

Item No. Description of item Unit Rates Remarks
1 2 3 4 5
Soil testing - (I) Laboratory Test
10.01 |Grain size analysis (IS 2720 Part IV) Sample | 1480.00
10.02 |Apparent specific gravity test (IS 2720 Part 11l and Sample 447.00
Sec. | and Il of Part Ill)
10.03 |Liquid, Plastic and Shrinkage limits (IS 2720/ Part Sample 990.00
V & VI).
10.04 |Standard (light Compaction test/ relative density Sample | 1124.00
test (IS 2720 Part VII and VIII).
10.05 |Laboratory permeability test (IS 2720 Part XVII). Sample | 2196.00
10.06 |Effective shear parameters by consolidated un Sample | 4010.00
drained test by triaxial machine on 37.5 mm dia.
sample.
10.07 |Determination of in-situ moisture content and density] Sample 419.00
of undisturbed sample (IS 2720 Part
XXIX).
10.08 |[Shear parameters by quick saturated test (Sat) byl Sample | 4196.00
triaxial machine on undisturbed samples (IS
2720 Part XI).
10.09 |Shear parameters by quick test on sample at OMC & Sample | 3129.00
MDD or NMC & NDD by triaxial machine on 37.5 mm dia.
sample (IS 2720 Part XI).
10.10 |Box shear test (IS 2720 Part XIlI)-
(@) At OMC & MDD Sample | 1119.00
(b) On undisturbed sample Sample | 1119.00
10.11 |Consolidation test on disturbed or undisturbed Sample | 2001.00
samples
10.12 |California bearing ratio (IS 2720 Part XVI). Sample | 1695.00
10.13 |Void ratio Sample | 381.00
10.14 |Chemical tests on soils-
(a) Lime contenttest (IS 2720 Part XXIII) Sample 479.00
(b) Soluble salt test (IS 2720 Part XXI) Sample 542.00
10.15 |Chemical test for water suitability for Irrigation use. Sample | 1148.00
10.16 |Unconfined compression test on 37.5 mm dia. Sample | 1602.00

Sample
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Item No. Description of item Unit Rates Remarks
1 2 3 4 5
10.17 |Swelling pressure test-
@ Free swell (IS 2720 Part XL). Sample |587.00
(b) Swelling pressure (IS 2720 Part XLlI). Sample |1116.00
10.18 |Bearing capacity of soil by triaxial shear test on Sample |5055.00
soil sample.
[I-Field Tests
10.19 |Load bearing test on soil (IS 1881) No. |14901.00
10.20 |Field permeability test-
(@ Pumping intest (1S.5529 Part I) No. 5597.00
(b) Pumping out test (IS 5529 Part Il) No. 7059.00
10.21 |Vane shear test on soft fine grained soil (IS 4434). No. 3818.00
10.22 |(a) Static cone penetration test (IS 4968 part Il & III). No. 5105.00
(b) In-situ shear test on rock (IS 7746) No. 9482.00
Material Testing
0] Test on Cement
10.23 |Fineness modulus test (IS 4031)
(@ By sieving method sample Sample | 528.00
(b) By specific surface i.e. air permeability | Sample | 878.00
apparatus.
10.24 |Consistency test (IS 4031) Sample | 593.00
10.25 |Test for setting time (IS 4031) Sample | 651.00
10.26 |Specific gravity test (IS 4031) Sample | 485.00
10.27 |Heat of Hydration test (IS 4031) Sample | 1643.00
10.28 |Soundness test (IS 4031)
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Item No. Description of item Unit Rates Remarks
1 2 3 4 5
(@ By Le-chatelier's method Sample | 581.00
(b) By Autoclave method Sample | 1108.00
10.29 |Tensile strength (IS 4031)
(a)Preparing 12 specimen and curing Job 808.00
(b) Testing 12 specimens Job 202.00
10.30 |Compressive strength of cement (IS 4031)
(@ Preparing six specimen and curing Job 1034.00
(b) Testing six specimens Job 243.00
(D) Test on Aggregates Including Sand-
10.31 |Sieve analysis (IS 2386 Part I) Sample | 463.00
10.32 |Unit weight or bulk density (IS 2386 Part Il Sample | 335.00
10.33 |Test for organic Impurities (IS 2386 Part Il) Sample | 488.00
10.34 |Absorption and specific gravity test (IS 2386 part Ill) Sample | 1153.00
10.35 |Absorption of aggregate (IS 2386 part Ill) Sample | 580.00
10.36 |Test for finding out % of clay, fine silt and fine dust (IS Sample | 693.00
2386 part II)
10.37 |(a)Soundness test (10 cycles) (IS 2386 part V) Sample | 5607.00
(b)Soundness test (5 cycles) (IS 2386 part V) Sample | 3314.00
10.38 Aggregate impact test (IS 2386 part V) Sample 487.00
10.39 Abrasion test by any of the following method
(a) Deval Abrasion test machine (IS 2386 part V) Sample 1169.00
(b) by Los Angles machine Sample | 1162.00
(c) by Derry's Abrasion test machine Sample | 1136.00
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Item No. Description of item Unit Rates Remarks
1 2 3 4 5
10.40 Aggregate crushing value (IS 2386 part IV) Sample | 1104.00
10.41 |Compressive strength of stone specimen (IS 2386 part V)
(a) cutting and dressing stone block of size 10x10X10 cm |Sample 346.00
(b) Testing the above specimen Sample 238.00
10.42 |Determination of Coal. Lignite and  shale in aggregates |Sample 598.00
(1S 2386 Part II)
10.43 |Alkali aggregate reactivity test as per ASTM (Reduction of [Sample | 2370.00
Alkali silica release test) (IS 2386 Part VII).
10.44 |Potential alkali aggregate reactivity test (IS 2386 Part VII). |Sample | 4612.00
(t Test on Concrete
10.45 |Compressive strength of cube specimen of size 15 cm (IS
516)-
(@ Preparing cubes including curing for specified time]  No. 222.00
(minimum for 6 specimens).
(b) Testing of one specimen No. 230.00
10.46 |Compressive strength of cube specimen of 10 cm (IS 516)
@ Preparing cube specimen of 10 cm sizel No. 227.00
including curing.
(b) Testing specimen No. 203.00
10.47 |(a) Preparing cylindrical specimen of size 15 cmdia.X30, No. 330.00
cm height including curing (IS 516).
(b) Testing cylindrical specimen No. 335.00
10.48 |(a) Preparing cylindrical specimen of size 10 cmdia.X20, No. 242.00
cm height including curing (IS 516)
(b) Testing cylindrical specimen No. 235.00
10.49 |Flexural strength-
(@ Preparing concrete beam of size 10X10X50 cm. No. 233.00
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Item No. Description of item Unit Rates Remarks
1 2 3 4 5
(b) Testing specimen No. 163.00
10.50 |(a) Nond estructive test of concrete by pulse No. 2764.00
velocity meter min. no. of specimen three no.
(b) Nond estructive test of concrete by rebound No. 1379.00
hammer min. no. of specimen three no.
(c) Compressive strength test for concrete block No. 303.00
10.51 Determination of cement content in hardened
concrete-
(@) By lime and calcium oxide determination Sample 1683.00
process.
(b) By silica process SiO2 determination (IS Sample 1941.00
1199).
10.52 Determination of permeability of concrete (IS Sample 772.00
3085)
10.53 Slump test Sample 608.00
(IV)  Teston Bricks-
10.54 |Water absorption of burnt clay bricks (five Job 1381.00
specimens).
10.55 |Compressive strength of bricks (IS 3495}-
(@ Five Nos Job 555.00
(b) One No. Sample | 121.00
10.56 |Determination of efflorescence (IS 3495)-
(& Five Nos. Job 512.00
(b) One No. Sample | 216.00
10.57 |Flexural strength No. 281.00
10.58 |Specific gravity Sample | 252.00
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Item No. Description of item Unit Rates Remarks
1 2 3 4 5
10.59 |Unit weight Sample | 330.00
V) Tests on Natural Building stone-
10.60 |Compressive strength test (IS 1121 Part I)-
(@ Preparing 3 specimen Job 479.00
(b) Testing above 3 specimens Job 198.00
10.61 |Shear strength test (IS 1121 Part IV)-
(& Preparing 3 specimen Job 479.00
(b) Testing above 3 specimens Job 262.00
10.62 |Specific gravity and porosity test (3 specimens) (IS Job 1071.00
1122).
10.63 |Water absorption test (24 hour immersion and five hours
boiling test)-
(@ Preparing specimen No. 265.00
(b) Testing specimen No. 247.00
10.64 |Durability test (IS 1126)-
(@ Preparing specimen No. 265.00
(b) Testing the specimen No. 2359.00
10.65 |Weathering test (IS 1125)-
(@ Preparing specimen No. 539.00
(b) Testing the specimen No. 2405.00
10.66 |Abrasion test-
@ Preparing specimen No. 588.00
(b) Testing specimen No. 571.00
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Item No. Description of item Unit Rates Remarks
1 2 3 4 5

10.67 |Compressive strength on cores (IS 1121 Part I)-
(a)Cores received, cut and polished No. 348.00
(b) Cores drilled, cut and polished No. 972.00
(c) Testing the specimen No. 256.00

10.68 |Cubes received, Capped and tested specimen No. 319.00

(V)  Tests on Tiles-

10.69 |(a)Water absorption test No. 263.00
(b)Determination of Flexural strength No. 143.00
(c) Resistance of wear No. 230.00
(d) Impact test No. 405.00
(e) Permeability of tiles No. 459.00

(v Tests on Soil Cement Blocks-

10.70 |(@) Moisture absorption tests group of five. Job 882.00
(b) Compressive strength test Sample | 230.00
() Weathering test Sample | 2483.00

(VIIl) Test on Chemical Admixture (Liquid)

10.71 |Dry material content in liquid admixture Sample | 1145.00

10.72 |Ash content of admixture Sample | 1257.00

10.73 |Relative Density of liquid admixture Sample | 240.00

10.74 |Chloride ion concentration of liquid admixture Sample | 339.00

10.75 |pH of liquid admixture Sample | 292.00
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Item No. Description of item Unit Rates Remarks
1 2 3 4 5
(IX) Test on Fly Ash/ Silica
10.76 |Specific Gravity of fly Ash/ Silica Fumes Sample | 526.00
10.77 |Loss of ignition Fly Ash/ Silica Sample | 457.00
10.78 |Determination of Fineness by sieving (Fly Ash) Sample | 717.00
(X) Test on Water
10.79 |Conductivity test of water by conductivity meter Sample | 165.00
10.80 |Turbidity test of water by Turbidity meter Sample | 159.00
10.81 |Nitrate test of water by Spectrophotometer Sample | 292.00
10.82 |Floride test of water by Spectrophotometer Sample | 262.00
10.83 |Sulphate test of water by Spectrophotometer Sample | 277.00
10.84 |lIron test of water by Spectrophotometer Sample | 245.00
10.85 |Silica test of water by Spectrophotometer Sample | 348.00
10.86 |Phosphate test of water by Spectrophotometer Sample | 261.00
10.87 |Nitrate test of water by Spectrophotometer Sample | 292.00
10.88 |Chloride test of water by Spectrophotometer Sample | 335.00
10.89 |Chlorine test of water by Spectrophotometer Sample | 246.00
(XI) Test on Aggregate & Rock

10.90 |[(Aggregate test) Determination of Flakiness & Elongation| Sample | 607.00

index
10.91 |(Rock Test) Determination of Slake Durability of Rock Sample | 857.00

(XII) Steel Bar Testing

10.92 |(a) Tensile Testing Sample | 1054.00

(b) Elongation Testing Sample | 1054.00
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Item No.

Description of item

Unit

Rates

Remarks

4

(c) Yield Strength Testing

Sample

1054.00

(d) Bend Testing

Sample

1193.00

(e) Rebind Testing

Sample

1193.00

(f) Shear Strength of metal bar Testing

Sample

938.00

Part-B Hydraulic Model Studies

10.93

Dismantling lime concrete or cement concrete in
foundations or under floors, haunches or arches or
terrace and also dismantling brick masonry including
arches in lime or cement mortar and all other ancillary
operations complete including all lead and lifts.

Cum

857.00

10.94

Excavation in all kind of soft/ loose/ hard/ dense soils,
moorum & moorum mixed with boulders and mud
including dressing placing the excavated soil neatly in
specified dump area or disposing off the same as
directed, including cost of site clearance, all materials,
machinery, labour and dressing etc. Complete with lead
up to 200 m and lift (as per item 2.01 of chapter 2 of
U.S.R.) add extra 20% due to small quantity for model
and all other ancillary operations complete including all
lead and lifts.

Cum

192.00

10.95

Developing basin grid plan as per model scale including
wooden pegs with top nails fixing it with mortar at
specified levels as given in grid plan of the river or else
supplied at different cross sections and all other
ancillary operations complete including all lead and lifts.

Sgm

151.00

10.96

Construction of rigid bed for model excluding walls
including placing of muck in grid and profile up to
desired levels with top layer 7.5 cm thick M15 cement
concrete with graded metal of 20 mm size including 15
mm thick cement mortar 1:4 for developing profile for
river basin above concrete floor and all other ancillary
operations complete including all lead and lifts.

Sgm

550.00
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Description of item

Unit

Rates

Remarks

2

4

10.97

Water charges for running model including energy
charges, cost of operation and maintenance of pumps,
losses and wastage and depreciation cost to pumps,
pipe line and electrical system and all other ancillary
operations complete including all lead and lifts.

Cumec/
hour

6043.00

10.98

Providing and spreading of 3 to 6 mm metal in
downstream of energy dissipation arrangement for
measuring scour pattern and scour depth in model for
predicting scour depth in prototype of dam and all other
ancillary operations complete including all lead and lifts.

Cum

1602.00

10.99

Providing and spreading screened sand in downstream
of energy dissipation arrangement for measuring scour
pattern and scour depth in model for predicting scour
depth in prototype of dam and all other ancillary
operations complete including all lead and lifts.

Cum

1422.00

10.100

Construction of crest profile, bucket/ stilling basin
providing and fixing all necessary appurtenances like
pier, chute block, baffle block, end sill in teak wood,
including providing & fixing 4 mm dia. transparent
plastic tubes as pressure tips wherever necessary for
measuring the pressure at different positions of
spillways and all the appurtenances along with piers
and apron with neat cement plaster 15mm thick with 1:4
cement mortar including fixing of BM glass on the floor
and all other ancillary operations complete including all
lead and lifts.

Sgm

1411.00

10.101

providing and fixing frame of steel work in single section
including forging and hoisting, fixing in position etc.
complete in angles (50x50x5 mm) in appropriate size
as per requirement of sectional model flume and all
other ancillary operations complete including all lead
and lifts.

Kg

112.00

10.102

Providing and fixing 12 mm thick transparent glass of
(1200x900x12 mm) size of approved brand in frame of
angles (50x50x5 mm) already fixed in the flume and all

Sgm

1960.00
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Item No. Description of item Unit Rates Remarks
1 2 3 4 5
other ancillary operations complete including all lead
and lifts.
10.103 | Construction of Gauge chamber with fixing 5 mm thick No. 2106.00
transparent glass fixed on side brick walls plastered
and BM glass fixed at the bottom and laying PVC Pipe
of 5 cm dia. to observe MWL and TWL and all other
ancillary operations complete including all lead and lifts.
10.104 | (a) Photograph of running model (taken at site) of size No. 58.00
15cm x10 cm
(b) Second copy of selected photograph of size 15 cm No. 29.00
x10 cm
(c) Videography of running model at site. No. 4485.00
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CHAPTER-11

SPECIAL ITEMS OF WORKS

Instructions
1. Generalnstructionson Scheduleof Ratesshallbeapplicableto theextenttheyarerelevant.
2. Rates include:

a) Costof labour.

b) Costof runningchargef machineryincludingfuelandlubricants.
c) Costof all materialrequiredfor executiorof item of work.

d) All leadandlift of materialsmachinesndlabours.

e) Wastagef CementSandCoarsedggregateAdmixture,ConcreteMortar, gabion box
mesh, etc.

f) ShutteringScaffolding,Formwork, Vibration,andCuring.
g) Mix designincludingtestingof materialsqualityassuranceneasuresnspectiongetc.
h) Standardafetymeasures.

i) Siteclearance, layowindsettingoutof work.

3. Therates of completeditems are inclusive of loading and un-loading, standardfinish
required for concrete work and preparatiocafi and hot joint.

4. Allthe construction materials, workmanship and quality shall conform to the standards prescribed
in IS Codes, MORTH, ASTM and relevant Specification/ Guidelines/ Circulars of CG Water
Resources Department.

5. Thischaptercoversspeciaitemsneedediuringrepairs/renovation/newonstructions.

6. Measurements:

i) Dimensions shall be measured correct to the nearest centimeter. The area shall be calculated
in sgm correct to two places décimal and cubical contents in cubic meter correct to third
places of decimal.

i) No deductionshallbemadefor thefollowing:

a) Volumeoccupiedby reinforcement.
b) Openingupto 0.1sgmin area.

c) Ends of dissimilar material for example beams, pagtslers, rafters, purlins, trusses,
corbels and steps up to 0.5 sgm in cross section.

d) Openingupto 0.1sgmin area(in calculatingareaof anopening thethickness of separate
lintel or sill shall be included in height). Volume occupied by pipes, conduits sheathing,
etc., not exceeding 0.1 sgm each in cross sectawaal

7. The item no 11.09 to 11.12 shall be executed with prior written permission Bhtjieeer-
in- Chief or concernedhief Engineerand Superintending Engineer BODHI

237

——
| —






CHAPTER-11

SPECIAL ITEMS OF WORKS
SCHEDULE OF RATES

Item No.

Description of Iltems

Unit

Rate

Remarks

2

4

11.01

Repair of spalled joint grooves of contraction joints,
longitudinal joints and expansion joints in concrete
structure using epoxy mortar or epoxy concrete
including cost of raking and cleaning with wire brush
or air and water jet, cost of all material, machinery,
plant, labour and cost of other incidental charges
and testing as per relevant specifications and all
other ancillary operations including all lead and lift
etc., complete.

1455.00

11.02

Guniting rock or concrete surface with epoxy mortar
of avg., 25 mm thickness having compressive
strength equivalent to M35 including preparation of
surface by sand blasting and cleaning, applying
epoxy mortar with specified pressure with wire 3 mm
Gl wire mesh, finishing the surface etc. including cost
of all material, machinery, T&P and labour and cost
of other incidental charges and testing as per
relevant specifications and all other ancillary
operations including all lead and lift etc., complete.
For average 25 mm thick layer.

Sgm

1684.00

11.03 | 11.03.1

Providing and inserting 12mm- 40mm nipples by
drilling holes and fixing nipples with approved (fixing)
compound as per standard procedure and
specification including subsequent cutting/removal
and sealing of holes after completion of grouting
operation, including cost of all material, machinery,
T&P, labour and cost of other incidental charges and
testing as per relevant specifications and all other
ancillary operations including all lead and lift etc.,
complete.

Each

128.00

11.03.2

Sealing of cracks/ porous concrete by injection
process with Cement Grout through nipples complete
as per Technical Specification. The rates are
inclusive of cost of all material, machinery, T&P,
labour and cost of other incidental charges and
testing as per relevant specifications and all other
ancillary operations including all lead and lift etc.,

Kg

99.00
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Item No.

Description of Items

Unit

Rate

Remarks

5

complete.

11.03.3

Sealing of cracks/porous concrete by injection
process with Cement mortar Grout through nipples
complete as per Technical Specification. The rates
are inclusive of cost of all material, machinery, T&P,
labour and cost of other incidental charges and
testing as per relevant specifications and all other
ancillary operations including all lead and lift etc.,
complete.

Kg

95.00

11.03.4

Sealing of cracks/porous concrete by injection
process with Epoxy Grout by volume through nipples
complete as per relevant Technical Specification. The
rates are inclusive of cost of all material, machinery,
T&P, labour and cost of other incidental charges and
testing as per relevant specifications and all other
ancillary operations including all lead and lift etc.,
complete.

Kg

1456.00

11.04

Repair of damaged/deteriorated, leached, honey
combed and spelled concrete surface with or
without exposed steel reinforcement with epoxy
mortar, Grade 3 and class C of ASTM having bond
strength of 12 MPa and tensile strength of 16 MPa,
average thickness of 10 mm and seal coat @ 1 Kg
per 4mz2 including cost of all material, machinery,
T&P, labour and cost of other incidental charges and
testing as per relevant specifications and all other
ancillary operations including all lead and lift etc.,
complete.

For average 10 mm thick layer.

Sgm

864.00

11.05

Repair of old, damaged exposed concrete/masonry
surface by pre packed cement based polymer mortar
of minimum strength of 45 MPa with 10 mm average
thickness with application of curing compounds,
initiator and promoter. The rates are inclusive of cost
of all material, machinery, T&P, labour and cost of

Sgm

167.00
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Item No.

Description of Items

Unit

Rate

Remarks

2

5

other incidental charges and testing as per relevant
specifications and all other ancillary operations
including all lead and lift etc., complete.

For average 10 mm thick layer.

11.06

Epoxy bonding of new concrete to old concrete using
epoxy resin painting suitable for dry and wet
surface of the concrete with having minimum bond
strength to concrete 2.5 MPa including preparation of
old concrete surface with wire brush and
compressed air, sealing of all cracks or spalling by
epoxy injection of epoxy mortar or epoxy grouting as
per requirement. Applying epoxy resin bond
including cost of all material, machinery, T&P, labour
and cost of other incidental charges and testing as
per relevant specifications and all other ancillary
operations including all lead and lift etc., complete.

Sgm

856.00

11.07

Repair of old damaged concrete with polymer
concrete including removal of damaged concrete up
to sound surface, preparation of surface by cleaning
with wire brush/air and water jet, applying polymer
concrete, finishing, curing etc. including cost of all
material, labours, machinery, T&P and cost of other
incidental charges and testing as per relevant
specifications and all other ancillary operations
including all lead and lift etc., complete. For average
25 mm thick layer.

Sgm

1397.00

11.08

Providing shotcrete on old damage concrete
/masonry surface or on rock surfaces, comprising of
cement, sand, coarse aggregates, water and quick
setting compound in designed proportions having
minimum density of 2000 kg/cum and strength not
less than 25 MPa including preparation of surface by
removal of old damaged concrete, cleaning by wire
brush/ air/ water jet, including cost of all material,
machinery, labour, T&P and cost of other incidental
charges and testing as per relevant specifications and
all other ancillary operations including all lead and lift
etc., complete. For average 40 mm thick layer.

Sgm

433.00
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Item No.

Description of Items

Unit

Rate

Remarks

2

4

5

11.09

Providing UV resistant high strength, non-shrink
polymer based repair mortar such as Poly Ironite
Ceramic Cementitious (PICC) for joint filling in
masonry of dams or hydraulic structures by a special
type raised T-joint type filling to required depth with
part cover on stone to a thickness of 10 to 15 mm and
with 20 mm spread on the surface. For surface
preparation by removing loose mortar inside the joints
and removing loose masonry by breaking using
manual and/or mechanical means, removing of
existing embedded MS bar if any , cleaning the joints
surface and inside of joints with special chemical for
algae- fungi removal and protection with pressure
water jet, applying a bond coat of special type of
primer suitable to bond old to new concrete and
concrete to rock for required bond strength before
application of this mortar and then providing a water
repellent top coat after finishing, complete as per
specifications including materials, machinery, labour,
scaffolding (special hanging platform), hire charges of
cranes, insurance charges transportations directed
by the Engineer-in- Charge.

Sgm

2303.00

11.10

Providing UV resistant , non-toxic, high strength, non-
shrink, polymer based cementitious repair mortar
such as Poly Ironite Ceramic Cementitious (PICC) for
resurfacing on damaged surfaces of concrete dams,
masonry dams and colgrout faced dams and
hydraulic structures to a thickness up to 10 to 15 mm
or as per surface conditions and also treatment to the
lift joints and honey combed areas, potholes etc., by
removing loose material, particles, grout slurry, by
breaking using manual and/or mechanical means,
removing of existing embedded MS bar if any,
cleaning the lift joints ,honey combing areas and
surface with special chemical for algae- fungi removal
and protection with pressure water jet, applying a
bond coat of special type of primer suitable to bond
old to new concrete and concrete to rock for required
bond strength before application of repair mortar and
providing a water repellent coat after finishing,
complete as per specification including materials,
machinery, labour, scaffolding with special hanging
platform, hire charges of cranes, insurance charges

Sgm

4534.00
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Item No.

Description of Items

Unit

Rate

Remarks

2

5

transportation as directed by the Engineer-in-Charge.

11.11

Strengthening of structural members like piers,
beams, slabs, columns, etc. by Carbon Fiber
Reinforce Polymers (CFRP) including excavation
around piers up to the point of projection but not more
than one meter below nalla bed level, dewatering,
centering, shuttering, chipping, sand blasting,
removal of dirt and grime built up wire mesh support
wherever required, epoxy bonding and providing
protective cover over CFRP as per standard practice
, removing deteriorated mortar, concrete filling of
patch spalls, air blasting including surface
preparation, priming, putty application, resin
application, finishing, painting including all required
operation and all other ancillary operations including
all lead and lift etc., complete.

Sgm

4500.00

11.12

Grouting with micro fine cement grout mix of suitable
consistency under specified grout pressure as
directed in drilled holes by stage grouting method
including cost of all materials, machinery, labour, re-
drilling if necessary and all other ancillary operations
including all lead and lift etc., complete.

Tonne

53835.00

11.13

Providing, placing and laying of boulder apron laid in
wire crates with 4 mm dia. Gl wire conforming to IS
280 and IS 4826 in 100 mm x 100 mm mesh (woven
diagonally) with 10 percent extra for laps and joints
laid with stone boulders having least dimension not
less than 200 mm & weight 25 Kg Each as per
drawings and relevant technical specifications
including cost of all material, machinery, labour, T&P
and cost of other incidental charges and testing and
all other ancillary operations including all lead and lift
etc., complete.

Cum

2437.00

11.14

Providing and laying M50 grade design mix concrete
with Silica fumes or any other suitable additive using
20 mm graded aggregates clean, hard for RCC works
of spillway crest, spillway d/s face, energy dissipating
structures, training walls, piers, abutments and such
other locations including cost of all materials,
machinery, labour, formwork, centering, scaffolding,

Cum

8477.00
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Description of Items

Unit

Rate

Remarks

2

5

cleaning, batching, mixing, placing in position,
levelling, vibrating, finishing, curing, T&P and cost of
other incidental charges and testing as per relevant
specifications and all other ancillary operations
including all lead and lift etc., complete.

11.15

Providing and laying M70 grade design mix concrete
with Silica fumes or any other suitable additive using
20 mm graded aggregate clean , hard for RCC works
of spillway crest, spillway d/s face, energy dissipating
structures, training walls, piers, abutments and such
other locations including cost of all materials,
machinery, labour, formwork, centering, scaffolding,
cleaning, batching, mixing, placing in position,
levelling, vibrating, finishing, curing, T&P and cost of
other incidental charges and testing as per relevant
specifications and all other ancillary operations
including all lead and lift etc., complete.

Cum

9059.00

11.16

Supplying and installation of Rubber Dam as per
following size at Project site including supply of
Rubber dam bladder, embedded parts, clamping
arrangement, nozzles, blowers and associated
valves, air supply pipe, water level and pressure
sensors, control system as per water level and
pressure sensors, control system as per technical
specifications and excluding any type of civil work like
excavation, concreting, reinforcement, dismantling of
concrete, dewatering , raft, civil works of control room,
machine foundation, electrical, DG, power connection
and abutment work.

Height and length criteria

Height of Rubber dam (m) Length

Range (m)

11.16.1

21029 30 -70

Sgm

705635.0

0

11.16.2

310 3.9 30-60

Sgm

735896.0

0

11.16.3

4t04.9 30 -50

Sgm

755815.0

0

11.16.4

51055 30-50

Sgm

779441.0

0
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Item No. Description of Items Unit Rate Remarks

1 2 3 4 5

Note: - | Height of Rubber Dam = Pond level i Crest level of
Raft Length of Rubber Dam = Length of Span (from top
of Rubber dam)

11.17 Supply and installation of Gabion structure with
mechanically Woven, metallic coated (galvanized
with zinc in accordance with IS 4826) steel wire
conforming to IS 280, Double Twisted Hexagonal
Shaped Wire mesh Gabion Boxes of required size,
mesh Type 10x12 (D=100 mm with tolerance of
+ 2%) Zinc coated, mesh wire diameter 3 mm,
mechanically edged/selvedge with partitions
at every 1 m interval and shall have minimum
10 numbers of openings per meter  of mesh
perpendicular to twist, dark brown rust not more
than 5% after subjecting to neutral salt spray
as per coda punch strength of 25 kN as per
IS 16014:2018, IRC SP 116:2018 and MoRTH
Clause 2500, abrasion resistant in accordance
with ASTM A975, tying with lacing wire of
diameter 2.2/3.2 mm (ID/OD), supplied @ 3%
by weight of Gabion boxes, filled with boulders
with least dimension of 200 mm, including cost
of all material, machinery, labour, T&P, cost of
other incidental charges and testing as per
relevant specifications and all other ancillary
operations including all lead and Ilift etc.,

complete.
11.17.1 | Gabion box of size 2mx1mx1im Cum 2921.00
11.17.2 | Gabion box of size 3mx1mx1lm Cum 2711.00
11.17.3 | Gabion box of size 4mx1mx1m Cum 2605.00
11.18 Supply and installation of Gabion structure with

mechanically Woven, metallic coated (galvanized

with zinc in accordance with IS 4826) steel wire
conforming to IS 280, Double Twisted Hexagonal
Shaped Wire mesh Gabion Boxes of required size,
mesh Type 10x12 (D=100 mm with tolerance of + 2%)
Zinc+ polymer (PVC,PA6,etc) coated, mesh wire
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Item No.

Description of Items

Unit

Rate

Remarks

2

5

diameter 2.7/3.7 mm (ID/OD), mechanically
edged/selvedge with partitions at every 1 m interval
and shall have minimum 10 numbers of openings per
meter of mesh perpendicular to twist, Dark Brown rust
(DBR) not more than 5% after subjecting to at least
3000 hours of neutral salt spray ,with minimum tensile
strength of 40kN/m and punch strength of 25 kN as
per IS 16014:2018, IRC SP 116:2018 and MoRTH
Clause 2500, abrasion resistant in accordance with
ASTM A975, tying with lacing wire of diameter
2.2/3.2mm(ID/OD), supplied @ 3% by weight of
Gabion boxes, filled with boulders with least
dimension of 200 mm, including cost of all material,
machinery, labour, T&P, cost of other incidental
charges and testing as per relevant specifications and
all other ancillary operations including all lead and lift
etc., complete.

Note: Coatings that exhibit no more than 5% DBR
after extended hours of neutral salt spray exposure,
comparable to the highest quality products available
in the market, are more preferable.

11.18.1

Gabion box of size 2m x 1m x 1m

Cum

3236.00

11.18.2

Gabion box of size 3m x 1m x 1m

Cum

3016.00

11.18.3

Gabion box of size 4m x 1m x 1m

Cum

2933.00
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Unit

Rate

Remarks

2

5

11.19

Supply and installation of Gabion structure with
mechanically Woven, metallic coated (galvanized
with zinc alloy in accordance with IS 4826) steel wire
conforming to IS 280, Double Twisted Hexagonal
Shaped Wire mesh Gabion Boxes of required size,
mesh Type 10x12 (D=100 mm with tolerance of £ 2%)
Zinc+ 10% Al alloy+ polymer(PVC,PAG,etc.) coated,
mesh  wire  diameter 2.7/3.7mm  (ID/OD),
mechanically edged/selvedge with partitions at every
1 m interval and shall have minimum 10 numbers of
openings per meter of mesh perpendicular to twist,
Dark Brown rust (DBR) not more than 5% after
subjecting to at least 3000 hours of neutral salt spray
,with minimum tensile strength of 40 kN/m and punch
strength of 25 kN as per IS 16014:2018, IRC SP
116:2018 and MoORTH Clause 2500, abrasion
resistant in accordance with ASTM A975, tying with
lacing wire of diameter 2.2/3.2mm (ID/OD), supplied
@ 3% by weight of Gabion boxes, filled with boulders
with least dimension of 200 mm, including cost of all
material, machinery, labour, T&P, cost of other
incidental charges and testing as per relevant
specifications and all other ancillary operations
including all lead and lift etc., complete.

Note: Coatings that exhibit no more than 5% DBR
after extended hours of neutral salt spray exposure,
comparable to the highest quality products available
in the market, are more preferable.

11.19.1

Gabion box of size 2mx1mx1im

Cum

3488.00

11.19.2

Gabion box of size 3mx1mx1im

Cum

3260.00

11.19.3

Gabion box of size 4mx1mx1m

Cum

3175.00
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ANNEXURE-|

Quantity of Materials for Additional Lead Charges

Quantity of materials required

ftem No. Description of Work Unit | Sand Azgs%;sa?e ;?Sutt;k:]I:
(cum) (Metal)
(cum) (cum)
(A) Commonltems (Plain/Reinforced
Concrete)
M 15using150 mmmax. sizeof CA cum 0.38 0.97
M 15 using80 mm max.sizeof CA cum | 0.377 0.98
M 15 using40 mmmax.sizeof CA cum | 0.428 0.877
M 15 using20 mmmax.sizeof CA cum | 0.479 0.785
M 20using150 mmmax. sizeof CA cum 0.38 0.97
M 20 using80 mmmax.sizeof CA cum | 0.415 0.845
M 20 using40 mmmax.sizeof CA cum | 0.375 0.835
M 20 using20 mm max.sizeof CA cum 0.418 0.765
M 25 using40 mmmax.sizeof CA cum 0.40 0.765
M 25 using20 mmmax.sizeof CA cum | 0.408 0.765
M 30using20 mmmax.sizeof CA cum 0.41 0.68
M 35 using20 mmmax.sizeof CA cum 0.41 0.68
M 40 using20 mmmax.sizeof CA cum 0.41 0.68
M 45 using20 mmmax.sizeof CA cum 0.41 0.68
(B) StoneMasonry
3.30 Un-coursecand randonmubble cum 0.42 1.00
masonry
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3.31 CRMasonry cum 0.38 1.00
3.32 ChiselDressed/Hammebdressed cum 0.36 1.00
Masonry
© Chapter wiseltems
3.25 | M20 CC20mmfor solid parapet rm 0.101 0.184
3.26 | M20CC20mmfor ornamentaparape rm 0.088 0.161
3.29 | PorouConcretgwithoutSand)ody | cum - 1.020
drain
3.33.1 | Pointingin CM 1:2 sqm | 0.008
3.33.2 | Pointingin CM 1:3 sgm | 0.007
5.33 | Plasteringn CM 1:3 sqm | 0.025
3.36 | Rockfill embankment cum 1.00
3.41 | Trapezoidal longitudinal/crogdrain cum
3.41.1 | Sand cum 1.00
3.41.2 | Metal cum - 1.00
3.41.3 | Rubble cum 1.00
3.42 Filter blanket cum
3.42.1 | Metal80 mmnominalsize cum 1.00
3.42.2 | Metal60 mmnominalsize cum 1.00
3.42.3 | Metal40 mmnominalsize cum 1.00
3.42.4 | Metal20mmnominalsize cum 1.00
3.42.5 | Metal10 mmnominalsize cum 1.00
3.42.6 | Shingle80 mmor 60 mmnominalsiz¢ cum 1.00
3.42.7 | ShingleA0 mmnominalsize cum 1.00
3.42.8 | Shingle20mmnominalsize cum 1.00
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3.42.9 | Shinglel0mmnominalsize cum 1.00
3.42.10| SandPassinghrough4.75mmscreer; cum 1.00
3.44 Rocktoe
3.44.1 | Boulder cum 1.00
3.44.2 | QuarriedStone
3.44.2.1 Otherthanblacktrap,basaltor granite cum 1.00
3.44.2.2 Blacktrap,basaltor granite cum 1.00
3.46.1 | 22 cmthick dry-stonepitching cum 1.00
3.46.2 | 30cmthick dry-stonepitching cum 1.00
3.46.3 | 45cmthick dry-stonepitching cum 1.00
3.47 22 cmthick dry pickedup boulder cum 1.00
pitching
3.48 Stonechipsunderpitching cum 1.00
3.49 Pickedup boulderspallsunder cum 1.00
pitching
3.51 DumpRip Rap
3.51.1 | 600mmthick sgm | 0.204 0.204 0.60
3.51.2 | 750mmthick sqgm | 0.204 0.204 0.75
3.51.3 | 1000mmthick sgm | 0.204 0.204 1.00
3.52 HandPackedRip Rap
3.52.1 | 300mmthick sqgm | 0.153 0.153 0.3
3.52.2 | 450mmthick sqgm | 0.153 0.153 0.45
3.52.3 | 600mmthick sgm | 0.153 0.153 0.6
4.02 Finechiseldressededgradestone each | 0.053 0.10
412 PCCSlabM-15MSA-20
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4.12.1 | 60mmThickness sgm | 0.0442 0.0489
4.12.2 | 50mmThickness sgm | 0.0395 0.0408
4.12.3 | 40mmThickness sgm | 0.0350 0.0326
413 FlagStoneSlablining 40mmto 50 sgm | 0.0140 Flag
mm Stone
(1sqm)
4.14 StonePitchinglining in CM 1:3
4.14.1 | 150mmthickness sgm | 0.0034 0.150
4.14.2 | 225mmthickness sgm | 0.0077 0.2250
4.14.3 | 300mmthickness sgm | 0.1340 0.3000
4.17 610x610x975nmdeepfilter drain each | 0.16 0.16
pocket
4.18.1 | Filter drain (a)Sand cum 1.00
4.18.2 | (b) Metali 40 mm cum 1.00
5.20 Filling Foundation well with sand cum 1.00
5.22.1 | Pumped Concrete Design Mix M 2| cum 0.44 0.66
5.22.2 | Pumped Concrete Design Mix M 2} cum 0.44 0.66
5.22.3 | Pumped Concrete Design Mix M 3| cum 0.44 0.66
5.22.4 | Pumped Concrete Design Mix M 3! cum 0.44 0.66
5.22.5 | Pumped Concrete Design Mix M 4{  cum 0.44 0.66
5.22.6 | Pumped Concrete Design Mix M 41 cum 0.44 0.66
5.25 150 mm PVC pipe weep holes rm 0.0066 0.00267
5.31 Flush mortapointing CM 1:2 sgm. | 0.0055
5.32 Flush mortar pointing CM 1:3 sgm. | 0.0065
5.33 §O3mm thick cement plastering CM sgm. | 0.0215
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5.34 20 mm thick cement plastering CM sgm | 0.0225

1:4
5.36 Km Stone Type 2 each | 0.0426 0.877
7.04 50 mm thickguniting M 25 sgm | 0.0178

Note - Quantity of water for per cum of: -

() Earthwork - 90litre

(i) Puddlework - 130litre

(i) ConcreteMasonrywork - 180litre
( ]
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Transportation Chargesfor Materials by Any Mode (Including Mechanical Means)

ANNEXURE-I|

(Excluding loading and unloading charges)

Transportationchargesare for generalguidanceonly and for working out lead chargefor specific
requirement if any.

Cement/
. Steel
Rsutgglee// gjzte / Pipes/ AC
Earth/ stone/ Coarse & Gl sheets/ Water in
S. Distance Metal in Rs| Sand/Moorumin agaregatein RCC Rs
No. / Cum Rs./Cum (90% | 299'€9 pole/CC '
Rs. /Cum /1000ltr.
of metal) block/Wood
(140% of " Rs. /
metal) Tonne (90%
of metal)
1 | Leadup to50m Initial lead Initial Initial lead Initial lead
(coveredby item lead
rate)
2 | Leadupto100m 137.90 124.11 193.06 158.59 137.90
3 | Addfor everyadditional| 19.20 17.28 26.88 22.08 19.20
25m leadup to200m
4 | Leadupto200m 217.10 195.39 303.94 249.67 217.10
5 | Addfor everyadditional 1.80 1.62 2.52 2.07 1.80
50m leadup t00.50km
6 | Leadupto0.50km 227.60 204.84 318.64 261.74 227.60
7 | Addfor everyadditional| 16.60 14.94 23.24 19.09 16.60
0.50km leadup to5km
8 | Leadup to5 km 376.60 338.94 527.24 433.09 376.60
9 | Addfor everyadditional| 16.60 14.94 23.24 19.09 16.60
0.50kmleadup to10km
10 | Leadup to10km 542.10 487.89 758.94 623.42 542.10
11 | Addfor everyadditional 33.10 29.79 46.34 38.07 33.10
1kmleadup to30km
12 | Leadup to30km 1204.10 1083.69 1685.74 1384.72 1204.10
( ]
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13 | Add for every 33.10 29.79 46.34 38.07 33.10
additionall kmlead
up to50km
14 | Leadup to50 km 1866.20 1679.58 2612.68 2146.13 1866.20
15 | Add for everyadditional 33.10 29.79 46.34 38.07 33.10
1kmleadup to100km
16 | Leadup to100km 3521.40 3169.26 4929.96 4049.61 3521.40
17 | Add for every 33.10 29.79 46.34 38.07 33.10
additionall kmlead
beyond100km
Lead for Hume Pipe (As per CSIDC):
1. Transportatiorthargegup to50km) 24%  (costof pipe)
2. Transportatiorthargegabove50kmandup to100km) 32%  (costof pipe)
3. Transportatiorthargegabovel00kmandup to150km) 35% (costof pipe)
4. Transportatiorthargegabovel50kmandup to200km) 40%  (costof pipe)
5. Transportatiorthargegabove200km) 48%  (costof pipe)
No loadingandun-loadingchargeshallbeadded.
Cement/
Steel Pipe
AC & Gl
Earth/ Sand/ Rubble/ SizeStone| sheet/ RCC .
- . Cut Stone/ Coarsg pole/ CC | Water in
S. Description of | Metal in Moorum .
. aggregate Blocks in Rs. /
No. ltems Rs/cum in Rs. /Cum . | . / /
(90% of Metal) in Rs. /Cum in Rs. 1000/ Ltr
(140% of Metal) Cum/
Tonne
(90% of
Metal)
1 | Loading 77.80 70.00 108.90 70.00 77.80
2 | Unloading 112.80 101.50 157.90 101.50 Gravity
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ANNEXURE-III

Iltems of Work to betakenfrom S.0O.R.of other Department of Government

Chhattisgarh:
S.No. | Iltem of Works Relatedto S.O-R.tobe
referred

1 Building Works P.W.D.
2 Brick Masonry P.W.D.
3 Flooring P.W.D.
4 Plastering P.W.D.
5 WoodWork, Joinery,SteelRolling/ Collapsible P.W.D.

ShuttersGrills etc.
6 CeilingandWall Boarding P.W.D.
7 Roofing P.W.D.
8 R.C.C.Slab,Beamdor building P.W.D.
9 White/Colourwashing,Distempering P.W.D.
10 Painting P.W.D.
11 RoadwWork P.W.D./C.G.R.R.D.A.
12 WaterSupplyandtubewell P.H.E.
13 Seweragé& Drainage P.H.E.
14 SanitaryFittings P.H.E.
15 Electrical Works= P.W.D.

Wiring & CableDrawing,AccessoriesSwitches,

Distribution, Fuse Boards & Bar Chambers,

Fixing of IC Switch/FusesiMaintenanceCircuit,

Earthing & Lighting, Conductor.

External electrification - Fans,FluorescenfTube

Fittings, MercuryWaporFitting andMiscellaneous
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ANNEXURE -1V

Statementof Ratesfor Materials -General Construction Material
GeneralGuidelinesi

a) Theratedor materialsareexcludingall taxes.
b) Theratedor materialsshallbeinclusiveof royaltychargesvhereverapplicable.

S.no. | Description of Material Unit Ratein Rs.
1 Acid resistingmortarmix kg. 70.00
2 Acid resistingtiles dozen 1359.00
3 Acrylic emulsionpaint Ltr 414.00
4 Asphalt80/100Gradeand85/25Gr Kg 49.00
5 Bentonite tonne 3522.00
6 Bindingwire Kg 74.00
7 Burnt bricks pernos 8.00
8 Burntstoneslab10cmthick Sgm 450.00
9 Cemend3 Gr (includingloadingcharges) Kg 5.35
10 | Cementconcretesolid bricks Each 59.00
11 | Coaltarepoxypaint Ltr 190.00
12 | Coarseaggregatd0-4.75mm (DataRates) Cum 940.00
13 | Coarseaggregate0-10 mm (DataRates) Cum 1218.00
14 | Coarseaggregatd0-20 mm (DataRates) Cum 1079.00
15 Coarseaggregat&0-40 mm (DataRates) Cum 977.00
16 | Concreteadmixture(SupePlasticize)perltr perlit 179.00
17 | Coirbrush each 35.00
18 | Coppersheetl6 SWG kg 1193.00
19 | Coursedubblestone300x 300x 450mm each 35.00
20 | Coursedubblestone300x 300x 600mm each 45.00
21 | Crossbit 100mmdia.perNo. pernos 11998.00
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22 | Crosshbit 50mmdia.perNo. pernos 5440.00
23 | CuringCompound Itr 212.00
24 | D7 cord m 15.00
25 | Degreasind derustingphosphateoatingChemical Itr 396.00
26 | Detonatingusecoil m 10.00
27 | Detonatodelaytype each 10.00
28 Detonatorelectric each 40.00
29 | Detonatoordinary each 4.00
30 Ductileiron pipe(18kg/ sqgcmtestpressurel 000 Rm 31757.00
mm dia.
31 | Ductileiron pipe(18kg/sqcmtestpressure)200 Rm 37766.00
mm dia.
32 | Ductile iron pipe (18 kg / sqcm test pressure) rm 30779.00
800 mmdia.
33 | Empty cement bag each 4.00
34 | Explosive ANFO kg 56.00
35 | Explosive ANFO high strength booster kg 70.00
36 | Explosive smaltia. (Kelvex-220 or equivalent) Kg 52.00
37 | Fine aggregate / sand (unscreened) (Data Rates) Cum 801.00
38 Fine aggregate / sand (screened) (Data Rates) Cum 1399.00
39 | Geotextile (filter fabric) 200 gsm Sgm 223.00
40 Geotextile (filter fabric) 250 gsm Sgm 232.00
41 | G| barbed wire 12 x 12 gauge Kg 78.00
42 | G | chain link mesh 1@auge 50 x 50 mm Sgm 124.00

opening

256

——
| —




43 | G | Pipe 15 mndia. A class M 170.00
44 | G | pipe 25 mndia. A class M 183.00
45 | G | pipe 40 mndia.B class M 310.00
46 G | pipe 50 mndia. A class M 445.00
47 | G | Pipe 80 mndia.B Class M 638.00
48 G | Pipe 100 mndia.B Class M 925.00
49 | G.I sheet (corrugated) Clafisl mm thick Tonne 69232.00
50 G.I sheet (plain) 0.63 mm thick Tonne 64359.00
51 | G.I Stretcher wire 8 gauge Kg 179.00
52 | Hariyala turfing sods Sgm 35.00
53 | Hectometer stone one line dressed Each 276.00
54 | Hemp yarn kg 99.00
55 Honne wood planks cum 64000.00
56 | Hume pipe with collar 150 mmia. m 508.00
57 Hume pipe with collar 300 mmia. m 964.00
58 | Ironite compound kg 24.00
59 | J Bolts 300 mm long each 67.00
60 | Joint filler board 19 mm thick per sqm sgqm 634.00
61 | Jungle wood planks cum 31569.00
62 | Kilometer stone one line dressed cum 650.00

——
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63 | LDPE sheet(geanembrane) 500 micron thick sgm 156.00

64 LDPE sheet (gemmembrane) 750 micratfick sgm 187.00

65 | LDPE sheet (gemembrane) 1000 micron thick sgm 211.00

66 | Maxphalt 80 /100 Grade per kg kg 57.00

67 | M.S pipe 200 / 300 mrdia. kg 185.00

68 | M.S pipe 32 mmdia. m 805.00

69 | M.S Bolts and Nuts per kg kg 91.00

70 Muroom (Data Rate) cum 410.00

71 | Oxalic acid Itr 158.00

72 | Plain glass 4 mm thick sgm 534.00

73 | Prestressed concrete pipe (18 kg / sgest M 7433.00
pressurel000 mmdia.

74 Prestressed concrete pipe (18 kg / sqcm test M 8776.00
pressure) 1200 miutia.

75 | Prestressed concrete pipe (18 kg / sqcm test M 6126.00
pressure) 800 mmia.

76 | PVC sealing strip M 157.00

77 | PVC waterstopper 310 mm wide (central bulb M 537.00
type)

78 | Rapid wire mesh 50 x 50 mm opening non Sgm 170.00
galvanized

79 | Reinforcement steel Kg 62.00

80 | Resin bond Cement capsule Each 59.00

81 Rivets Kg 94.00
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82 | Rolling shutter Sgm 2972.00

83 | Rolling shutter top cover M 429.00

84 | Rough stone 200 x 200 x 750 mm Each 38.00

85 | Size stone 150 to 200 mm height Each 17.00

86 | Size stone 200 to 250 mm height Each 19.00

87 | Size stone 250 to 300 mm height Each 24.00

88 | Shahabad stone slébnpolished 25 to 40 mm Sgm 228.00
thick)

89 | Shalimastic sealing compound Kg 257.00

90 | Steel door (frame and Shutter tubular sections) sgm 8871.00

91 Steel door (frame CRCA sheet Shutter tubular sgm 5486.00
sections)

92 | Steel window (tubular framand tubular section sgm 3304.00
shutter excluding glass)

93 | Steel window (tubular frame and Z section sgm 2372.00
shutter excluding glass)

94 | Stone chips (at dump yard, including revised cum 752.00
royalty)

95 Stone chips (at quarry) (Data Rates) cum 743.00

96 | Structural steel angle / channel / beam / bars kg 85.00

97 Structural steel plate / flats kg 95.00

98 | Super Plasticizer (Conplast R¥84 or Itr 129.00
equivalent)

99 | Tar feltjoint filler board 12 mm thick sgm 148.00

100 | Tar feltjoint filler board 20 mm thick sgm 217.00
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101 | Through stones 200 x 200 x 300 to 450 mm long each 50.00
102 | Through stones 250 x 250 x 450 to 600 mm long each 60.00
103 | Through stones 300 x 300 x 650 to 750 mm long each 70.00
104 | Un-coursedubble stones (at dump yard, cum 701.00
including revised royalty)
105 | Un-coursed rubble stones (at quarry) (Data cum 660.00
Rates)
106 | Water proof cement paint kg 38.00
107 | Waterproofingcompound kg 225.00
108 | Weldmessl00x 50mm10gaugenon Sgm 249.00
galvanized
109 | Weldmesh50x 50mm13gauge Sgm 262.00
110 | Wiremesh20gauge(chainlink galvanizedb0 Sgm 215.00
mmx 50 mm opening)
Statementof Ratesfor Materials - Gateand Allied works
S.no. Particulars unit Rate
1 Acetylenegas percum 809.00
2 Alloy steel(CarbonsteellS 1570 Gr202) Shafts perkg 164.00
3 Alloy steel(StainlessteellS 1304)for SS perkg 361.00
flats/plates
4 Bolt/ Nut/ Washer(hotdippedgalvanized) perkg 213.00
5 Bolt/ Nut/ WasheGalvanizedron for general perkg 241.00
purpose)
6 Bolt/ Nut/ Washermild steelgenerapurpose) perkg 150.00
7 Bolt/ Nut/ Washei(countershanktypestainlessteel perkg 719.00
as per IS 1570 for gates-G04)
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8 Bolt/ Nut/ Washei(stainlessteelasperlS 1570for perkg 492.00

gates G1304 for general purpose)
9 Bolt/ Nut/ Washel(HT boltsnutsfor gatepurpose) perkg 200.00
10 | Bronze/ Aluminumalloy (IS 305)Bearingd Bushes perkg 440.00
11 | Castironblocks perkg 150.00
12 | CaststeelDrums/ Gears perkg 200.00
13 | CaststeelPinions perkg 300.00
14 | CaststeelWheeld Pulleys/ Hubs/ Rollers/ Retainers perkg 220.00
15 | ChequerredPlate perkg 131.00
16 ForgedSteelHooks/ Shackles perkg 250.00
17 Gascuttingset(2 N o d%m hoseandnozzleunit) perunit 4823.@
18 | Grease(Bearinggrease) perkg 273.00
19 Oxygengas percum 137.00
20 | Rails30H/35H(30R/45R/30kgm/45kg Perkg 120.00
pm/52kgpm/60kg pm or equivalent)

21 RubbersidesealtSize75x 33x 12mm(musicnote per rm 1572.00
uncladed) 1511855

22 Rubber side sedgbize 100 x 44 x 14 mm (music note perrm 950.00
uncladed) IS 11855

23 | Rubber side sedize 100 x 44 x 14 mm (music note per rm 2100.00
Teflon claded) IS 11855

24 Rubber side seal (Ztype) IS 11855 size 100 x 55 per rm 2668.00
(or75) x 25 x 20 mm

25 Rubber seal flat typeSize 75 x 12 mm (uncladed) IS per rm 804.00
11855

26 | Rubber bottom seal size 100 x 14 mm (flat type) IS per Rm 556.00
11855

27 | Rubber seal flat typeSize 150x20mm (uncladed) IS per rm 1508.00
11855

28 Rubber corner seal size 100 x 44 x14 mm (music n per pair 3640.00

Tefloncladed) IS 1185% 300 mm x 300 mm long siz
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pair

29 | Rubber side sedize 75x33x12 mm (music noteflon per rm 1895.00
claded) IS 11855

30 | Rubber seal (Ztype) IS 11855ize 150x75x35x20 m per rm 1700.00
(L-75/35 uncladded)

31 | Rubber side seal (Ztype) IS 11855 size per rm 1500.00
120x75x35x20 mm (£75/35) uncladded

32 | Rubber corner seal size 100x44x14 mm (music not{  per pair 1900.00
uncladded) IS 1185600 mm x 300 mm long sizeir
set of two pieces

33 Stainless steel plate/flats IS 15T®rade 304, per kg 305.00
equivalent for gates

34 Steel wire rope 6 x 37 or other construction as per | per kg 950.00
2266

35 Synthetic enamel paint (1st quality) fadustrial use Per Itr 289.00
Berger k70 Industrial enamel or equivalent

36 | Welding electrodes 4 mm x 450 mm (MS general per no 24.00
purpose) E6013

37 | Welding electrodes 5 mm x 450 mm (MS general per no 25.00
purpose) E6013

38 | Weldingelectrodes 4 mm x 450 ma@l (low hydrogen per no 36.00
&alloy steel) E7016

39 | Welding electrodes 4 mm x 450 mm (stainless stee per no 44.00
Chrome alloy,309L

40 | Welding electrodes 3.15mm x 450 mm (stainless st per no 44.00
Chrome alloy,309L

41 | Welding electrodes 3.15mm x 450 @i (low per no 20.00
hydrogen &alloy steel) £016

42 | Welding holder 400 to 650 ampissab or equivalent each 842.00

43 | Welding cable 400 to 600 amps copiieyab or per m 685.00
equivalent

44 Hand gloves sdather for Welding holder each set 308.00
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45 | Wire brush 6"x3" each 120.00

46 | Zinc per kg 800.00

47 | Zinc rich (zinc content: 8890%) epoxy primer paint per Itr 680.00

48 | Zinc chromate red oxide primer (Berg&R ROZC per Itr 355.00
PRIM 2074 (PQ) oequivalent)

49 Epoxy Thiner for Industrial paints (Bergét44 or per Itr 285.00
equivalent)

50 Disc spring no's 209.00

51 | Cast iron hoist body/lock nut/maunting Nut kg 236.00

52 Black bituminous Black paint Berger equivalent Per liter 302.00

53 | Cement primer Berger 079 BP cement primer supe Per liter 387.00
equivalent

54 | Coaltar epoxy paint CTE black Per liter 395.00

55 MS pipe 300mndia/100mmdia. kg 253.00

56 | MS pipe 32mndia. kg 185.00

57 | MS pipe 100mnlia. kg 185.00

58 | Rubber bottom seal size 75x12mm (flat type) IS 111 m 353.00

59 Rubber side se&ize 75x33x12 mm (music note m 700.00
without teflon cladded) IS 11855

60 Rubber side flat type bottom seske 150x20mm m 1261.00
uncladded IS 11855

61 | Degreasing/Derusting/Phosphate Coating Chemica Per Itr 230.00

62 | Bolt/Nut/Washer (Stainless steel general purpose) Per kg 492.00
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ROYALTY CHARGES ON MATERIALS FOR THE YEAR 201#18

As perGovtof CG Mining DepartmenGazettenotificationno. F-7-25/2012/12NayaRaipur
5/3/2018

S.No. Nameof minor minerals Area of Rateper Cum:
applicability
1 Muroom Entirestate 50.00
2 Ordinarysand/bajri Entirestate 50.00
3 Boulder Entirestate 130.00
4 Metal (Gitti /rockedmetal) Entirestate 130.00
5 Chiseledstone/Masonngtone/Finishedtone Entirestate 130.00
6 Flagstondnaturallayered stone) Entirestate 120.00
7 Dressedtone khandaanddhoka Entirestate 130.00
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ANNEXURE TV
LABOUR RATES AND DAILY WAGES

Notes:
1. (a)Labourratesto bepaidwill referto theclassof work doneandnotto thepersoremployed.

(b) Thedaily labourratesshallbearrivedat by dividing themonthlyrateby 30 andthe
guotient soarrived at after being rounded off to the next 10 paisa, shall be the
daily rate exclusive aemuneratiorior weeklyholiday.Henceseparat@ayment
shallbeadmissiblefor week endholiday.

2. The rates for skilled labour are inclusiverwcessaryools which are normally
carried by them, for carrying on their profession. The carpenter should bring all
carpentrytools such as handsaw, pliers, square, drill, scale etc. mason should
bring shovel, plumb bob thread and sprit level, bar bender should bringaridsel
hammer, bar binder should bringliers andwire twisting tool andartist should
bring all requiredbrushedor precisionwork. These examples are illustrative and
not exhaustive.

3. The total wagespayableto eachlabouron NMR shall be roundedoff to the nearest
rupees.

4. (a) Theratesarefor aworking dayof eight hoursinlessspecifiedotherwise.
(b) In exceptionatircumstances where wohas to be continued beyond 8 hours in a

day, the paymerior overtime shouldbeon hourly basisat doublehehourlyrate

workedout from normaldaily wagesof 8 hours.Prior sanctionof the Executive
Engineershouldbeobtained, wherever possible, failing which urgent intimation

should be given to the S.E.E. before the work is actually started. Written
confirmation of EEO6s approval to the work st
immedia. tely after the start of such emergent works.

5. Theratesfor hiring cartor truckon Km basisshouldbepaid only when:
(@ The article orarticles transported are not one full cart load (h&tinne) or one
full truck load (severanda-half-tonne) but are less than that too in emergency
when departmental truck is not available, with the written permission of the
Executive Engineer.
(b) Sucharticlesaretransportedor whichthereis no rateavailablein the schedulef rates.

6. (a) Wheremorethanonegradehasbeengiven,the AssistantEngineelis empowered
to engage labour of Grade Il and Grade Il categories. For engagent@rads,
| category prior sanction of the Executive Engineer should be obtained.

(b) Gradel, ratesarefor personiavingexperiencef morethan5 yearsin thetrade.
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10.

(c) Gradel Carpenter/Mason/Plumber shall be engaged for following works
CarpenterFor door/ window/ frames, shutters and similar types of work.

Mason- for cut stonework, first classbrick masonry,face stonemasonry(for
dams)and similar types of work.

Plumber - for sanitaryfittings, seweragavork andsuperioffittings.

(d) For engagingDiver and Well Sinker prior sanctionof the Chief

Engineer/Superintending Engineershould be obtained.

Wherever monthly scales have been fixed by the &aternment, the labour should

be ordinarily employed for not more than one month but the period can be extended
by the Executive Engineer up to 89 days beyond which approval o€ hief
Engineer/ Superintending Engineershall be necessary.

For underground works involved in tunnels, shafts, surge shafts, audits and drifts the
rates of labour deployed should be up to 50% above the normal labour rates.

The daily labour rates, for various categories of labour provided in this chapter, shall
be sanctionebly the Superintendingengineerdor worksundertheir circle within the

limits of the revenue division in accordance with the rates, fixed from time to time by
the committee, constituted by the State Government vide their labour department
notification No0.4/C/16/18 labour 16, dated-161978 under the chairmanship of
divisional commissioner and shall be enforced from the date notified by the said
committee.

The copyof the sanction malge endorsed ithe WateiResource®epartment besides
officers of another department as follows:

The Secretary, Water ResourcesDepartment,C.G.

Raipur. The concerned Chief Engineer.

The Superintending Engineer Bodhi, O/o Engineefin-Chief, Water Resources
Department, C.G., Raipur.

The Executive Engineers of the Circle (in 15 copies) for distribution to all
concernedn division office.

All Sub-Divisional Officers (in 10 copiedipr distribution to concerned staff including
Sub Engineers.

The following Actsof the CentralGovernment withHatest amendments thereto and
rules made there under may be referted

T  Minimum WagesAct, 1948
T Wo r k m@ampensatior\ct, 1928
1 ContractLabour(Regulation& Abolition) Act, 1970
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STATEMENT OF WAGES OF WORKERS

As per labour CommissionerChhattisgarh Raipur Order No

8/MW/LC/2024/6211Naya Raipur dt 25/09/2024

S.No.| Category

RatePer Day

Rate Per Month

Highly Skilled

486

12638

Skilled

456

11858

Semiskilled

426

11078

AlWN

Unskilled

401

10428

I.HIGHLY SKILLED CATEGORY:

ComputetOperator

DiplomaEngineer

Embankmeninspector

Geologist

Researchssistant

Stenographer

N[O~ WIN|EF

TechnicalDiplomaandEquivalentPostetc.

II.SKILLED CATEGORY:

Barbender

Black smith/ Tin smith/ Rivetor

Blaster(Licensed)

Cook/ Messman

Carpente(Gradel & Gradell)

Diver with headgear

Electrician(Licensed)

Fitter (Gradel & Gradell) /Turner

OO N0~ W|IN|PF

Foreman(Mistry)

=
o

Graduatd LaboratoryAssistant

=
=

HorticultureAssistant Photographer

[EEY
N

ITI certificateholder/ Tracer/ Printer

[EEN
w

MasorV Brick layer(Gradel & Gradell)

[ERN
N

MechaniqGradel & Gradell)

=
(O3]

OperatorAir compressof DG set

[E
»

OperatoBatchingplant

=
~

OperatoBus/ AmbulanceLorry / Tanker

=
(o}

OperatorConcrete Asphaltmixer

[EEN
o

OperatorConcrete Asphaltpaver

N
o

OperatoiConcretgoump/ Placer

NN
N

OperatorCoredrilling machine

OperatoiCrane/ Towercrane/ Cableway

N
w

OperatoDrilling jumbo/ Loco/ Winch
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24

OperatoiGrouting/ Guniting/ Shotcreting

25

OperatordackhammefPneumati¢amper

26

OperatoPump/ Ventilationfan

27

OperatoiL_athe/Drilling/ Shearingnachine

28

OperatoBending/ Planning machine

29

OperatoRoadroller/ Light vehicles

30

OperatoriShovel/ Scraper Dozer/HydraulidExcavator

31

OperatoiSpillway/ Sluicegate

32

OperatoiCrusher Conveyolr/ Mucker

33

OperatoiTipper/ Dumper/ Transitmixer

34

OperatoiConcretevibrator

35

Operatoibratory plain/ padfootroller

36

OperatowWagondrill / Drifter

37

Painter(Gradel & Gradell)

38

Plumber(Licensed) Pipefitter

39| Spunpipemoulder
40 | Struct.steelFabricator Marker/ Erector
41| Surveyor
42 | StoneChiseler/Ston€utter(Gradel)
43| Welder/ GasCutter
44 | Wireman
Il .SEMI SKILLED CATEGORY:
1 | AsphaltSprayer Boiler attendant
2 | Boatmarwith Boat
3 | Caretaker/ conductor Lift attender
4 | Cartmarwith doublebullock cart
5 | Cartmarwith singlebullockcart
6 | Chavali/ Navagani
7 | Crowbarman/ Jumpeman
8 | Erectorshuttering
9 | FloorPolisher Tile Layer
10| FitterElectrical
11| Gaugereader
12| HelperAir compressofDG set
13| HelperBatchingplant
14 | Helper Blasting

=
ol

HelperBus/ Ambulance Lorry / Tanker

=
(o3}

HelperBending/ShearingPlanningmachine

=
\‘

HelperConcretd Asphaltmixer

[EnY
(o]

HelperConcretd Asphaltpaver

=
©

HelperCoredrilling machine

——
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20 | HelperCrane/ Towercrane/ Cableway

21| HelperDrilling jumbo/ Loco/ Winch

22 | HelperFitter/ Fabrication

23| HelperGrouting/ Guniting/ Shotcreting

24 | HelperJackhammer Pneumatidamper

25| HelperLaboratory/ Instrumentation

26 | HelperRoadroller

27 | HelperShovel /Scraper Dozer/Hydraulic Excavator

28 | HelperCrusher Conveyor/ Mucker

29| HelperTipper/ Dumper/ Transitmixer

30| HelperVibrator

31| HelperVibratory plain/ padfootroller

32 | Helper Wagon drill/ Drifter

33| Literate mazdoor

34| Lineman Electric / Telephone

35| Patkari / Neeraganti / Sowdy

36| StoneChiseler / Stone Cutter (Gratig

37| Stone breaker / Hammerman

38| Telephone / Wireless Operator

39| Typist

40| Valve man / Canal sluice operator

IV. UN-SKILLED CATEGORY:

Bhisti

Cement Asphalt handlingnazdoor

Civic worker

Dhobi

Gangmari Head/ Surveymazdoor

Gardenef Trainedmali

HelperCarpenter

Mazdoor(Heavy/Light)

Ol |INOoOO|RlWIN|PF

Sweeper

10| Watchman

269

——
| —






ANNEXURE-VI
TECHNICAL TIPS

Onedayin MCM Onemonthin MCM Oneyearin MCM
1 Cusecper day 1/408.83 0.073 0.893
1 Cumecper day 0.0864 2.59 31.54

For 1 cusecper day roundthe year 1 sq. mile catchmentareais required.
For 1 cumecper day roundthe year 35 sg. mile catchmentareais required.

One Sg. Mile catchmentstoragescheme Irrigation-about200 ha.
Kharif or 170 ha. Rabi or 131 ha. perennialcrop is generally
irrigated.
Velocity in ft/secis approximatelyequalto i Velocity in km/hr.
One squaremile catchmentgives about1 Mcum yield.
OneSquaranmile catchmentmayprovidedrinking waterto 20000
(0.20 Lakh) persons for wholgear.

Live storagein MCM= K/200+R/170+P/13Wwhere K= Kharif,R=
Rabi, P= Perennial arem hectares(For storagetanks)

1 Mgd = 1/222.233Mcum. per day or 0.135 Mcum per
month or 1.62 Mcum peear/36000persons.

1 Mld = 1/1000 Mcunper dayor 0.03Mcum per monthor 0.365
Mcum per year/8000 persons.

1 Mgd = 1/19.2 Cumecper day or 1.84 Cusecper day.

For 1 mgd requirementl.84 sg. mile catchmentis required.

For 1 mld requirement0.41 sq. mile catchments required.

1 mid can provide water to 8000 population.

1 mgd can provide water to 36000 population.

1 Mcum storagecan provide drinking waterto 20000 population.

Plan yearly target assuming150 working days.

Irrigation from STOP DAM A = HFL(M)0-75/(1O)5 where A=
Maximum permissibledesigned irrigationn hectare;H= Average
waterdepthin Metersat the upstreanface of the Stop Dam; F=Back
water length; L= Effective length of Stop dam (water surface length);
M= Catchment area i8g.km. (Valueof M should notbe takenmore

than 100)
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One
One
One
One

One
One
One
One
One
One
One
One
One
One
One
One
One
One
One
One
One
One
One
One
One
One
One

One

One

One
One

CONVERSION TABLE

Inch
foot

mile

Square Kilometer

cm.
meter
kilometer
square inch
square feet
square mile
Acre

Acre

Sq. cm.

sq. mile

Sq. meter

sq. km.
hectare

cft.

cft.

cft.

imperial gallon
imperial gallon
cum.

cum.

litre

litre

Pound (Ib)

Ton

Kg.

Tonne

Kilogram

Newton

——
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is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to

is equal to

2.54 cm

0.3048 meter
1.609344 Kilometers
100 hectares
0.393701 inch
3.28084 Feet
0.621371 Mile
6.4516 sq. cm
929.0304 sq. cm.
2.58999 sq. km.
0.404686 Hectare
43560 sq. feet
0.155 sq. inch
640 Acres
10.7639 sq. feet
0.386102 sq. mile
247105 Acres
0.0283168 cum
6.2347 gallons
28.31 Liters
4.54069 Liters
0.1604 cft.
353147 cft.
220.23 gallon
0.219969 gallon
0.035 cft.
0.453592 kg.
1.01605 Tonne
2.20462 Pound
0.984207 Ton
9.807 Newton
0.102 Kilogram

'



Pressure:

One
One

One
One
One
One
One
One
One
One

One

Pound per sq. ft.
Pound per sq. inch

Ton per sq. ft.
Newton per sq. m.
Kg. per sq. m.

Kg. persq. m.

Kg. per sq. m.

MPa

MPa (Mega Pascal)
Pascal

Pascal (Pa)

Generalized conversion:

1 Newton/mm? (IN/mm? is equal
Hence M 150 grade of concrete is

Miscellaneous:

One

One

One

One

One

One

One

One

T M.C. (Thousand Million
Cubic ft.)

TM.C.

Acre ft.

Hectare Meter

Hectare Meter

Cusec day

Cusec day

Cusec day

272
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is equal to
is equal to

is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to
is equal to

is equal to

4.88243 kg. per sqm.

0.0703070 kg. per sq.
cm.

10.9366 tonne per sq. m.
0.101972 kg per sq. m.

0.202816 pound per sq.
ft.

0.001422 pounds per sq.
inch

9.80665 Newton per sq.
m

101971.621 Kg. per sq.
m

10° Newton/m?

1 Newton/sqm

0.101972 Kg. per sq. m.

to 10 kg/cm?.

now written as M 15 concrete in S.I. units.

isequalto 28.31 MCM

isequalto 2831 Hectare meter

isequalto  0.123348 Hectare
meter

isequalto 8.1071 Acre ft.

isequalto  0.00035 TM.C.

isequalto  1.98 Acre ft. per day

isequalto 86400 cft. per day

isequalto  0.0024 MCM per day
(1/408.83 MCM)

]
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One Acre-ft./day
One Million cft./day
One Cumec
One Cumec
One Cumec
One Lit./sec.
One Cumec
One Cumec
One cusec
One litre per second
One gallon per hour
One mgd. (Million gallons per
day)
One mgd.
One MAF (Million Acre-ft)
One mgd.
One mgd.
One mgd.
One mld (Million litres/day)
One mld
One mld
One mgd
One cusec per day
One Mcft per day
One Acre-ft. per day
One Mcum per day
One cumec per day
(
\

273

isequalto  0.5042 cusec per day
isequalto  11.57 cusec per day
isequalto 86400 cum per day
isequalto  0.0864 MCM per day
isequalto 11.57 cumec per day
isequalto  0.035 cusec
isequalto 70.06 Acre ft. per day
is equal to 3.05 Mcft. per day
isequalto 2831 litres per sec.
isequalto  791.91 Gallons/hour
isequalto  0.0012 litre/sec.
isequalto 1.86 cusecs per day
isequalto 0.16 Mcft. Per day
isequalto 1234 MCM
(Approxi)

isequalto 3.69 Acre-ft. per day
isequalto  4540.69 cum per day
isequalto  0.0526 cumec per day
isequalto 0.001 MCM
isequalto  0.365 MCM per year
isequalto 0.22 mgd
isequalto  4.54 mld
isequalto 05376 mgd. (2.4411 mld)
isequalto  6.236 mgd. (28.32 mld)
is equal to 0.271 mgd. (1.231 mld)
is equal to 220.23 mgd. (1000 mld)
is equal to 19.0117 mgd. (86.40 mld)

]
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Standard scales for different maps:

F.P.S. Topo sheets
MK.S. Topo sheets
District Map

Tahsil Map (Mazmuli)

Forest Topo sheets

Village map (Cadastral map)
Canal ‘L section & Plan

1 inch
I cm.

1 inch
1 inch

4 inch

1 inch
V1cm.
H1cm.

Contour Interval

——
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1 mile

500 meters

4 Miles

2 Miles

1 Mile

330 Ft. (16 inch= 1 mile)

1 meter

30 meter
0.5m
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ANNEXURE -VII

KILOMETER STONE
TYPE DESIGN -2

Discription:

Name and
Channel or

13
j.;
58.5
IR L
5
No. of
IR
Branch Channel

5

L T

7

4.5

3 S

&)}
wn

KILOMETER
AGE

G.L.

wn

KILOMETER
AGE 5

DISCHARGE

BED WIDTH
DEPTH OF
WATER

%\(h—as—ﬁ\

UP STREAM FACE

35%

DOWNSTREAM FACE

58.5

— 22—

C.C1:2:4
WITH 20mm
GRADED METAL

45
CC1;2;4with
[4] T 20mm
: 4 4 9 GRADED METAL
] ; S A L 15
< 4 i : I R
. g I
4 " 52
a
C.C.1:2:4
) WITH20mm
" GRADED METAL 2
4
4 .
4
— B —— e
. 4, ' .
. 4, A . q- .
p— s —*2
SCHEDULE OF REINFORCEMENT
PLAN
BAR | DIA KO. SHAP LENGTH IN mm
no. | IN OF OF
mm | BARS| Bags  |EACHBAR p—
o NOT TO SCALE : T
10 |2
2 6 |6 G 1144 6864
TOTAL Wt|  4.80 Kg.
NOTE

1 .All Dimensions in cm.
2 .For all Chennals carrying Discharge
more than 3 cumec.
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ANNEXURE - VI
0.2KILOMETRE STONETYPE DESIGN -3

400

150

|
]
I
I
I
I
|
|
[
|
|
]
|
|
|
I
J
A4
CC1;2;4with 20mm
GRADED METAL

115

R.C.C. 1:2:4

b—— 150 —Jl— 90

B L L pup——— |

350

SECTION

ELEVATION

@ NOT TO SCALE

SHALL BE NARMALY FIXED AT

EVERY 200 METER ON CHENNALS
CARRYING DISCHARGE OVER 0.3 cumec.

NOTE :—

s

/
/
/
4
230

530

PLAN

]
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ANNEXURE -IX
CHAINAGE CUM BOUNDARY STONE
TYPE DESIGN -4

_f T T -
115 115
] I —
T 50 130 =¥ 50 —¥
100 a0
400 RCC 1:2:4 WITH 20mm,
s [ STONE| = GRADED METAL
185
—— 150 ——pl¢— 90 150 8l
[ T = ; - T
' | = i ! ' | : a4
| | | | ! | | T
| | E | 4 |
L o A R
o L g N
' | | ! A | | |
' | t ! L= | | o
! | 5 ! ! a4 I
' | | ! ' | | |
' | E ! Lo N | I
' | | ! Lo | . |
: o 2 1‘ v : ’ ) L : |
.o < -
| | VIR |
| | | A
| \ | , A 4
: L 150 : g ) |
| i | : CC1:2;4with 20mm {
I { ; GRADED METAL i
ADNAM LY e | P N l
L e N S 4
ELEVATION SECTION
b Yy Y b |
I : NOT TO SCALE
: 150 |
| |
' TIITTTTS T '
I Vivesirssrees) |
300! 0 LU I NOTE :-
| G i | SHALL BE USED AS CHAINAGE CUM BOUNDRY
l YLLissd i de : STONE FOR ALL IRRIGATION CHANNELS AND AS
BOUNDRY STONES FOR DEMARCATING BOUNDRIES
—_ 50
| oy e ' —"1 OF HEAD WORK BUILDING,QUARRIES Etc.
| |
| |
B . -
e 530 i
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ANNEXURE -X

BED GRADE STONE
TYPE DESIGN -5

W 150 —#

1:2:4 CC WITH T’
20 mm. GRADED METAL
e , VARYING FROM 150mm TO 50mm
A— 150 —pl ‘_llﬁﬂ—’
% o .3
.. ' 4 -
g y
4 : .
- ' a.
g 9 _'
4.4 I . PRE:
A 4. ‘4
< - .
” . <
. 4 .
< . :
CC 1:2;4with 20mm 3 . 4
4 N .
GRADED METAL 4 gz <,
> | v -
o . | 150
b, a
4 2 .e .
4.4 s 4.
ELEVATION
]
o
T }
& /
450
— 150 ——L /"_“ o

— 150 —¥

’.___

NOTE:-

450

PLAN

—

THE HEIGHT OF BED GRADE STONE ABOVE DESIGNED
BE LEVEL SHELL BE 15 cm FOR DISCHARGE ABOVE 3 cumec
10 cm FOR DISCHARGE FROM 0.50 TO 3 cumec

AND 5cm. BELOW 0.50 cumec.

—
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ANNEXURE -XI
ORDINARY BENCHMARK TYPE DESIGN -6

1:24R.C.C.
WITHZ20mm
GRADED METAL

|
I
.
| ———
CC 1;2;4with 20mm B A ° l
GRADED METAL |
.
. L o ¥
ba L]
. .
4
" Y
ELEVATION

T

A B
PLAN
LA
178
- 300
SCHEDULE OF REINFORCEMENT s
BAR | DIA NO. SHAP LENGTH IN mm — - _4__}_
No. | IN OF OF R S
mm | BARS| Bars | EACHEAR TOTAL N | A
1 . .,.; 450
ik m 1092|3264 I | R COVER
2 6 } B 496 1488 "' : 'n: « - . Zmm
KR L - J“
o150
TOTAL | 4752 20 P10 —Pr—iso —Bi
TOTAL Wt. =1.05 Kg. SECTION A8

ALL DIMENSIONS IN mm

@ NOT TO SCALE







ANNEXURE -XII
BENCH MARK ON MASONRY WORK TYPE

DESIGN -7

BM RL
100000

40cm ——

 45cm ’

|

150 cm

3

A

@ NOTTOSCALE

BENCH MARKS ESTABLISHED ON MASONARY WORKS ARE INEXPENSIVE
AND SERVE AS PERMANANT BM.

THESE MAY BE ESTABLISHED EITHER NEAR THE EDGE OR IN THE CENTER
OR THE PARAPET CONSTRUCTED ON THE OUTER EDGE OF THE SERVICE
ROAD.

BM'S SHOULD BE ESTABLISHED ON ALL IMPORTENT MASONARY

WORK ON CANAL.

THERE SHOULD BE ATLEASED ONE BM AT EVERY KM. DISTANCE
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ANNEXURE -XIII

STANDARD BENCH MARK TYPE DESIGN -8

€0 py ¢80

o

Y

100

i v o\ STEEL PLATE

120X120X6mm

v e

- ) g ANCHOR BOLT
N A ' ; - 110mm DIA 300mm

-7 b v |LoNG

4_ C.C. 1:2:4 WITH
20 MM GRDED METAL

600 Vo v

L

P S — T ———H

SECTION
A
f STEEL PLATE
400 120 <
q-120 P
v

¢ 400 —P!
PLAN

NOT TO SCALE
All dimensions in mm
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ANNEXURE-XIV(A)

Drawing of Parapet Wall
Gate -ll K 3.00m Aj 0125 m
| = = 0075 3 L 0,125 m
= | K 125 m
—_— |— 0.35m ogm

%i’"ﬁ |

0.35m

SKETCH SHOWING COMPONENTS OF RCC SOLID PARAPET

Gate o w —2  oasm

e

| o o
p— L <—|







ANNEXURE -XIV(B)

DETAILS OF REINFORCEMENT OF
PARAPET INALL

BMME 150mm ¢L shrips

- ALPMMZ 2NOS _ o ep M

[T | :fﬂ[
100 ' %_’

ko364

oOz26M \ ) BmmfliNOS
© L SECTION A-A

emme 4nN0S shrlps
“A2mm g 4 NOS

NoTE =

THE REINFORCEMENT SHowN IN

DRAWING IS APPLICABLE ForR MNoRMAL
CONDITION FBR SITE SPECIFIC
REQUIREMENT THE REINFORCE MENT

IN RAILING SHOULD BE PROVIDED
AS PER DEsSIgN 5

=
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ANNEXURE -XV

DRAWING- BRICK PADESTAL
SIGN BOARD

Coping M iy . 2otmm,
X

Pastih <oy 114 2emmelinion,

Brrien, {
frn ";zmny n

het €, scale
B Aimension ONne Tn m
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ANNEXURE T XVI

OVERHEAD CHARGES

THE OVERHEAD CHARGES INCLUDE THE FOLLOWING ELEMENTS:

a)

b)

Engineerandothertechnicalstafffor executionof work, site supervision& preparation
of required documents.

Siteaccommodatiorsettingup plant,accessoad,watersupply,electricityandgeneral
site arrangements.

Office furniture,equipmenbf resources.

Expenditureon Corporateoffice of contractor SitessupervisiorDocumentatiorandi a s
builto drawings.

Mobilization /de-mobilizationof resources.

Labourcampswith minimumamenitiesandtransportatiorio work sites.

Light vehiclesfor sitesupervisiorincludingadministrativeandmanageriatequirements.
Laboratoryequipmentindquality controlincludingfield andlaboratorytesting.

Minor T&P andsurveyinstrumentandsettingoutworksincludingverificationof

line, dimensions trial pits and bore holes wherever required.
Temporarydiversionwith safetymeasures.

Watchandward.

Traffic managemerduringconstructionexpenditureon safeguarding.
Insurancetompensation.

IT Chargesncludingdataentryof ProgresdMonitoring Systemgeotaggingf everyessential

part of Headwvork, canal structures, irrigation schemes, chainage stone etc.
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, ANNEXURE-XVII
QUANTITIES OF MATERIALS FOR COMPLETED ITEMS OF WORK

Notes:

1. For items of works, which are not listed in this annexure, actual quantities should be
worked out as mode of measurements specified in schedule of rates.

S. I Quantities

No. tem Unit Material of_ Remark

materials

1 Hard moorum filling cum  Moorum 1.00 cum

2 Rammed sand filling cum  Sand 1.00 cum

3 Rammed moorum & bolder cum  Moorum 0.40 cum

Bolder 1.00 cum

4 Rammed moorum and metal (or cum  Moorum 0.33 cum

shingle or gravel). Metal 1.00 cum

5 Cement mortar 1:2 cum  Cement 0.50 cum

Sand 1.00 cum

6 Cement mortar 1:3 cum  Cement 0.33 cum

Sand 1.00 cum

7 Cement mortar 1:4 cum  Cement 0.25 cum

Sand 1.00 cum

8 Cement mortar 1:5 cum  Cement 0.20 cum

Sand 1.00 cum

9 Cement mortar 1:6 cum  Cement 0.16 cum

Sand 1.00 cum

10 Cement mortar 1:8 cum  Cement 0.12 cum

Sand 1.00 cum

11 (a) Plum cement concrete 1:2:4 with cum  Plum 0.21 cum

25% plums. Metal 0.64 cum

Cement 0.16 cum

Sand 0.32 cum

(a) Plum cement concrete 1:3:6 with cum Plum 0.22 cum

25% plums, Metal 0.68 cum

Cement 0.11 cum

Sand 0.34 cum

(b)Plum cement concrete 1:4:8 with  cum Plum 0.23 cum

25% plums. Metal 0.69 cum

Cement 0.09 cum

Sand 0.35cum

12 Cement concrete 1:1:2 cum  Metal 0.77 cum

Cement 0.40 cum

Sand 0.38 cum
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Quantities

No Item Unit Material of Remark
. materials
28  Stone block masonry with solid stone cum  Precast 0.90 cum
masonry block precastin c.c. 1:4:8 blocks
Mortar 0.12 cum
29 Sun dried brick masonry cum  Bricks 1.00 cum
Mortar 0.25 cum
30 Burnt brick masonry cum  Bricks 1.00 cum
Mortar 0.21 cum
31  Honey comb brick masonry cum  Bricks 0.72 cum
Mortar 0.05 cum

32 Flag stone flooring over 20 mm thick sqm  Flag 1.10 cum
bedding of CM 1:6 including pointing stone
in CM 1:3 CM 16 0.0224 cum

CM 133 0.0026 cum
33 Grouted stone pitching cum  Pitching 1.00 cum

stone

Mortar 0.20 cum

34 Dry stone pitching cum  Pitching 1.00 cum

stone

35  Dry Boulder pitching cum  Boulder 1.00 cum

36 75 mm thick improved terrace  sqm CC. 0.075 cum
flooring in cement concrete with neat Cement (for 0.003 'cum
cement floating coat. Finishing and

slurry)

37 40 mm thick improved terrace sqm GG 0.04 cum
flooring in cement concrete with neat Cement (for 0.003 cum
cement floating coat. Finishing and

slurry)

38 I5 mm thick lime plaster on brick sqm LM. 0.025 cum

masonry with necru finish. White wash 0.003 cum
Lime

39 20 mm thick lime plaster on brick sqm LM 0.025 cum

masonry with neeru finish. White wash 0.003 cum
Lime

40  Cement plaster on stone work-

(a) 20 mm thick sqmu  CM. 0.025 cum
(b) 25 mm thick sqm  CM. 0.028 cum

41 6 mm thick cement plaster to ceiling sqm CM. 0.0072 cum

42 Cement plaster on brick work-

(a) 10 mm thick sqm CM. 0.012 cum
(b) 15 mm thick sqm  CM. 0.018 cum
(c) 20 mm thick sqm CM. 0.022 cum

—
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Quantities

NS('). Item Unit Material of j Remark

materials

43 Rough cast Cement plaster-

(a) 15 mm thick sqm C.M. 0.02 cum
(b) 20 mm thick sqm CM. 0.022 cum

44 Cement for floating coat of neat cement sqm  Cement 220 kg

over plaster.

45  Pebble dash plaster as per item 1124 sqm  CM. 0.023 cum
6to 12 mm 0.01 cum
pebbles or
crushed
stone

46  Pointing of brick work-

(a) Flush pointing sqm  Mortar 0.003 cum

(b) Ruled pointing sqm  Mortar 0.003 cum

(c) Raised and cut pointing sqm  Mortar 0.0046 cum
47  Pointing of brick work

(a) Flush pointing sqm  Mortar 0.0023 cum

(b) Ruled pointing sqm  Mortar 0.0023 cum

(c) Raised and cut pointing sqm  Mortar 0.0038 cum

48  Cement pointing to flag stone flooring sqm CM. 0.0026 cum

49 Mangalore tile roofing sqm  Tiles 15 Nos

50  A.C. sheets roofing sqm  AC sheet 1.07 sqm

51  White washing with lime

(a) One coat sqm  Quick lime 0.1 kg
Indigo 0.3 gm
Gum 2.00 gm
Sodium 0.3 gm
Chloride
(b) Two coat sqm  Quick lime 02kg
Indigo 0.6 gm
Gum 4.00 gm
Sodium 0.6 gm
Chloride
(c)Three coat sqm  Quick lime 03 kg
Indigo 0.9 gm
Gum 6.00 gm
Sodium 0.9 gm
Chloride
52 Cement wash with portland cement sqm  Cement 0.107 kg

slurry

—
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Quantities
Item Unit Material of Remark
materials

White washing with Chalk whiting-

(1) One coat sqm  Chalk 0.1 kg
Indigo 0.3 gm
Gum 2 gm
Copper 0.3 gm
sulphate

(1) Two coats sqm  Chalk 0.2 kg
Indigo 0.6 gm
Gum 4 gm
Copper 0.4 gm
sulphate

(i11) Three coats sqm  Chalk 0.3 kg
Indigo 0.9 gm
Gum 6 gm
Copper 0.6 gm
sulphate

Distempering with dry distemper-

(a)Onc coat cxcluding priming Coat sqm  Dry 0.06 kg

of whiting distemper

(b)Two coats including priming Coat sqm  Dry 0.1 kg

of whiting distemper
Whiting chalk 0.1kg
Glue 4.0 gm

(c)Two coats excluding priming coat sqm  Dry 0.1 kg
distemper

Distempering with  oil  bound

washable distemper-

(a) One coat excluding priming coat sqm  Oil bound 0.10 kg
distemper

(b) Two coats including priming coat sqm  Oil bound 0.15kg
distemper
Primer 0.018 liter

(b) Two coats excluding priming coat sqm  Oil bound
distemper

Snowcem or Durocem-

(a) One coat sqm  Snowcem 0.18 kg
Durocem

(b) Two coats sqm  Snowcem 0.30kg
Durocem

Painting coat with ready mixed-

(a) Wood primer, pink (for hard & sqm  Primer 0.075 liter

softwood).
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Quantities of

130. Item Unit Material materials Remark
(b) Aluminum priming water resistant sqm  Primer 0.075 liter
(for resinous wood and plywood).
(c) Zinc chorme priming or red lead sqm  Primer 0.054 liter
priming (for steel surface).
58 Painting two or more coats (excluding
priming coat) on new surfaces with-
(a) Ready mixed paint (for wooden sqm  Paint 0.125 liter
surfaces).
(b)Ready mixed paint (for G.S. sqm  Paint 0.08 liter
Sheets)
(c) Aluminum paint sqm  Paint 0.08 liter
(d) Enamel paint sqm  Paint 0.10 liter
59 Painting onec or morc coats on
previously painted surface with
(a) Ready mixed paint (for wooden sqm  Paint 0.075 liter
surfaces).
(b) Ready mixed paint (for G.S. Sheets) sqm  Paint 0.046 liter
(c) Aluminum paint sqm  Paint 0.046 liter
(d) Enamel paint sqm  Paint 0.061 liter
60  Painting with ready mixed anti-
corrosive bituminous black paint-
(a) Two or more coats on new sqm  Paint 0.095 liter
Surfaces
(b) One or more coats on previously sqm  Paint 0.057 liter
painted surfaces
61  Painting with synthetic enamel paint-
(@) Two or more coats on new sqm  Paint 0.116 liter
Surfaces
(b) One or more coats on previously sqm  Paint 0.07 liter
painted surfaces
62  Wall painting with plastic emulsion
paint (excluding priming coat)-
(a) Two or more coats on new sqm  Paint 0.121 liter
Surfaces
(b) One or more coats on previously sqm  Paint 0.073 liter
painted surfaces
63  Painting one or more coats with sqm  Paint 0.07 litre

black Japan Paint.

—
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